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GENERAL NOTES:
1. THESE DOCUMENTS ARE THE PROPERTY OF REI ENGINEERS, INC. (REI) AND REI RETAINS


ALL RIGHTS THEREIN, INCLUDING COPYRIGHTS. IT MAY ONLY BE USED IN A MANNER
CONSISTENT WITH REI'S RIGHTS WHILE REI IS PROVIDING SERVICE FOR THE SPECIFIC
PROJECT IDENTIFIED OR REFERRED TO HEREIN OR EXTENSIONS THERETO. IT MAY NOT
BE USED FOR ANY OTHER PURPOSE EXCEPT WITH THE EXPRESS WRITTEN AGREEMENT
OF, AND COMPENSATION TO, REI ENGINEERS, INC.


2. DIMENSIONS, DETAIL COMPONENTS AND EQUIPMENT PENETRATION LOCATIONS ARE
FOR INFORMATION ONLY.  CONTRACTOR IS RESPONSIBLE TO FIELD VERIFY ALL
INFORMATION PROVIDED.


3. ONLY ONE DETAIL INDICATOR MAY BE SHOWN FOR EACH TYPE OF ROOF PENETRATION.
ALL OTHER SIMILAR PENETRATIONS ARE TO BE FLASHED AS REQUIRED BY THE TYPICAL
DETAIL INDICATOR, UNLESS OTHERWISE NOTED.


4. NOTES ARE INTENDED TO PROVIDE TYPICAL LOCATIONS OF WORK. IT IS THE
CONTRACTORS RESPONSIBILITY TO QUANTIFY ALL LOCATIONS.


DETAIL NOTES
1. LIGHT LINES REPRESENT EXISTING CONSTRUCTION TO REMAIN AND DARK LINES


REPRESENT NEW COMPONENTS TO BE PROVIDED.
ELEVATION NOTES
1. ELEVATIONS ARE PROVIDED FOR REFERENCE.  ACTUAL CONDITIONS MAY VARY ON


EACH BUILDING ELEVATION.  CONTRACTOR SHALL FIELD VERIFY CONDITIONS PRESENT
ON EACH ELEVATION.


DRAWING INDEX:
G-001 COVER
XR101 ROOF PLAN
XR301 ROOF SYSTEMS
XR501 DETAILS
XR502 DETAILS
XR503 DETAILS
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AB ABANDONED
ALUM. ALUMINUM
BLDG. BUILDING
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BUILDING CODE REFERENCE:
2018 NCBC: BUILDING
2018 NCBC: ENERGY CONSERVATION
2018 NCBC: EXISTING BUILDING
2018 NCBC: FIRE PREVENTION
2018 NCBC: FUEL GAS
2018 NCBC: MECHANICAL
2018 NCBC: PLUMBING
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NORTH
PLAN


BUILDING CODE SUMMARYA SCALE: N.T.S.


2018 APPENDIX B
BUILDING CODE SUMMARY


FOR COMMERCIAL ROOF REPLACEMENT PROJECTS
(EXCEPT 1 AND 2 FAMILY DWELLINGS AND TOWNHOUSES)


Name of Project:
Address:


Owner/ Authorized Agent:   GRADY WATKINS
Email:


Owned By:
Code Enforcement Jurisdiction:


gwatkins@bcswan.net
City/County
City


ENGINEER:
FIRM
REI Engineers


Phone #:


Private
County 


State
State


NAME
Jeremiah Webster


LICENSE #
035689


PHONE #
704-614-0747


EMAIL
jwebster@reiengineers.com


2018 NORTH CAROLINA CODE FOR:
Roof Replacement Roof Recover Roof Repair


2018 NORTH CAROLINA EXISTING BUILDING CODE
CHAPTER 5 CLASSIFICATION OF WORK:


Section 503: Alteration – Level 1
(Renovation) 2 (Alteration)


Section 504: Alteration – Level Section 505: Alteration – Level 3
(Reconstruction)


BASIC BUILDING DATA
Constructed Date: Construction Type:


(check all that apply)


Sprinklers:
Standpipes:
Fire District:


Building Height: Roof Area:


Allowable Area:


1979 I-A


I-B


No


No


No


58,000


II-A


II-B


Partial


Yes:


feet square feet


square feet


III-A


III-B


Yes:


Class:


Yes (Primary)


IV


NFPA 13


1


V-A


V-B


2


NFPA 13R


3


NFPA 13D


Wet Dry


OCCUPANCY


Assembly:
Business:
Educational:
Factory:


High Hazard:
Institutional:
Mercantile:
Residential:
Storage:
Utility:


A-1


B


E


A-2 A-3 A-4 A-5


F-1 (Moderate)


H-1 (Detonate)


I-1 Condition 1


M


R-1 R-2


S-1 (Moderate)


U


F-2 (Low Hazard)


H-2 (Deflagrate)


I-1 Condition 2


R-3


H-3 (Combust)


I-2


R-4


S-2 (Low Hazard)


H-4 (Health)


I-3


H-5 (HPM)


I-4


FIRE PROTECTION REQUIREMENTS


BUILDING ELEMENT
Roof Construction
Sector C


FIRE PROTECTION RATING


REQUIRED


0 HR.


PROVIDED


DESIGN # FOR
RATED


ASSEMBLY COMMENTS


like for like roof replacement


STRUCTURAL SUMMARY


Components & Cladding Wind Uplift Resistance:    (ASCE 7-10)


Basic Wind Speed
Internal Pressure Coeff.


Wind Uplift Nominal Design Pressures:


159
0.18


mph Risk Category lll
Exposure Category     C


ENERGY SUMMARY
Roof Assembly Description:


Number of Skylights:


Sector C
Existing R-Value:


Refer to Specification Section 07 22 16 Roof Insulation


0


R-9.89


Roof Construction
Sector G


like for like roof replacement


910-253-1077


43,83315"


Allowable Height: 55' feet


Number of Stories: 1


Allowable Stories: 2


Zone 1 (Field)
Zone 2 (Perimeter)


-39 psf
-66 psf


Zone 3 (Corner) -99 psf


Zone 1' (Interior) N/A psf


Zone 2 OH (Perimeter) -56 psf
Zone 3 OH (Corner) -93 psf


Sector G
R-12.79


Roof System Dead Load


Replacement system 5.81 psf
Existing System: 5.97 psf


Sector C


5.81 psf
5.51 psf


Sector G


Code Compliance: 2018 NCEBC
Min. Required R-value: R-15


u-Value of each Skylight: 0
Total Sq. Ft. of Skylights 0


SOUTHPORT ELEMENTARY SCHOOL PARTIAL ROOF REPLACEMENT
701 WEST 9TH STREET SOUTHPORT, NORTH CAROLINA 28461


0
0
0


R-Value of Insulation (min): R-17.26 R-17.28


SOUTHPORT BRUNSWICK


0 HR. 0 HR.


0 HR. 0 HR.


0 HR.
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NORTH
PLAN


PLANA SCALE: 3/32" = 1'-0" 011 2111
3/32" = 1'-0"


WIND ZONES


ZONE 1 (FIELD)


ZONE 3 (CORNER)
ZONE 2 (PERIMETER)


AREA HEIGHT
(FT.)


ROOF
SECTOR


C ±20,569 SQ. FT. 14


G ±14,148 SQ. FT. 13


ELEVATION CHANGE


TAPERED INSULATION


STRUCTURAL SLOPE
TAPERED INSULATION SLOPE


HVAC UNITHVAC


MECHANICAL CURB


SOIL PIPE
OVERFLOW SCUPPER
PRIMARY SCUPPER


PIPE PENETRATION


ROOF EDGE
PARAPET WALL


ROOF DRAIN


EXPANSION JOINTEJ


KEY


CRICKET SLOPE


S


WALKPAD
NOT IN CONTRACT


WALL EXPANSION JOINTEJ


ABANDONED CURB


DETAIL INDICATOR


NOTE NO.#
ROOF AREA INDICATORXX


#
SHT


TAPERED INSULATION


GENERAL NOTES:
1. THESE DOCUMENTS ARE THE


PROPERTY OF REI ENGINEERS, INC.
(REI) AND REI RETAINS ALL RIGHTS
THEREIN, INCLUDING COPYRIGHTS. IT
MAY ONLY BE USED IN A MANNER
CONSISTENT WITH REI'S RIGHTS WHILE
REI IS PROVIDING SERVICE FOR THE
SPECIFIC PROJECT IDENTIFIED OR
REFERRED TO HEREIN OR EXTENSIONS
THERETO. IT MAY NOT BE USED FOR
ANY OTHER PURPOSE EXCEPT WITH
THE EXPRESS WRITTEN AGREEMENT
OF, AND COMPENSATION TO, REI
ENGINEERS, INC.


2. DIMENSIONS, DETAIL COMPONENTS
AND EQUIPMENT PENETRATION
LOCATIONS ARE FOR INFORMATION
ONLY.  CONTRACTOR IS RESPONSIBLE
TO FIELD VERIFY ALL INFORMATION
PROVIDED.


3. ONLY ONE DETAIL INDICATOR MAY BE
SHOWN FOR EACH TYPE OF ROOF
PENETRATION. ALL OTHER SIMILAR
PENETRATIONS ARE TO BE FLASHED AS
REQUIRED BY THE TYPICAL DETAIL
INDICATOR, UNLESS OTHERWISE
NOTED.


4. NOTES ARE INTENDED TO PROVIDE
TYPICAL LOCATIONS OF WORK. IT IS
THE CONTRACTORS RESPONSIBILITY
TO QUANTIFY ALL LOCATIONS.


SHEET NOTES:
1. REMOVE ABANDONED PENETRATION


AND PROPERLY REPAIR ROOF DECK.
2. PROVIDE NEW AND/OR MODIFY


EXISTING PRIMARY/OVERFLOW
SCUPPER TO BE OPEN TOP BY 18" WIDE.
BOTTOM OF OVERFLOW SCUPPER
SHALL BE 2" ABOVE FINISHED ROOF
SURFACE.


8' WIND
ZONE
WIDTH


8' WIND
ZONE
WIDTH
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EXISTING ROOF SYSTEM AREA CA1 SCALE: 3" = 1'-0"
EXISTING ROOF SYSTEM AREA GA2 SCALE: 3" = 1'-0"


RPLC. ROOF SYSTEM AREAS C & GB1 SCALE: 3" = 1'-0"


NOTES:
1. EXISTING ROOF SYSTEM COMPOSITION SHOWN IS BASED UPON RANDOM SAMPLING AT TEST CUT


LOCATIONS.
2. CONTRACTOR IS RESPONSIBLE TO FIELD VERIFY INFORMATION PROVIDED.
3. REMOVE COMPONENTS DOWN TO THE EXISTING STEEL DECK TO REMAIN.


NOTES:
1. ROOF SYSTEM SHALL BE A TESTED ASSEMBLY IN ACCORDANCE WITH FM 4474, UL 580 OR UL 1897 TO


RESIST THE WIND UPLIFT PRESSURES SPECIFIED ON DRAWING XR101.  PROVIDE SUBMITTAL INCLUDING
DOCUMENTATION OF TESTED ASSEMBLY ALONG WITH ATTACHMENT REQUIREMENTS FOR THE
ASSEMBLY.


2. ANY WHOLE OR PARTIAL INSULATION BOARD OR PORTION OF ANY BOARD WHICH FALLS IN THE
PERIMETERS & CORNERS OUTLINED SHALL BE SUBJECT TO THE FASTENING REQUIREMENTS FOR THE
HIGHEST WIND ZONE ENCOUNTERED, ACROSS THE ENTIRE BOARD.


EXISTING SURFACE PLY
EXISTING BUILT-UP ASPHALT ROOF MEMBRANE


EXISTING .5" WOOD FIBER BOARD


EXISTING 1.5" ROOF INSULATION


EXISTING STEEL DECK


1.5" ROOF INSULATION


EXISTING STEEL DECK


SURFACE PLY
BASE PLY


COVER BOARD


EXISTING REINFORCED COATING
EXISTING SURFACE PLY


EXISTING BUILT-UP ASPHALT ROOF MEMBRANE
EXISTING .5" PERLITE


EXISTING 2" ROOF INSULATION


EXISTING STEEL DECK


EXISTING REINFORCED COATING


12" MIN. LAP


6" MIN. LAP6" MIN. LAP


6" O.C. TYP


12" MIN. LAP


STEEL DECK SECUREMENTC SCALE: 3" = 1'-0"


ZONE 1 (FIELD) ATTACHMENT PATTERN:
1. 36/4 PATTERN: 12 INCHES O.C. OR EVERY OTHER RIB INCLUDING FASTENER AT EACH SIDE LAP INTO STRUCTURAL


FRAMING.
2. PROVIDE ADDITIONAL SIDE LAP FASTENERS BETWEEN STRUCTURAL FRAMING SPACED EQUALLY NOT TO EXCEED 36


INCHES O.C. MAX.


ZONE 2 (PERIMETER) AND ZONE 3 (CORNER) ATTACHMENT PATTERN:
1. 36/7 PATTERN: 6 INCHES O.C. OR EVERY RIB INCLUDING FASTENER AT EACH SIDE LAP INTO STRUCTURAL FRAMING.
2. PROVIDE ADDITIONAL SIDE LAP FASTENERS BETWEEN STRUCTURAL FRAMING SPACED EQUALLY NOT TO EXCEED 30


INCHES O.C. MAX.


NOTES:
1. REFER TO SPECIFICATION SECTION 05 01 30 "STEEL ROOF DECK REPAIR AND SECURMENT" FOR FASTENER


SPECIFICATIONS AND ADDITIONAL ATTACHMENT INFORMATION.


REPLACEMENT STEEL PLATE/DECK AS
SPECIFIED IN SECTION 05 01 30


STEEL DECK REPAIRD SCALE: 1-1/2" = 1'-0"


ROOF SYSTEMS
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GENERAL NOTES:
1. THESE DOCUMENTS ARE THE PROPERTY OF REI


ENGINEERS, INC. (REI) AND REI RETAINS ALL RIGHTS
THEREIN, INCLUDING COPYRIGHTS. IT MAY ONLY BE
USED IN A MANNER CONSISTENT WITH REI'S RIGHTS
WHILE REI IS PROVIDING SERVICE FOR THE SPECIFIC
PROJECT IDENTIFIED OR REFERRED TO HEREIN OR
EXTENSIONS THERETO. IT MAY NOT BE USED FOR ANY
OTHER PURPOSE EXCEPT WITH THE EXPRESS
WRITTEN AGREEMENT OF, AND COMPENSATION TO,
REI ENGINEERS, INC.


2. DIMENSIONS, DETAIL COMPONENTS AND EQUIPMENT
PENETRATION LOCATIONS ARE FOR INFORMATION
ONLY.  CONTRACTOR IS RESPONSIBLE TO FIELD
VERIFY ALL INFORMATION PROVIDED.


SHEET NOTES:
1. FOR DETAILS, LIGHT LINES REPRESENT EXISTING


CONSTRUCTION TO REMAIN AND DARK LINES
REPRESENT NEW COMPONENTS TO BE PROVIDED.


2. ANY WHOLE OR PARTIAL INSULATION BOARD OR
PORTION OF ANY BOARD WHICH FALLS IN THE
PERIMETERS & CORNERS OUTLINED SHALL BE
SUBJECT TO THE FASTENING REQUIREMENTS FOR
THE HIGHEST WIND ZONE ENCOUNTERED, ACROSS
THE ENTIRE BOARD.
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PARAPET WALL - AREA C AT NIC AREA H3 SCALE: 3" = 1'-0"


RETROFIT ROOF DRAIN (WITH VORTEX BREAKER)6 SCALE: 3" = 1'-0"


4"


4"


36" MIN.


RETROFIT ROOF DRAIN INSERT WITH VORTEX BREAKER


FILL VOID WITH BATT INSULATION


NOTES:
1. NOTIFY ENGINEER OF ANY BROKEN, CRACKED OR DAMAGED ROOF DRAIN BOWLS.
2. INSTALL RETROFIT DRAIN INSERT IN ACCORDANCE WITH MANUFACTURER'S INSTRUCTIONS AND


ENSURE IT IS PROPERLY SECURED AND SEAL IS PROPERLY TIGHTENED TO EXISTING DRAIN LEADER.
3. SET ALL PLIES IN FULL BED OF SOLVENT FREE ADHESIVE OR ELASTOMERIC SEALANT IN AREA TO


RECEIVE FLUID APPLIED FLASHING.


4"


18" x 1.5" TAPERED EDGE STRIP


HOT-AIR WELD


SURFACE PLY
BASE PLY


COVER BOARD


TARGET PLY
STRIPPING PLY


FLUID APPLIED FLASHING


EXISTING STEEL DECK


EXISTING ROOF DRAIN BOWL1.5" ROOF INSULATION


EXISTING STEEL DECK


EXPANSION JOINT CLEAT
FASTENED @ 12" O.C.


EXISTING SHEET METAL
UNDERLAYMENT


EXISTING EXPANSION
JOINT COVER


METAL EDGE - AREA C AT NIC  AREA B2 SCALE: 1/4" = 1"


EXISTING STEEL DECK


1.5" ROOF INSULATION


NOTES:
1. CONTRACTOR SHALL FIELD VERIFY EXISTING ROOF EDGE CONSTRUCTION AND COMPONENTS PRIOR


TO SHEET METAL FABRICATION.
2. EDGE METAL SHALL BE TESTED FOR RESISTANCE TO WIND UPLIFT PRESSURES SPECIFIED IN


ACCORDANCE WITH ANSI/SPRI ES-1 TEST METHODS RE-1 AND RE-2.  CONTRACTOR SHALL PROVIDE
SHOP DRAWING DEPICTING SHEET METAL COMPONENTS WITH DIMENSIONS AND PROVIDE EVIDENCE
OF TESTING TO RESIST THE SPECIFIED WIND UPLIFT PRESSURES.


3. PROVIDE SEPARATE FASCIA COVER EXTENSION WHERE EDGE METAL DIMENSIONS EXCEED
ALLOWABLE TESTED ASSEMBLY REQUIREMENTS.


4. PROVIDE ADDITIONAL WOOD NAILERS WHERE REQUIRED TO PROVIDE FLUSH TRANSITION WITH
MAXIMUM HEIGHT OF INSULATION.  WOOD NAILERS SHALL BE PROVIDED TO MAINTAIN CONSTANT
PERIMETER EDGE HEIGHT.


5. PROVIDE TAPERED EDGE STRIP/CANT STRIP AS NECESSARY TO MAINTAIN SMOOTH TRANSITION FROM
INSULATION TO WOOD NAILERS.


4"


CONTINUOUS CLEAT
FASTENED @ 6" O.C.


SELF-ADHERING
MEMBRANE


METAL EDGE


ELASTOMERIC SEALANT
WITH GRANULES


STRIPPING PLY


SURFACE PLY


BASE PLY


TAPERED CRICKET INSULATION


COVER BOARD


EXISTING NIC ROOF  SYSTEM


EXISTING STEEL DECK


COVER BOARD


1.5" ROOF INSULATION


ELEVATION WALL4 SCALE: 3" = 1'-0"


EXISTING METAL
WALL PANEL


METAL PANEL CLOSURE


EE+1E


EXPANSION JOINT CLEAT


EXPANSION JOINT COVER


SHEET METAL UNDERLAYMENT


3"


FLUID APPLIED FLASHING
BROADCAST GRANULES IN


HORIZONTAL SURFACESURFACE PLY


BASE PLY FLUID APPLIED FLASHING
SEAL BASE PLY AND SURFACE PLY
WITH ELASTOMERIC SEALANT


2 X 8 WOOD NAILER


EXISTING WOOD NAILERS


2 X 6 WOOD NAILER


2 X 6 WOOD NAILER


EXISTING ROOF INSULATION
EXISTING GYPSUM SUBSTRATE


EXISTING STEEL DECK


EXISTING CLEAT
SECURE @ 6" O.C.


 EXISTING COPING, REMOVE
AND REINSTALL FOR


FLASHING INSTALLATION


EXISTING STEEL DECK


1.5" ROOF INSULATION


EXISTING WOOD NAILER


SURFACE PLY


BASE PLY


COVER BOARD


FLASHING PLY


REINFORCING PLY


CANT STRIP


STRIPPING PLY


SURFACE PLY


BASE PLY


COVER BOARD


 1.5" ROOF INSULATON


EXISTING STEEL DECK


SELF-ADHERING
MEMBRANE


METAL EDGE


ELASTOMERIC SEALANT
WITH GRANULES


METAL EDGE - AREA C5 SCALE: 3" = 1'-0"


NOMINAL 6" WIDTH
WOOD NAILERS AS
REQUIRED TO MATCH
INSULATION HEIGHT


NOTES:
1. CONTRACTOR SHALL FIELD VERIFY EXISTING ROOF EDGE CONSTRUCTION AND COMPONENTS PRIOR


TO SHEET METAL FABRICATION.
2. EDGE METAL SHALL BE TESTED FOR RESISTANCE TO WIND UPLIFT PRESSURES SPECIFIED IN


ACCORDANCE WITH ANSI/SPRI ES-1 TEST METHODS RE-1 AND RE-2.  CONTRACTOR SHALL PROVIDE
SHOP DRAWING DEPICTING SHEET METAL COMPONENTS WITH DIMENSIONS AND PROVIDE EVIDENCE
OF TESTING TO RESIST THE SPECIFIED WIND UPLIFT PRESSURES.


3. PROVIDE SEPARATE FASCIA COVER EXTENSION WHERE EDGE METAL DIMENSIONS EXCEED
ALLOWABLE TESTED ASSEMBLY REQUIREMENTS.


4. PROVIDE ADDITIONAL WOOD NAILERS WHERE REQUIRED TO PROVIDE FLUSH TRANSITION WITH
MAXIMUM HEIGHT OF INSULATION.  WOOD NAILERS SHALL BE PROVIDED TO MAINTAIN CONSTANT
PERIMETER EDGE HEIGHT.


5. PROVIDE TAPERED EDGE STRIP/CANT STRIP AS NECESSARY TO MAINTAIN SMOOTH TRANSITION FROM
INSULATION TO WOOD NAILERS.


FASCIA COVER


CONTINUOUS CLEAT
ATTACHED @ 6" O.C.


X


X/2


X/2


2" MIN.


4"4"


EXISTING METAL PANEL
CLOSURE, TRIM FLUSH


TAPERED CRICKET
INSULATION


2X4 WOOD NAILER


2X6 WOOD NAILER


EXISTING PLYWOOD
EXISTING METAL
WALL PANEL


 1.5" ROOF INSULATON


EXISTING STEEL DECK


2X4 WOOD NAILER


EXPANSION JOINT1 SCALE: 3" = 1'-0"


4"2"


SURFACE PLY


BASE PLY


COVER BOARD


FLASHING PLY


REINFORCING PLY


CANT STRIP


E COMPRESSIBLE INSULATION
PVC ENVELOPE


E E+1 E
SHEET METAL UNDERLAYMENT


EXPANSION JOINT COVER
(SLOPED 12"/FT. MIN.)


EXPANSION JOINT CLEAT


2X10 WOOD NAILER


4" X 5" 22 GUAGE
GALVANIZED METAL
ANGLE


X


X/2


X/2


2" MIN.


4"


CONTINUOUS CLEAT
FASTENED @ 6" O.C.


 1.5" ROOF INSULATON


EXISTING STEEL DECK


PRIMARY SCUPPER7 SCALE: 3" = 1'-0"


EXISTING METAL PANEL
CLOSURE, TRIM FLUSH


2X6 WOOD NAILER


EXISTING PLYWOOD


EXISTING METAL
WALL PANEL


COLLECTOR HEAD
not to scale


= DOWNSPOUT
WIDTH X 2


= SCUPPER
WIDTH + 2"


= DOWNSPOUT
WIDTH X 3


NOTES:
1. MODIFY SCUPPER OPENING TO DIMENSIONS SPECIFIED.  LOWER BOTTOM OF


OPENING AND/OR MODIFY TAPERED INSULATION SYSTEM AS NECESSARY TO
PROVIDE 1"/FT. SLOPE IN SUMP AREA AND ELIMINATE PONDING WATER.


2. PRIME FLANGES OF SCUPPER LINER AND SET IN FULL BED OF ROOF CEMENT.


SHEET METAL UNDERLAYMENT


4"


HOT-AIR WELD


4" 4" 2"


TARGET PLY


FLUID APPLIED FLASHING


SURFACE PLY


BASE PLY


COVER BOARD


18" x 1.5" TAPERED
EDGE STRIP


BUTYL SEALANT


RIVET @ 2" O.C. (SEAL RIVETS
W/ POLYURETHANE SEALANT)


OUTLET TUBE
DOWNSPOUT3" MIN.


4"


COLLECTOR HEAD


1"


SCUPPER LINER/
FLANGE


6"


ALUMINUM CLAD
FLASHING


6"


ALUMINUM CLAD
FLASHING


4" 2"


2X2 WOOD NAILER


RECEIVER FLASHING


COUNTER FLASHING


3 COURSE ROOF
CEMENT AND FABRIC


TERMINATION BAR
FASTENED AT 8" O.C.


COMPRESSIBLE INSULATION
PVC ENVELOPE


2"
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SEALS PAGE


PART 1 GENERAL


1.1 SUMMARY


A. Design Firm for Southport Elementary School Partial Roof Replacement with Project
Manual dated 02-29-2024:


1. REI Engineers, Inc. , 1927 J.N. Pease Place, Suite 201, Charlotte, NC 28262 .


2. North Carolina Firm License C-1520  


Professional Engineer


END OF SECTION
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SECTION 00 01 15


LIST OF DRAWINGS


PART 1 GENERAL


1.1 SUMMARY


A. The following drawings dated 02-29-2024 are included as part of the Contract
Documents:


1. G-001 Cover


2. XR101 Roof Plan


3. XR301 Roof Systems


4. XR501 Details


5. XR502 Details


6. XR503 Details


END OF SECTION
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SECTION 00 11 13


ADVERTISEMENT FOR BIDS


PART 1 GENERAL


1.1 PROJECT INFORMATION


A. Project Name: Southport Elementary School Partial Roof Replacement


B. Project Address: 701 W. 9th St., Southport , North Carolina   28461


C. Owner: Brunswick County Schools


D. General Scope of Work: Replacement of approximately 33,100 square feet of low-slope
roof system with 2-ply modified bituminous roof system as specified.


1.2 BIDS


A. Sealed bids for the project will be received from bidders by the Owner in the drop box at
199 Sessions Drive,Bolivia, North Carolina28422 Attention to Megan Grissett until 1:00
PM on 03-27-2024, at which time they will be publicly opened and read.


1.3 PROJECT DOCUMENTS


A. Electronic project documents may be obtained from the Engineer, REI Engineers, Inc.,
1927 JN Pease Place, Suite 201, Charlotte, NC 28262, Paul Whitley,
pwhitley@reiengineers.com at no cost.


1.4 BIDDING REQUIREMENTS


A. All bidders are hereby notified that they shall be properly licensed under the state laws
governing their trades.


B. Bid security in the amount equal to not less than 5% of the gross amount of the bid is
required.  


C. A Performance Bond and Payment Bond in the amount of the contract is required.  


D. Submit questions to REI Engineers, Inc. in writing to the Project Manager's email address
listed above no later than 5:00 PM on 03-20-2024.


1.5 PRE-BID MEETING


A. A Pre-Bid Meeting is scheduled for 10:00 AM on 03-13-2024 at the project address listed
above.


B. Attendance is recommended.


END OF SECTION
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SECTION 00 21 13


INSTRUCTIONS TO BIDDERS


PART 1 GENERAL


1.1 DEFINITIONS


A. The Bidding Documents consist of the Advertisement or Invitation to Bid, Instructions to
Bidders, Bid Form, and other sample bidding and contract forms.


B. The proposed Contract Documents consist of the Form of Agreement between the Owner
and Contractor, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications and Addenda issued prior to execution of the
Contract.


C. Definitions set forth in Section 00 72 13 - General Conditions of the Contract for
Construction or in other Contract Documents are applicable to the Bidding Documents.


D. Addenda are written or graphic instruments issued by the Engineer prior to the execution
of the Contract which modify or interpret the Bidding Documents by additions, deletions,
clarifications or corrections.


E. A Bid is a complete and properly executed proposal to do the Work for the sums
stipulated therein, submitted in accordance with the Bidding Documents.


F. The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work
described in the Bidding Documents as the base, to which Work may be added or from
which Work may be deleted for sums stated in Alternate Bids.


G. An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted
from the amount of the Base Bid if the corresponding change in the Work, as described in
the Bidding Documents, is accepted.


H. A Unit Price is an amount stated in the Bid as a price per unit of measurement for
materials, equipment or services or a portion of the Work as described in the Bidding
Documents.


I. A Bidder is a person or entity who submits a Bid and who meets the requirements set
forth in the Bidding Documents.


J. A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment
or labor for a portion of the Work.


1.2 BIDS


A. Submit Bid Form along with required enclosures in a sealed envelope, with the Bidder's
name, license number, and project name written on the outside; place this sealed
envelope in another envelope and deliver to the Owner at the address specified. 


B. Bids will be received until the date and time specified at which time they will be publicly
opened and read.
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C. Fill in and sign the bid form correctly.  Bids that show any omission, alterations of form,
additions not called for, conditional Bids, or any irregularities of any kind may be rejected.
 If erasures are necessary and appear on the forms, each such erasure must be initialed
by the person signing the proposal.


D. Bids that are non-responsive or fail to follow the Instructions to Bidders may be rejected.


E. No bid may be withdrawn after receipt of Bids for a period of 60  days.


1.3 ACCEPTANCE OF BID (AWARD)


A. It is the intention of the Owner to award a contract for work under this project to the
lowest responsible Bidder; however, in the interest of suitability to the need of the Owner
and/or economy, equipment, materials and furnishings other than the lowest in price may
be selected.


B. The Owner shall have the right to accept Alternates in any order or combination, unless
otherwise specifically provided in the Bidding Documents, and to determine the low
Bidder on the basis of the sum of the Base Bid and Alternates accepted.  Alternates may
be accepted at any time during the bid holding period.


1.4 PRE-BID MEETING


A. Refer to the invitaiton or adveristement for bids for the date, time and location of the Pre-
Bid Meeting.


B. A Pre-Bid Meeting will be held for purposes of considering questions posed by Bidders.
 All interpretations and corrections to Contract Documents deriving from this meeting will
be documented via Addendum.


C. If the Bidder does not attend the Pre-Bid Meeting, it is the Bidder's responsibility to obtain
the Pre-Bid Meeting Minutes and all Addenda.


1.5 DISQUALIFICATION


A. The Owner reserves the right to disqualify Bids, before or after opening, upon evidence of
collusion with intent to defraud or commit other illegal practices upon the part of the
Bidder.


1.6 CONTRACTOR'S LICENSE


A. All Bidders must have proper licenses for contractors as required by State Law.  The
Bidder's license number shall be listed on the bid form and on the outside of the inner
sealed envelope in which the bid is submitted.


1.7 CONFLICT OF INTEREST


A. Bidders must disclose in writing with their bid the name of any owner, officer, director, or
agent who is also an employee of the Owner.


B. Bidders must disclose in writing with their bid the name of any employee of the Owner
who owns, directly or indirectly, an interest of 5 percent or more in the Bidder’s firm or
any of its branches or subsidiaries.


C. By submitting a bid, the Bidder certifies that there is no relationship between the Bidder
and any person or entity which is, or gives the appearance of, a conflict of interest related
to this project.
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1.8 NON-DISCRIMINATION


A. The Bidder shall not discriminate against any individuals and will take proactive
measures to assure compliance with all Federal and State requirements concerning fair
employment, employment of people with disabilities, and concerning the treatment of all
employees without regard to discrimination based upon age, race, color, religion, sex,
national origin, or disability.


1.9 INTERPRETATION OF DRAWINGS AND SPECIFICATIONS


A. Examine Drawings and Specifications and all Addenda or other revisions thereto and
thoroughly familiarize himself with the detailed requirements thereof prior to submitting a
proposal.


B. Should a Bidder find discrepancies or ambiguities in, or omissions from the Specifications
and Drawings bound herein, or should be in doubt as to their meaning, notify the
Engineer in writing immediately.  Engineer will issue an interpretation in the form of an
addendum.  This addendum will be forwarded to all Bidders of record and placed on BCS
website.


C. Addenda will be issued no later than four days prior to the date for receipt of Bids except
an Addendum withdrawing the request for Bids or one which includes postponement of
the date for receipt of Bids.


D. Act promptly and allow sufficient time for a reply to be provided before the date
established for submission of Bids.


E. Acknowledge receipt of all addenda on the Bid Form.


F. No oral interpretations will be made to any Bidder as to the meaning or intent of the
Contract Documents or be effective to modify any of the provisions of the Contract
Documents.


1.10 SUBSTITUTIONS


A. References are made to certain specific products solely to denote the quality standard of
the desired product and are not intended to restrict Bidders to a specific brand, make,
manufacturer, or name.  These products have been noted to assist in establishing
material types and acceptable products.  Equivalent products will be considered
acceptable provided that the approval of the specific product has been given in writing by
the Engineer.


B. Written requests for substitution of equivalent products from prime bidders will be
considered if received by the Engineer 14 calendar days prior to the bid opening.


C. Identify the product or the fabrication or installation method to be replaced in each
request.  Include related specification sections and drawing number.


D. Provide complete documentation on both the product specified and the proposed
substitution including the following information as appropriate:


1. Comparison of specified and proposed substitute product data, fabrication
drawings, and installation procedures.


2. Samples where applicable or requested.
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3. Detailed comparison of significant qualities of the proposed substitution with
those of the work specified.


4. Coordination information, including a list of changes or modifications needed to
other parts of the Work and to construction performed by the Owner and
separate Contractors that will become necessary to accommodate the proposed
substitution.


E. Certification by the Bidder or manufacturer that the substitution proposed is equal to or
better in every respect to that required by the Contract Documents, and that it will
perform equal or superior to product specified in the application indicated. The Bidder
waives any right to additional payment or time, which may subsequently become
necessary because of the failure of the substitution to perform adequately.


F. Engineer's Action:  The Engineer may request additional information or documentation
necessary for evaluation of the request.  The Engineer will notify the Bidders of
acceptance of the proposed substitution by means of an addendum to the bid
documents.  If the proposed substitute is accepted through an addendum use the product
specified by name.  Engineer's Substitution Approval during bidding and subsequent
addendums does not void the Bidder's responsibility to submit the required shop
drawings and comply with the other contract documents and requirements.


1.11 SITE INVESTIGATION


A. Examine the site to determine the extent of work involved, size of work, etc., and the
conditions under which the work must be staged and performed. Examine the grounds
and buildings, utilities and roads and ascertain by any reasonable means conditions that
will in any manner affect its work. Ask the Engineer for any additional information that he
deems necessary to be fully informed as to exactly what is to be expected prior to
submitting a proposal. The drawings have been prepared on the basis of surveys and
inspections of the site and physical conditions at the site. This, however, does not relieve
the Bidder of the necessity for fully informing itself as to the existing physical conditions.
Secure field measurements for quantities upon which proposal is based.  Carefully
examine the existing conditions as compared to the Contract Documents.


B. The submission of a bid will be construed as evidence that such an investigation has
been made, and no subsequent allowance will be made in this connection on behalf of
the bidder for any error or negligence. 


C. Obtain site approval from BCS personnel Mr. Grady Watkins or Ms. Cherie Suther prior
to Project Site visit.  Upon arrival at the Project Site, immediately proceed to the main
entrance/office and advise the administrative personnel of its presence and purpose.
 Sign the visitor's log, giving his name, his company and the time and date of the visit.


D. Inspection of the work areas shall occur between the hours of 8:00 AM and 5:00 PM.  No
inspections will be conducted on Saturdays, Sundays, or holidays.


1.12 BID SECURITY


A. Bid bond, deposit of cash or a certified check drawn on a bank or trust company insured
by the FDIC in an amount equal to not less than 5% of the gross amount of the bid is
required.


1.13 PERFORMANCE BOND AND LABOR AND MATERIALS PAYMENT BOND


A. A Performance Bond and Payment Bond in the amount of the contract is required.
 Include the cost of providing Performance Bond and Payment Bond in the Base Bid.
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1.14 PRIME CONTRACT


A. Perform all work under a single prime contract.


1.15 PERMITS, FEES AND TAXES


A. Secure and pay the costs of licenses, permits and fees for inspections required by City,
County and/or State authorities; Social Security and other applicable Local, State and
Federal Government taxes, and sales taxes.  Include such costs in its bid.


1.16 SUBCONTRACTORS


A. List names of subcontractors on the Bid Form. Identify work by the general, subcontractor
or not applicable for each trade; utilize blank lines to list trades not provided in the table.
Do not list suppliers. All blanks must be filled in. Failure to do so may result in bid being
declared non-responsive. If there is more than one subcontractor per trade identified
below, list all. If no subcontractors are to be utilized, indicate by signing at the appropriate
place at the bottom of the table.


B. A Bidder whose bid is accepted shall not substitute any person as subcontractor in the
place of the subcontractor listed in the original bid, except if the listed subcontractor's bid
is later determined by the successful Bidder to be nonresponsible or nonresponsive or
the listed subcontractor refuses to enter into a contract for the complete performance of
the bid work, or with the approval of the awarding authority, the Owner, for good cause
shown by the successful Bidder.


C. The terms, conditions, and requirements of each contract between the successful Bidder
and a subcontractor performing work under a subdivision or branch of work listed in this
subsection shall incorporate by reference the terms, conditions, and requirements of the
contract between the contractor and the Owner.


1.17 FORM OF AGREEMENT


A. The form of agreement between the Owner and Contractor to be entered into shall be the
sample contained in Section 00 52 13 - Standard Form of Agreement.


1.18 ROOF SYSTEM MANUFACTURER


A. The roof system manufacturer shall complete the form contained in Section 00 62 33 -
Roof Manufacturer's Acknowledgment.  Bidder shall enclose the signed Roof
Manufacturer's Acknowledgment form from the manufacturer it intends to use on the
project with their bid.
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1.19 BIDDER QUALIFICATIONS


A. Bids will be accepted from Bidders who are regularly engaged in, and licensed to
perform, the work they are bidding, which represents a significant portion of their total
volume and who perform this work with workers regularly employed on their direct
payrolls.  Before a bid is considered for award, the Bidder may be requested by the
Engineer to submit a statement of facts in detail as to its previous experience in
performing similar or comparable work and of its business and technical organization and
financial resources available to be used in contemplated work.  The Bidder may also be
required to submit a statement of facts in detail on his proposed subcontractors as to
their previous experience and past performance in performing similar work or comparable
work.


END OF SECTION
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SECTION 00 31 26.23


EXISTING ASBESTOS INFORMATION


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. Testing for the presence of asbestos containing materials has been conducted.
 Results of the testing are for information and bidding purposes only.  Contractor
is responsible for verification of field conditions affecting performance of this work
and for determining the extent or presence of asbestos containing materials.


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section.


1.3 ENCLOSURES


A. The attached Asbestos Sampling Test Results are provided.







EMSL Analytical, Inc.
10801 Southern Loop Blvd Pineville, NC  28134


Tel/Fax: (704) 525-2205 / (704) 525-2382


http://www.EMSL.com / charlottelab@emsl.com


412400529EMSL Order:


Customer ID: REIE25


Customer PO:


Project ID:


Attention: Phone:Paul Whitley (704) 596-0331


Fax:REI Engineers (704) 596-0533


Received Date:1927 JN Pease Place 01/15/2024  4:00 PM


Analysis Date:Suite 201 01/16/2024 - 01/17/2024


Collected Date:Charlotte, NC  28262 12/12/2023


Project: 023CLT-180 BrCS Southport ES Partial RR


Test Report: Asbestos Analysis of Bulk Materials via AHERA Method 40CFR 763 Subpart E 


Appendix E supplemented with EPA 600/R-93/116 using Polarized Light Microscopy


Sample Description Appearance % Fibrous % Non-Fibrous


Non-Asbestos Asbestos


% Type


TC #1-Silver Paint


412400529-0001


None DetectedCa Carbonate


Non-fibrous (Other)


5%


93%


Cellulose2%Silver


Non-Fibrous


Homogeneous


Area C - Flashing


TC #1-Flashing


412400529-0001A


None DetectedCa Carbonate


Non-fibrous (Other)


5%


95%


Black


Non-Fibrous


Homogeneous


Area C - Flashing


TC #3-Membrane


412400529-0002


None DetectedCa Carbonate


Non-fibrous (Other)


10%


85%


Synthetic5%Gray/White


Non-Fibrous


Homogeneous


Area C - Stripping Ply


TC #3-Stripping Ply


412400529-0002A


None DetectedCa Carbonate


Non-fibrous (Other)


5%


95%


Black


Non-Fibrous


Homogeneous


Area C - Stripping Ply


TC #4-Membrane


412400529-0003


None DetectedCa Carbonate


Non-fibrous (Other)


20%


70%


Glass10%White


Non-Fibrous


Homogeneous


Area C - Flashing


TC #4-Flashing


412400529-0003A


None DetectedCa Carbonate


Non-fibrous (Other)


10%


80%


Cellulose10%Black


Non-Fibrous


Homogeneous


Area C - Flashing


TC #5-Membrane


412400529-0004


None DetectedCa Carbonate


Non-fibrous (Other)


15%


85%


White/Orange


Non-Fibrous


Homogeneous


Area C - Flashing


TC #5-Flashing


412400529-0004A


None DetectedQuartz


Ca Carbonate


Non-fibrous (Other)


2%


5%


68%


Cellulose


Synthetic


15%


10%


Black


Fibrous


Heterogeneous


Area C - Flashing


TC #6-Membrane


412400529-0005


None DetectedCa Carbonate


Non-fibrous (Other)


15%


80%


Synthetic5%White


Non-Fibrous


Homogeneous


Area C - Stripping Ply


TC #6-Stripping PLy


412400529-0005A


None DetectedQuartz


Non-fibrous (Other)


5%


67%


Cellulose


Synthetic


Glass


5%


15%


8%


Black


Fibrous


Heterogeneous


Area C - Stripping Ply


TC #7-Membrane


412400529-0006


None DetectedCa Carbonate


Non-fibrous (Other)


20%


75%


Synthetic5%White


Non-Fibrous


Homogeneous


Area C - Field


TC #7-Roofing


412400529-0006A


None DetectedCa Carbonate


Non-fibrous (Other)


10%


88%


Cellulose2%Black


Non-Fibrous


Homogeneous


Area C - Field


TC #8-Membrane


412400529-0007


None DetectedQuartz


Ca Carbonate


Non-fibrous (Other)


3%


15%


77%


Glass5%White


Non-Fibrous


Homogeneous


Area C - Field


TC #8-Roofing


412400529-0007A


None DetectedQuartz


Non-fibrous (Other)


10%


75%


Synthetic


Glass


10%


5%


Black


Fibrous


Heterogeneous


Area C - Field


TC #8-Insulation


412400529-0007B


None DetectedNon-fibrous (Other)10%Cellulose90%Brown


Fibrous


Homogeneous


Area C - Field


TC #9-Flashing


412400529-0008


None DetectedCa Carbonate


Non-fibrous (Other)


5%


65%


Glass30%Black


Fibrous


Homogeneous


Area G - Flashing


Initial report from: 01/17/2024 14:48:19
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EMSL Analytical, Inc.
10801 Southern Loop Blvd Pineville, NC  28134


Tel/Fax: (704) 525-2205 / (704) 525-2382


http://www.EMSL.com / charlottelab@emsl.com


412400529EMSL Order:


Customer ID: REIE25


Customer PO:


Project ID:


Test Report: Asbestos Analysis of Bulk Materials via AHERA Method 40CFR 763 Subpart E 


Appendix E supplemented with EPA 600/R-93/116 using Polarized Light Microscopy


Sample Description Appearance % Fibrous % Non-Fibrous


Non-Asbestos Asbestos


% Type


TC #9-Insulation


412400529-0008A


None DetectedNon-fibrous (Other)1%Cellulose99%Brown


Fibrous


Homogeneous


Area G - Flashing


TC #10-Membrane


412400529-0009


None DetectedQuartz


Ca Carbonate


Non-fibrous (Other)


8%


20%


62%


Synthetic10%White


Fibrous


Heterogeneous


Area G - Flashing


TC #10-Flashing


412400529-0009A


None DetectedQuartz


Non-fibrous (Other)


5%


72%


Cellulose


Synthetic


5%


18%


Black


Fibrous


Heterogeneous


Area G - Flashing


TC #11-Membrane


412400529-0010


None DetectedCa Carbonate


Non-fibrous (Other)


5%


95%


White


Non-Fibrous


Homogeneous


Area G - Field


TC #11-Roofing


412400529-0010A


None DetectedCa Carbonate


Non-fibrous (Other)


5%


90%


Glass5%Black


Non-Fibrous


Homogeneous


Area G - Field


TC #13-Membrane


412400529-0011


None DetectedCa Carbonate


Non-fibrous (Other)


15%


85%


White


Non-Fibrous


Homogeneous


Area G - Stripping Ply


TC #13-Stripping Ply


412400529-0011A


None DetectedQuartz


Non-fibrous (Other)


8%


52%


Synthetic


Glass


15%


25%


Black


Fibrous


Heterogeneous


Area G - Stripping Ply


TC #14-Membrane


412400529-0012


None DetectedCa Carbonate


Non-fibrous (Other)


10%


85%


Synthetic5%White


Non-Fibrous


Homogeneous


Area G - Stripping Ply


TC #14-Stripping Ply


412400529-0012A


None DetectedNon-fibrous (Other)70%Glass30%Black


Fibrous


Homogeneous


Area G - Stripping Ply


TC #16-Membrane


412400529-0013


None DetectedCa Carbonate


Non-fibrous (Other)


15%


85%


White


Non-Fibrous


Homogeneous


Area G - Field


TC #16-Roofing


412400529-0013A


None DetectedQuartz


Ca Carbonate


Non-fibrous (Other)


8%


5%


67%


Synthetic


Glass


10%


10%


Black


Fibrous


Heterogeneous


Area G - Field


TC #16-Insulation


412400529-0013B


None DetectedPerlite


Non-fibrous (Other)


25%


15%


Cellulose60%Tan


Fibrous


Homogeneous


Area G - Field


Analyst(s)


Jalen Moore (4)


Jordan Simpson (14)


Maggie Pasour (10)


Lee Plumley, Laboratory Manager


or Other Approved Signatory


EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the client. This report relates only to the samples reported above, and may not be 


reproduced, except in full, without written approval by EMSL. EMSL bears no responsibility for sample collection activities or analytical method limitations. The report reflects the samples as received. 


Results are generated from the field sampling data (sampling volumes and areas, locations, etc.) provided by the client on the Chain of Custody. Samples are within quality control criteria and met 


method specifications unless otherwise noted. The above analyses were performed in general compliance with Appendix E to Subpart E of 40 CFR (previously EPA 600/M4-82-020 “Interim Method”) 


but augmented with procedures outlined in the 1993 (”final”) version of the method.  This report must not be used by the client to claim product certification, approval, or endorsement by NVLAP, NIST 


or any agency of the federal government. Non-friable organically bound materials present a problem matrix and therefore EMSL recommends gravimetric reduction prior to analysis. Unless requested 


by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Estimation of uncertainty is available on request.


Samples analyzed by EMSL Analytical, Inc. Pineville, NC NVLAP Lab Code 200841-0, VA 3333 00312


Initial report from: 01/17/2024 14:48:19
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SECTION 00 41 13


BID FORM


PART 1 GENERAL


1.1 PROJECT AND ITS PARTIES


A. TO:


1. Megan Grissett 


2. Brunswick County Schools 


3. 199 Sessions Drive, 


4. Bolivia , North Carolina 28422 


B. PROJECT:


1. Southport Elementary School Partial Roof Replacement 


2. REI Project No. 023CLT-180 


C. FROM:


1. Date: __________________________


2. Bidder: _________________________________________________________


3. Address: ________________________________________________________


4. Phone: _____________________  Email: ______________________________


5. GC License #:____________ Classification:__________ Limitation: __________


1.2 BASE BID


A. The undersigned, as bidder, hereby declares that the only person or persons interested
in this bid as principal or principals is or are named herein and that no other person than
herein mentioned has any interest in this bid or in the contract to be entered into; that this
proposal is made without connection with any other person, company or parties making a
bid or proposal; and that it is in all respects fair and in good faith without collusion or
fraud. The Bidder further declares that he has examined the site of the work and the
contract documents relative thereto dated 02-29-2024 as prepared by REI Engineers,
Inc., and has read all special provisions furnished prior to the opening of bids; that he has
satisfied himself relative to the work to be performed. The Bidder proposes and agrees if
this bid is accepted to contract with the Owner in the form of contract specified, to furnish
all necessary materials, equipment, machinery, tools apparatus, means of transportation
and labor necessary to complete the construction of the project with a definite
understanding that no money will be allowed for extra work except as set forth in the
General Conditions and the Contract Documents, for the sum of:


1. Words: _________________________________________________________


2. Figures: $___________________________._____
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1.3 ALTERNATES:


A. The undersigned agrees to perform alternative work as described in Section 01 23 00 -
Alternates for the sums stated below resulting in additions to or deductions from the base
bid stated above. Additions and deductions shall include any modifications of the Work or
additional work that may be reasonably included as part of the alternative work. All
alternative work is to be completed within the same timeframe as the base bid work. All
alternates must be filled out. A zero or no entry after any alternate indicates no cost
change to include that Alternate. Alternates may be accepted at any time during the bid
holding period. The undersigned acknowledges that failure to complete all information
requested in this section may result in the rejection of this bid.


1. Alternate No. 1: Replace coping on roof area F.


a. Words:___________________________________________________


b. Figures: $________________.___


c. Select One: ___ Add or ___ Deduct


2. Alternate No. 2: Clean, prime, and paint HVAC unit gas lines.


a. Words:___________________________________________________


b. Figures: $________________.___


c. Select One: ___ Add or ___ Deduct


1.4 ALLOWANCES:


A. Include in the Base Bid the $20,000.00  Contingency Allowance.


B. Include in the Base Bid the following Quantity Allowances:


1. Repair 5,000 SF of Corroded Steel Deck (Corrosion Degree 1) with Coating.


2. Repair 500 SF of Steel Deck (Corrosion Degree 2) with Steel Plates.


3. Overlay 200 SF of Deteriorated Steel Deck (Corrosion Degree 3) with Steel
Deck.


4. Replace 600 BF of Deteriorated Wood Blocking.


5. Repace 200 SF of Deteriorated Plywood.


6. Provide 100 SF of Additional Manuacturer's Walk Pad Material.


1.5 UNIT PRICES:


A. Unit prices quoted and accepted shall apply throughout the life of the contract, except as
otherwise specifically noted. Unit prices shall be applied, as appropriate, to compute the
total value of changes in the scope of the work all in accordance with the contract
documents.


1. Repair Corroded Steel Deck with Coating: $__________ per SF.


2. Repair Steel Deck with Steel Plates: $__________ per SF.
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3. Overlay Deteriorated Steel Deck with Steel Deck: $__________ per SF


4. Replace Deteriorated Wood Blocking: $__________ per BF


5. Replace Deteriorated Plywood: $__________ per SF


6. Provide Additional Manufacturer's Walk Pad Material: $__________ per LF


1.6 MANUFACTURERS:


A. Base bid shall utilize roofing materials manufactured by ________________________.
Only one manufacturer shall be listed. Provide Section 00 62 33 - Roof Manufacturer's
Acknowledgment signed by manufacturer listed above and enclose with bid.


1.7 BID HOLDING TIME AND ACCEPTANCE:


A. The undersigned hereby agrees that this bid may not be revoked or withdrawn after the
time set for the opening of bids but shall remain open during the bid holding period as
specified in Section 00 21 13 - Instructions to Bidders.


1.8 SCHEDULE OF COMPLETION:


A. The undersigned understands that time is of the essence and agrees to the Contract
Time and liquidated damages as indicated in General Conditions of the Contract for
Construction and Supplementary Conditions apply to this Work. The undersigned hereby
agrees to commence work on this project within 30 days following receipt of an Executed
Agreement between the Owner  and Contractor . Date of commencement will be
established in a Notice to Proceed issued to the Contractor . Complete work under the
Base Bid and all alternates accepted within 60  calendar days from the date of
commencement.


1. Applicable liquidated damages shall be as stated in the Supplementary
Conditions.


1.9 ADDENDUM:


A. Addendum received and used in computing bid:


1. Addendum No. 1: _________________________


2. Addendum No. 2: _________________________


1.10 SUBCONTRACTORS:


A. Fill out all blanks on the list below listing all subcontractors. Identify work by the general,
subcontractor or not applicable for each trade; utilize blank lines to list trades not
provided. Do not list suppliers. All blanks must be filled in. Failure to do so may result in
bid being declared non-responsive. If there is more than one subcontractor per trade
identified below, list all. If no subcontractors are to be utilized, indicate by signing at the
appropriate place at the bottom of the table.


1. Trade: _General___________ Contractor:______________________________


2. Trade: _Roofing___________ Contractor:______________________________


3. Trade: _Sheet Metal_______ Contractor:______________________________
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4. Trade: _Mechanical________ Contractor:______________________________


5. Trade: _Electrical__________ Contractor:______________________________


6. Trade: _Waste Disposal_____ Contractor:______________________________


7. Trade: __________________ Contractor:______________________________


8. Trade: __________________ Contractor:______________________________


9. Trade: __________________ Contractor:______________________________


10. We do not plan to use subcontractors: __________________________(Signed)


1.11 ENCLOSURES:


A. Provide the following enclosures with submitted bid:


1. Bid Bond


2. Section 00 43 39 - Minority Business Enterprise Submittals


a. MWSBE Identification Form


b. State of North Carolina Affidavit A - Listing of the Good Faith Effort or
Affidavit B - Intent to Perform Contract with Own Workforce.


3. Roof Manufacturer's Acknowledgment for Manufacturer listed above.


1.12 SUBMITTED BY:


A. Contractor  Name: _______________________________________________________


B. Authorized Signing Officer Name: ___________________________________________


C. Authorized Signing Office Title: _____________________________________________


D. Signature: _____________________________________________________________


E. Respectfully submitted this _________ day of __________________________, 20____


1.13 NOTARIZED BY:


A. I, ___________________________________________ (print name), a Notary Public for
__________________________ County of _____________________________ (State),
do hereby certify that _____________________________________ (officer listed above)
personally appeared before me this day and acknowledged the due execution of the
foregoing instrument.  Withness my hand and official seal, this _______ day of
_______________, 20 ___. My commission expires ____ of _______________, 20 ___.


B. Signed: ______________________________


(OFFICIAL SEAL)


END OF SECTION
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SECTION 00 43 13


BID BOND FORM


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. Utilize AIA Document A310 - 2010 Bid Bond Form.  Document is incorporated by
reference, Contractor is responsible to obtain a properly licensed form for use on
the project.  


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section.


1.3 BID SECURITY


A. In lieu thereof, each bid may be accompanied by a deposit of cash or a certified check
drawn on a bank or trust company insured by the Federal Deposit Insurance Corporation
(FDIC) in an amount equal to not less than 5% of the gross amount of the bid.


B. Bid Bond shall be signed by the Bidder and notarized.


C. If the successful Bidder fails to execute the contract within 10 days after award, the
above deposit will be retained by the Owner on the bid bond executed on liquidated
damages.


END OF SECTION
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SECTION 00 43 39


MINORITY BUSINESS ENTERPRISE


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. Guidelines for Recruitment and Selection of Minority Businesses for Participation
in Construction Contracts. 


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section.
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GUIDELINES FOR RECRUITMENT AND SELECTION OF MINORITY BUSINESSES FOR 


PARTICIPATION IN BRUNSWICK COUNTY SCHOOL CONSTRUCTION CONTRACTS 


 


In accordance with G. S. 143-128, these guidelines establish goals for minority participation in single-
prime, separate-prime bidding, construction manager at risk, and alternative contracting methods, on 
building construction or repair projects in the amount of $300,000.00 or more.  
 
SECTION A: INTENT 


It is the intent of these guidelines that Brunswick County Schools, as awarding authority for building 
construction or repair projects, and the contractors and subcontractors performing the construction 
contracts awarded shall cooperate and in good faith do all things legal, proper, and reasonable to achieve 
the goal of 10% (ten percent) for participation by minority businesses in each building construction or 
repair project as required by G. S. 143-128.2. Nothing in these guidelines shall be construed to require 
contractors or awarding authorities to award contracts or subcontracts to or to make purchases of 
materials or equipment from minority-business contractors or minority-business subcontractors who do 
not submit the lowest responsible, responsive bid or bids. 
 
SECTION B:  DEFINITIONS 


1. Minority – a person who is a citizen or lawful permanent resident of the United States and who is:  
      a. Black, that is, a person having origins in any of the black racial groups in Africa; 
      b. Hispanic, that is a person of Spanish or Portuguese culture with origins in Mexico, South or 


Central America, or the Caribbean Islands, regardless of race; 
      c. Asian American, that is, a person having origins in any of the original peoples  of the Far East, 


Southeast Asia, the Indian subcontinent, the Pacific Islands; 
 d. American Indian, that is, a person having origins in any of the original peoples  of North 


America; 
      or  


 e. Female 
2. Minority Business (MBE)- means a business: 


a. In which at least fifty-one percent (51%) is owned by one or more minority persons, or in 
the case of a corporation, in which at least fifty-one percent (51%) of the stock is owned 
by one or more minority persons or socially and economically disadvantaged individuals; 
and 


b. of which the management and daily business operations are controlled by one or more of 
the minority persons or socially and economically disadvantaged individuals who own it. 


3. Socially and economically disadvantaged individual – means the same as defined in 15 U.S.C. 
637: Socially disadvantaged individuals are those who have been subjected to racial or ethnic 
prejudice or cultural bias because of their identity as a member of a group without regard to their 
individual qualities Economically disadvantaged individuals are those socially disadvantaged 
individuals whose ability to complete in the free enterprise system has been impaired due to 
diminished capital and credit opportunities as compared to others in the same business area who 
are not socially disadvantaged. 


4. Public Entity – means State and all public subdivisions and local governmental units. 
5. Owner –Brunswick County Schools 
6. Designer – Any person, firm, partnership, or corporation which has contracted with Brunswick 


County Schools to perform architectural or engineering work. 
7. Bidder – Any person, firm, partnership, corporation, association, or joint venture seeking to be 


awarded a public contract or subcontract. 
8. Contract – A mutually binding legal relationship or any modification thereof obligating the seller 


to furnish equipment, materials, or services, including construction, and obligating the buyer to 
pay for them. 


9. Contractor – Any person, firm, partnership, corporation, association, or joint venture which has 
contracted with Brunswick County Schools to perform building construction or repair work. 
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10. Subcontractor – A firm under contract with the prime contractor or construction manager at risk 
for supplying materials and/or installation.  The subcontractor may or may not provide materials 
in his subcontract. 


 
SECTION C: RESPONSIBILITIES 


1. Office for Historically Underutilized Businesses, Department of Administration (hereinafter 
referred to as HUB Office). 
The HUB Office has established a program, which allows interested persons or businesses 
qualifying as a minority business under G.S. 143-128.2, to obtain certification in the State of North 
Carolina procurement system. The information provided by the minority businesses will be used 
by the HUB Office to: 


a. Identify those areas of work for which there are minority businesses, as requested. 
b. Make available to interested parties a list of prospective minority business contractors 


and subcontractors. 
c. Assist in the determination of technical assistance needed by minority business contractors. 


In addition to being responsible for the certification/verification of minority businesses that want to 
participate in the State construction program, the HUB Office will: 


(1) Maintain a current list of minority businesses. The list shall include the areas of work 
in which each minority business is interested. 


(2) Inform minority businesses on how to identify and obtain contracting and 
subcontracting opportunities through the State Construction Office and other public 
entities. 


(3) Inform minority businesses of the contracting and subcontracting process for 
public construction building projects. 


(4) Work with the North Carolina trade and professional organizations to improve the ability 
of minority businesses to compete in the State construction projects. 


(5) The HUB Office also oversees the minority business program by: 


a. Monitoring compliance with the program requirements. 


b. Assisting in the implementation of training and technical assistance programs. 


c. Identifying and implementing outreach efforts to increase the utilization of 
minority businesses. 


d. Reporting the results of minority business utilization to the Secretary of 
the Department of Administration, the Governor, and the General 
Assembly. 


2. Owner 
Before awarding a contract, owner shall do the following: 


a. Develop and implement a minority business participation outreach plan to identify minority 
businesses that can perform public building projects and to implement outreach efforts to 
encourage minority business participation in these projects to include education, recruitment, 
and interaction between minority businesses and non-minority businesses. 


b. Attend the scheduled prebid conference. 
c. At least 10 days prior to the scheduled day of bid opening, notify minority businesses that 


have requested notices from the public entity for public construction or repair work and 
minority businesses that otherwise indicated to the Office for Historically Underutilized 
Businesses an interest in the type of work being bid or the potential contracting 
opportunities listed in the proposal. The notification shall include the following: 


1. A description of the work for which the bid is being solicited. 
2. The date, time, and location where bids are to be submitted. 
3. The name of the individual within the owner’s organization who will be available 


to answer questions about the project. 
4. Where bid documents may be reviewed. 
5. Any special requirements that may exist. 


d. Utilize other media, as appropriate, likely to inform potential minority businesses of the 
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bid being sought. 
e. Maintain documentation of any contacts, correspondence, or conversation with minority 


business firms made in an attempt to meet the goals. 
f. Review, jointly with the designer, all requirements of G.S. 143-128.2(c) and G.S. 143-128.2(f) 


– (i.e. bidders’ proposals for identification of the minority businesses that will be utilized with 
corresponding total dollar value of the bid and affidavit listing good faith efforts, or affidavit of 
self-performance of work, if the contractor will perform work under contract by its own 
workforce) - prior to recommendation of award to the State Construction Office. 


g. Evaluate documentation to determine good faith effort has been achieved for minority 
business utilization prior to recommendation of award to State Construction Office. 


h. Review prime contractors’ pay applications for compliance with minority business 
utilization commitments prior to payment. 


i. Make documentation showing evidence of implementation of Owner’s responsibilities 
available for review by State Construction Office and HUB Office, upon request 


4. Designer 


Under the single-prime bidding, separate prime bidding, construction manager at risk, or alternative 
contracting method, the designer will: 


a. Attend the scheduled prebid conference to explain minority business requirements to 
the prospective bidders. 


b. Assist the owner to identify and notify prospective minority business prime and 
subcontractors of potential contracting opportunities. 


c. Maintain documentation of any contacts, correspondence, or conversation with minority 
business firms made in an attempt to meet the goals. 


d. Review jointly with the owner, all requirements of G.S. 143-128.2(c) and G.S.143-128.2(f) – 
(i.e. bidders’ proposals for identification of the minority businesses that will be utilized with 
corresponding total dollar value of the bid and affidavit listing Good Faith Efforts, or affidavit 
of self-performance of work, if the contractor will perform work under contract by its own 
workforce) - prior to recommendation of award. 


e. During construction phase of the project, review “MBE Documentation for Contract Payment” – 
(Appendix E) for compliance with minority business utilization commitments. Submit 
Appendix E form with monthly pay applications to the owner and forward copies to the State 
Construction Office. 


f. Make documentation showing evidence of implementation of Designer’s 
responsibilities available for review by State Construction Office and HUB Office, 
upon request. 


5. Prime Contractor(s), CM at Risk, and Its First-Tier Subcontractors 
Under the single-prime bidding, the separate-prime biding, construction manager at risk and 
alternative contracting methods, contractor(s) will: 


a. Attend the scheduled prebid conference. 


b. Identify or determine those work areas of a subcontract where minority businesses may have 
an interest in performing subcontract work. 


c. At least ten (10) days prior to the scheduled day of bid opening, notify minority businesses 
of potential subcontracting opportunities listed in the proposal. The notification will 
include the following: 
(1) A description of the work for which the subbid is being solicited. 
(2) The date, time and location where subbids are to be submitted. 
(3) The name of the individual within the company who will be available to answer 


questions about the project. 
(4) Where bid documents may be reviewed. 
(5) Any special requirements that may exist, such as insurance, licenses, bonds and 


financial arrangements. 
If there are more than three (3) minority businesses in the general locality of the project who 
offer similar contracting or subcontracting services in the specific trade, the contractor(s) shall 
notify three (3), but may contact more, if the contractor(s) so desires. 
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d. During the bidding process, comply with the contractor(s) requirements listed in the proposal 


for minority participation. 
e. Identify on the bid, the minority businesses that will be utilized on the project with 


corresponding total dollar value of the bid and affidavit listing good faith efforts as required 
by G.S. 143-128.2(c) and G.S. 143-128.2(f). 


f. Make documentation showing evidence of implementation of PM, CM-at-Risk and First-Tier 
Subcontractor responsibilities available for review by State Construction Office and HUB 
Office, upon request. 


g. Upon being named the apparent low bidder, the Bidder shall provide one of the following: (1) 
an affidavit (Affidavit C) that includes a description of the portion of work to be executed by 
minority businesses, expressed as a percentage of the total contract price, which is equal to or 
more than the applicable goal; (2) if the percentage is not equal to the applicable goal, then 
documentation of all good faith efforts taken to meet the goal. Failure to comply with these 
requirements is grounds for rejection of the bid and award to the next lowest responsible and 
responsive bidder. 


h. The contractor(s) shall identify the name(s) of minority business subcontractor(s) and 
corresponding dollar amount of work on the schedule of values. The schedule of values shall 
be provided as required in Article 31 of the General Conditions of the Contract to facilitate 
payments to the subcontractors. 


i. The contractor(s) shall submit with each monthly pay request(s) and final payment(s), “MBE 
Documentation for Contract Payment” – (Appendix E), for designer’s review. 


j. During the construction of a project, at any time, if it becomes necessary to replace a minority 
business subcontractor, immediately advise the owner, State Construction Office, and the 
Director of the HUB Office in writing, of the circumstances involved. The prime contractor 
shall make a good faith effort to replace a minority business subcontractor with another 
minority business subcontractor. 


k. If during the construction of a project additional subcontracting opportunities become 
available, make a good faith effort to solicit subbids from minority businesses. 


l. It is the intent of these requirements apply to all contractors performing as prime contractor 
and first tier subcontractor under construction manager at risk on state projects. 


6. Minority Business Responsibilities 
While minority businesses are not required to become certified in order to participate in the State 
construction projects, it is recommended that they become certified and should take advantage of the 
appropriate technical assistance that is made available. In addition, minority businesses who are 
contacted by owners or bidders must respond promptly whether or not they wish to submit a bid. 


 
SECTION D: DISPUTE RESOLUTION PROCEDURES 


Pursuant to G. S. 143-128(fl), all disputes involving contractors on a building construction or repair 
project with Brunswick County Schools shall be resolved pursuant to Brunswick County Schools Dispute 
Resolution Policy or State of North Carolina Policy G. S. 143-135.26(11) 


SECTION E: In addition to these guidelines, there will be issued with each construction bid package 
provisions for providing minority business participation in the construction projects. 
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MINORITY BUSINESS CONTRACT PROVISIONS (CONSTRUCTION) 


 


 


APPLICATION: 
 
The Guidelines for Recruitment and Selection of Minority Businesses for Participation in 
Construction Contracts are hereby made a part of these contract documents. These guidelines shall 
apply to all contractors regardless of ownership. 


MINORITY BUSINESS SUBCONTRACT GOALS: 


 
The goals for participation by minority firms as subcontractors on this project have been set at 10%. 


 
The bidder must identify on its bid, the minority businesses that will be utilized on the project with 
corresponding total dollar value of the bid and affidavit (Affidavit A) listing good faith efforts or 
affidavit (Affidavit B) of self-performance of work, if the bidder will perform work under contract by 
its own workforce, as required by G.S. 143-128.2(c) and G.S. 143-128.2(f). 


 
 
The lowest responsible, responsive bidder must provide Affidavit C, that includes a description of 
the portion of work to be executed by minority businesses, expressed as a percentage of the total 
contract price, which is equal to or more than the applicable goal. 


 


OR 


 


Provide Affidavit D, that includes a description of the portion of work to be executed by minority 
businesses, expressed as a percentage of the total contract price, with documentation of Good Faith 


Effort, if the percentage is not equal to the applicable goal. 


 


OR 


 
Provide Affidavit B, which includes sufficient information for the State to determine that the bidder 
does not customarily subcontract work on this type project. 


 


The above information must be provided as required. Failure to submit these documents is 
grounds for rejection of the bid. 


  







 00 43 39-7 Minority Business Participation 


 


MINIMUM COMPLIANCE REQUIREMENTS: 


 
All written statements, affidavits or intentions made by the Bidder shall become a part of the agreement 
between the Contractor and the State for performance of this contract. Failure to comply with any of 
these statements, affidavits or intentions, or with the minority business Guidelines shall constitute a 
breach of the contract. A finding by the State that any information submitted either prior to award of 
the contract or during the performance of the contract is inaccurate, false or incomplete, shall also 
constitute a breach of the contract. Any such breach may result in termination of the contract in 
accordance with the termination provisions contained in the contract. It shall be solely at the option of 
the State whether to terminate the contract for breach. 


 
In determining whether a contractor has made Good Faith Efforts, the State will evaluate all efforts 
made by the Contractor and will determine compliance in regard to quantity, intensity, and results of 
these efforts. Good Faith Efforts include: 


 


(1) Contacting minority businesses that reasonably could have been expected to submit a quote 
and that were known to the contractor or available on State or local government maintained 
lists at least 10 days before the bid or proposal date and notifying them of the nature and 
scope of the work to be performed. 


 
(2) Making the construction plans, specifications and requirements available for review by 


prospective minority businesses, or providing these documents to them at least 10 days before the 
bid or proposals are due. 


 
(3) Breaking down or combining elements of work into economically feasible units to 


facilitate minority participation. 


 
(4) Working with minority trade, community, or contractor organizations identified by the Office for 


Historically Underutilized Businesses and included in the bid documents that provide assistance 
in recruitment of minority businesses. 


(5) Attending any prebid meetings scheduled by the public owner. 


 
(6) Providing assistance in getting required bonding or insurance or providing alternatives to 


bonding or insurance for subcontractors. 


 
(7) Negotiating in good faith with interested minority businesses and not rejecting them as 


unqualified without sound reasons based on their capabilities. Any rejection of a minority 
business based on lack of qualification should have the reasons documented in writing. 


 
(8) Providing assistance to an otherwise qualified minority business in need of equipment, loan 


capital, lines of credit, or joint pay agreements to secure loans, supplies, or letters of credit, 
including waiving credit that is ordinarily required. Assisting minority businesses in obtaining 
the same unit pricing with the bidder's suppliers in order to help minority businesses in 
establishing credit. 


 
(9) Negotiating joint venture and partnership arrangements with minority businesses in order to 


increase opportunities for minority business participation on a public construction or repair 
project when possible. 


 
(10) Providing quick pay agreements and policies to enable minority contractors and suppliers to meet 


cash-flow demands.
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Attach this form and AFFIDAVIT A  or this form and AFFIDAVIAT B to the Bid 


 Identification of Minority Business Participation 


 
I,            , 


(Name of Bidder) 


do hereby certify that on this project, we will use the following minority business enterprises as 
construction subcontractors, vendors, suppliers or providers of professional services. 
 
Firm Name, Address and Phone #              Work type  *Minority 
Category 


   


 


   


 


   


 


   


 


   


 


   


 


   


 


   


 


   


 


   


 


*Minority categories: Black, African American (B), Hispanic (H), Asian American (A) American Indian 
(I), 


Female (F) Socially and Economically Disadvantaged (D) 


The total value of minority business contracting will be ($)        . 
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Attach AFFIDAVIT A or AFFIDAVIAT B to the Bid 


State of North Carolina  AFFIDAVIT A – Listing of the Good Faith 


Effort 


County of    


Affidavit of   
 (Name of Bidder) 


I have made a good faith effort to comply under the following areas checked: 


(A minimum of 50 points must be checked in order to have achieved a “good faith effort”) 


 1 - Contacted minority businesses that reasonably could have been expected to submit a quote and 
that were known to the contractor, or available on State or local government maintained lists, at least 
10 days before the bid date and notified them of the nature and scope of the work to be performed.  
Value = 10 points. 


 2.-Made the construction plans, specifications and requirements available for review by prospective 
minority businesses, or providing these documents to them at least 10 days before the bids are due.  
Value =10 points. 


 3 - Broken down or combined elements of work into economically feasible units to facilitate minority 
participation.  Value = 15 points. 


 4 - Worked with minority trade, community, or contractor organizations identified by the Office of 
Historically Underutilized Businesses and included in the bid documents that provide assistance in 
recruitment of minority businesses.  Value = 10 points. 


 5 - Attended prebid meetings scheduled by the public owner.  Value = 10 points. 


 6 - Provided assistance in getting required bonding or insurance or provided alternatives to bonding or 
insurance for subcontractors.  Value = 20 points. 


 7 - Negotiated in good faith with interested minority businesses and did not reject them as unqualified 
without sound reasons based on their capabilities.  Any rejection of a minority business based on lack 
of qualification should have the reasons documented in writing.  Value = 15 points. 


 8 - Provided assistance to an otherwise qualified minority business in need of equipment, loan capital, 
lines of credit, or joint pay agreements to secure loans, supplies, or letters of credit, including waiving 
credit that is ordinarily required.  Assisted minority businesses in obtaining the same unit pricing with 
the bidder's suppliers in order to help minority businesses in establishing credit.  Value = 25 points. 


 9 - Negotiated joint venture and partnership arrangements with minority businesses in order to 
increase opportunities for minority business participation on a public construction or repair project 
when possible.  Value = 20 points. 


 10 - Provided quick pay agreements and policies to enable minority contractors and suppliers to meet 
cash-flow demands.  Value = 20 points. 


In accordance with GS143-128.2(d) the undersigned will enter into a formal agreement with the firms listed in the Identification of 


Minority Business Participation schedule conditional upon execution of a contract with the Owner.  Failure to abide by this statutory 


provision will constitute a breach of the contract. 


The undersigned hereby certifies that he or she has read the terms of the minority business commitment and is authorized to bind the 


bidder to the commitment herein set forth. 


Date:    Name of Authorized Officer:       


     Signature:       


     Title:         


State of North Carolina, County of      


Subscribed and sworn to before me this  day of    20  


Notary Public      


My commission expires    


 
  SEAL 
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Attach AFFIDAVIT A or AFFIDAVIAT B to the Bid 


State of North Carolina --AFFIDAVIT B--  Intent to Perform Contract  


           with Own Workforce. 
County of    


Affidavit of   
(Name of Bidder) 


 


I hereby certify that it is our intent to perform 100% of the work required for the      
 
                     
contract. 


(Name of Project) 


 
In making this certification, the Bidder states that the Bidder does not customarily subcontract elements of 
this type project, and normally performs and has the capability to perform and will perform all elements 
of the work on this project with his/her own current work forces; and 


 
The Bidder agrees to provide any additional information or documentation requested by the owner in 
support of the above statement.  
 
The undersigned hereby certifies that he or she has read this certification and is authorized to bind the 
Bidder to the commitments herein contained. 
 
 
 
 
 
 
Date:           Name of Authorized Officer:        


 


   Signature:         


 


    Title:         
 
 
 
 
 
 


 


State of North Carolina, County of _      


Subscribed and sworn to before me this     day of   20___ 


Notary Public      


My commission expires      


  


 
  SEAL 
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State of North Carolina - AFFIDAVIT C - Portion of the Work to be 


        Performed by Minority Firms 
County of      


******(NOTE: THIS FORM IS NOT TO BE SUBMITTED WITH THE BID PROPOSAL)****** 


If the portion of the work to be executed by minority businesses as defined in GS143-128.2(g) is equal to 
or greater than 10% of the bidders total contract price, then the bidder must complete this affidavit. 
This affidavit shall be provided by the apparent lowest responsible, responsive bidder within 72 hours 
after notification of being low bidder. 


 
Affidavit of         I do hereby certify that on the 
     (Name of Bidder) 


              
     (Project Name) 


Project ID#     Amount of Bid  $      
 
I will expend a minimum of   % of the total dollar amount of the contract with minority 
business enterprises.  Minority businesses will be employed as construction subcontractors, vendors, 
suppliers or providers of professional services.  Such work will be subcontracted to the following firms 
listed below.     Attach additional sheets if required 


Name and Phone Number *Minority 
Category 


Work description Dollar Value 


    


    


    


    


    


    


    


*Minority categories: Black, African American (B), Hispanic (H), Asian American (A) American Indian 
(I), 


Female (F) Socially and Economically Disadvantaged (D) 
 


Pursuant to GS143-128.2(d), the undersigned will enter into a formal agreement with 


Minority Firms for work listed in this schedule conditional upon execution of a contract 


with the Owner.  Failure to fulfill this commitment may constitute a breach of the contract. 
 
The undersigned hereby certifies that he or she has read the terms of this commitment and is authorized to bind the 


bidder to the commitment herein set forth. 


 
Date:         Name of Authorized Officer:        
 
      Signature:        
 


     Title:          
 


State of North Carolina, County of     


Subscribed and sworn to before me this   day of   20  


Notary Public      


My commission expires   


 
  SEAL 
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State of North Carolina   AFFIDAVIT  D – Good Faith Efforts 
 


County of    


If the goal of 10% participation by minority business is not achieved, the Bidder shall provide the 
following documentation to the Owner of his good faith efforts:  
      (Name of Bidder) 


Affidavit of:    
I do certify the attached documentation as true and accurate representation of my good faith efforts.  


(Attach additional sheets if required) 


Name and Phone Number *Minority 
Category 


Work description Dollar Value 


    


    


    


    


*Minority categories: Black, African American (B), Hispanic (H), Asian American (A) American Indian 
(I), 


Female (F) Socially and Economically Disadvantaged (D) 
Documentation of the Bidder's good faith efforts to meet the goals set forth in these provisions.  Examples 
of documentation include, but are not limited to, the following evidence: 


A. Copies of solicitations for quotes to at least three (3) minority business firms from the source list 
provided by the State for each subcontract to be let under this contract (if 3 or more firms are 
shown on the source list).  Each solicitation shall contain a specific description of the work to be 
subcontracted, location where bid documents can be reviewed, representative of the Prime Bidder 
to contact, and location, date and time when quotes must be received. 


B. Copies of quotes or responses received from each firm responding to the solicitation. 


C. A telephone log of follow-up calls to each firm sent a solicitation. 


D. For subcontracts where a minority business firm is not considered the lowest responsible sub-
bidder, copies of quotes received from all firms submitting quotes for that particular subcontract. 


E. Documentation of any contacts or correspondence to minority business, community, or contractor 
organizations in an attempt to meet the goal. 


F. Copy of pre-bid roster. 


G. Letter documenting efforts to provide assistance in obtaining required bonding or insurance for minority 
business. 


H. Letter detailing reasons for rejection of minority business due to lack of qualification. 


 I.  Letter documenting proposed assistance offered to minority business in need of equipment, loan 
capital, lines of credit, or joint pay agreements to secure loans, supplies, or letter of credit, 
including waiving credit that is ordinarily required. 


Failure to provide the documentation as listed in these provisions may result in rejection of the bid and 
award to the next lowest responsible and responsive bidder. 


Date:   Name of Authorized Officer:       


         Signature:        


       Title:         
 
State of North Carolina, County of       


Subscribed and sworn to before me this   day of    20  


Notary Public     


My commission expires    


  


 
  SEAL 
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APPENDIX  E 


MBE DOCUMENTATION FOR CONTRACT PAYMENTS 
 
Prime Contractor/Architect: _______________________________________________________ 


Address & Phone: _______________________________________________________________ 


Project Name: __________________________________________________________________ 


Pay Application #: _________________  Period: _________________________ 


The following is a list of payments to be made to minority business contractors on this project for 
the above-mentioned period. 
 
 


Firm Name *Minority 


Category 


Amount to be 
Paid  form this 


pay Request 


Total 
Payments to 


date 


Total Amount 
Committed 


     


     


     


     


     


     


     


 
*Minority categories: Black, African American (B), Hispanic (H), Asian American (A) American Indian 


(I), 
Female (F) Socially and Economically Disadvantaged (D) 


 


Date:  ________________  Approved/Certified By: ____________________________ 
          Name 
 
        ______________________________ 
          Title 
 
        ______________________________ 
          Signature 


 


**THIS DOCUMENT MUST BE SUBMITTED WITH EACH PAY REQUEST & FINAL 


PAYMENT** 
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SECTION 00 52 13


STANDARD FORM OF AGREEMENT


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. Owner-Contractor Agreement 


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section.
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OWNER-CONTRACTOR AGREEMENT (SAMPLE)


PROJECT NUMBER: 023CLT-180


PROJECT NAME: Southport Elementary School Roof Replacement


THIS AGREEMENT, in three (3) copies, made this ( ) day of ________, Two Thousand and
Twenty Three by and between Brunswick County Schools (herein referred to as the "Owner"), whose
mailing address is 199 Sessions Drive Bolivia North Carolina 28422 and
________________________________ (herein referred to as the "Contractor"), whose mailing address
is ____________________________________________. Correspondence, submittals, and notices
relating to or required under this Contract shall be sent in writing to the above addresses; unless either
party is notified in writing by the other, of a change in address.


WITNESSETH:


WHEREAS, it is the intent of the Owner to obtain the services of the Contractor in connection
with the new construction of Southport Elementary School Roof Replacement (hereinafter referred to as
the "Project" or the "Work"); and


WHEREAS, the Contractor desires to perform such construction in accordance with the terms
and conditions of this Agreement,


NOW, THEREFORE, in consideration of the promises made herein and other good and valuable
consideration, the following terms and conditions are hereby mutually agreed to, by and between the
Owner and Contractor:


Article 1


DEFINITIONS


1.1 All terms in this Agreement which are defined in the Information for Bidders and the General
Conditions shall have the meanings designated therein.


1.2 The Contract Documents are as defined in the General Conditions. Such documents form the
Contract, and all are as fully a part thereof as if attached to this Agreement or repeated herein.


Article 2


STATEMENT OF THE WORK


2.1 The Project is the Work identified in the plans and specifications prepared by REI Engineers, Inc.
dated 02-29-2024 for Brunswick County Schools Board of Education, including the following
addenda:
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____________


A listing of the plans and specifications included in the Contract Documents is attached as
Exhibit A.


2.2 The Parties agree that the Project shall include the following alternates:


____________


2.3 The Parties agree to the following modifications to the Project’s plans and specifications,
including the noted value engineering items:


____________


2.4 The Parties agree that the following allowances are included in the Contract Sum in Section 5.1
below:


____________


2.5 The Contractor shall provide and pay for all materials, tools, equipment, labor and professional
and non-professional services, and shall perform all other acts and supply all other things
necessary, to fully and properly perform and complete the Work, as required by the Contract
Documents.


2.6 The Contractor shall further provide and pay for all related facilities described in any of the
Contract Documents, including all work expressly specified therein and such additional work as
may be reasonably inferred therefrom, saving and excepting only such items of work as are
specifically stated in the Contract Documents not to be the obligation of the Contractor. The
totality of the obligations imposed upon the contractor by this Article and by all other
provisions of the Contract Documents, as well as the structures to be built and the labor to be
performed, is herein referred to as the "Work".


Article 3


DESIGN CONSULTANT


3.1 The Design Consultant (as defined in the General Conditions) shall be REI Engineers, Inc. whose
address is 1927 JN Pease Place, Suite 201 however, that the Owner may, without liability to the
Contractor, unilaterally amend this Article from time to time by designating a different person
or organization to act as its Design Consultant and so advising the Contractor in writing, at
which time the person or organization so designated shall be the Design Consultant for
purposes of this Contract.


Article 4







Southport Elementary School
Partial Roof Replacement 


00 52 13 - 3 
OWNER-CONTRACTOR


AGREEMENT 


TIME OF COMMENCEMENT AND COMPLETION


4.1 The Contractor shall commence the Work promptly upon the date established in the Notice to
Proceed. If there is no Notice to Proceed, the date of commencement of the Work shall be the
date of this Agreement or such other date as may be established herein.


4.2 Time is of the essence. The Contractor shall achieve Final Completion, as defined in the General
Conditions on or before the date established for Final Completion in the Supplementary
Conditions.


4.3 The Supplementary Conditions contains certain specific dates that shall be adhered to and are
the last acceptable dates unless modified in writing by mutual agreement between the
Contractor and the Owner. All dates indicate midnight unless otherwise stipulated. The only
exceptions to this schedule are defined in the General Conditions under 7.2 DELAYS AND
EXTENSIONS OF TIME.


4.4 Should the Contractor fail to complete the Work on or before the dates stipulated for
Substantial Completion and/or Final Completion, or such later date as may result from an
extension of time granted by the Owner, he shall pay the Owner, as liquidated damages the
sums set forth in the General and Supplementary Conditions.


Article 5


CONTRACT SUM


5.1 Provided that the Contractor shall strictly and completely perform all of its obligations under
the Contract Documents, and subject only to additions and deductions by Modification or as
otherwise provided in the Contract Documents, the Owner shall pay to the Contractor, in
current funds and at the time and in the installments hereinafter specified, the sum of
______________________________________ Dollars ($___________) herein referred to as the
"Contract Sum". This amount includes the base bid and the Alternates in Section 2.2


5.2 The Contract Sum includes the value engineering items and other contract modifications noted
in Section 2.3 above that total $______________.


5.3 Unit Prices are established as follows for the Project:


Unit Price No. 1 $


Unit Price No. 2 $


Unit Price No. 3 $


Unit Price No. 4 $


Unit Price No. 5 $
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Unit Price No. 6 $


Unit Price No. 7 $


Unit Price No. 8 $


Article 6


PROGRESS PAYMENTS


6.1 The Contractor hereby agrees that on or about the First day of the month for every month
during the performance of the Work he will deliver to the Owners Consultant’s Project Manager
an Application for Payment in accordance with the provisions of Article 8 of the General
Conditions. This date may be changed upon mutual agreement, stated in writing, between the
Owner and Contractor. Payment under this Contract shall be made as provided in the General
Conditions. Payments due and unpaid under the Contract Documents shall not bear interest.


Article 7


OTHER REQUIREMENTS


7.1 The Contractor shall submit the Performance Bond, Labor and Material Payment Bond and
Certification of Insurance as required by the Contract Documents.


7.2 The Consultant shall furnish to the Contractor one (1) set of drawings and one (1) set of
specifications, at no extra cost, for use in the Construction of the Work. Additional sets of
drawings or specifications may be obtained electronically.


7.3 The Contractor shall make a good faith effort to utilize Historically Underutilized Businesses
(HUB’s) per N.C. Gen. Stat. 143-128.2, and as described in the construction documents.


7.4 The General Conditions, Supplemental Conditions and the plans and specifications, including
any addenda, are incorporated herein by reference.
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IN WITNESS WHEREOF, (hereinbefore called the "Owner") has caused these presents to be
signed and its corporate seal to be hereunto affixed, attested by its Chairperson and Secretary, and
_____________________ (hereinbefore called "Contractor") has caused these presents to be signed by
its President and its Corporate seal to be hereunto affixed, as hereinafter attested, all as of the day and
year first above written.


BOARD OF EDUCATION


_________________________________________
Board Chairperson


ATTEST:


________________________________________
Superintendent


[Corporate Seal]


_______________________________________


By: ________________________________________
_________________, President or Vice-President
(Print Name)


ATTEST:


__________________________
Corporate Secretary


[Corporate Seal]


This instrument has been preaudited in the manner required by the School Budget and Fiscal Control
Act.


___________________________________
Finance Officer Date
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SECTION 00 60 00


PROJECT FORMS


PART 1 GENERAL


1.1 SUMMARY


A. The following documents are hereby incorporated into the Contract Documents by
reference:


1. AIA Documents: Properly licensed forms are available for purchase from the
American Institute of Architects at www.aia.org/documents.  Utilize current
version of each document.


a. G701 Change Order Form


b. G702 Application and Certificate for Payment


c. G703 Continuation Sheet


d. G704 Certificate of Substantial Completion


e. G706 Contractor's Affidavit of Payment of Debts and Claims


f. G706A Contractor's Affidavit of Payment of Release of Liens


g. G707 Consent of Surety to Final Payment


h. G710 Architect's Supplemental Instruction Form


i. G714 Construction Change Directive


B. The following documents are included in the Project Manual:


1. Section 00 61 13.13 - Performance Bond Form


2. Section 00 61 13.16 - Payment Bond Form


3. Section 00 62 33 - Roof Manufacturer's Acknowledgment


4. Section 00 63 13 - Request for Interpretation


5. Section 00 63 25 - Substitution Request Form


6. Section 00 65 37 - Asbestos Free Warranty


END OF SECTION
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SECTION 00 61 13.13


PERFORMANCE BOND FORM


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. Utilize Owner's required Performance Bond Form attached to this section.  


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section.


1.3 GENERAL


A. A Performance Bond in the amount of the contract is required.


B. Include the cost of providing bonds in the Base Bid.


C. Deliver the required bonds to the Owner no later than three days following the date of
execution of the Contract. If the Work is to be commenced prior thereto in response to a
letter of intent, prior to commencement of the Work, submit evidence satisfactory to the
Owner that such bonds will be furnished and delivered in accordance with this Section.


D. Write bonds on the forms contained or referenced herein.


E. Write bond in the amount of the Contract Sum.


F. Date bonds on the date of the Contract.


G. Issue bonds by sureties and execute by an attorney-in-fact, on behalf of the surety, who
is authorized to do business in the State of North Carolina .


H. Affix thereto a certified and current copy of the power of attorney.
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PERFORMANCE BOND


IT IS HEREBY AGREED that


(Insert full name and address of Contractor)


as Principal, hereinafter called Contractor, and,


(Insert full name and address of Surety)


as Surety, hereinafter called Surety, are held and firmly bound unto the as Obligee,
hereinafter called Owner, in the amount of
______________________________________________________ Dollars ($______________), for the
payment whereof Contractor and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these obligations.


WHEREAS, Contractor has by written agreement dated _________________, 20___, entered
into a contract with Owner for the construction of Southport Elementary School Roof
Replacement in accordance with Drawings and Specifications prepared by REI Engineers,
Inc., 1927 J.N. Pease Place, Suite 201, Charlotte, North Carolina 28173 which contract is
by reference made a part hereof, and is hereinafter referred to as the Contract.


NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor
shall promptly and faithfully perform said Contract, then this obligation shall be null and
void; otherwise it shall remain in full force and effect. The Surety hereby waives notice
of any alteration or extension of time made by the Owner.


Whenever Contractor shall be, and declared by Owner to be in default, under the
Contract, the Owner having performed Owner’s obligations thereunder, the Surety may
promptly remedy the default, or shall promptly:


1) Complete the Contract in accordance with its terms and conditions, or
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2) Obtain a bid or bids for completing the Contract in accordance with its
terms and conditions, and upon determination by Surety of the lowest
responsible bidder, or, if the Owner elects, upon determination by the
Owner and the Surety jointly of the lowest responsible bidder, arrange for
a contract between such bidder and Owner, and make available as Work
progresses (even though there should be a default or a succession of
defaults under the contract or contracts of completion arranged under this
paragraph) sufficient funds to pay the cost of completion less the balance
of the contract price; but not exceeding, including other costs and
damages for which the Surety may be liable hereunder, the amount set
forth in the first paragraph hereof. The term “balance of the contract
price,” as used in this paragraph, shall mean the total amount payable by
Owner to Contractor under the Contract and any amendments thereto,
less the amount properly paid by Owner to Contractor.


Any suit under this bond must be instituted before the expiration of any applicable
statute of limitations under the Contract.


No right of action shall accrue on this bond to or for the use of any person or
corporation other than the Owner named herein or the heirs, executors, administrators
or successors of the Owner.


Signed and sealed this _____ day of ________________ 20_____.


PRINCIPAL


[Affix corporate seal]


(Name)


(Title)


(Witness)


SURETY
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[Affix corporate seal]


(Name)


(Title)


(Witness)


R1726188
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SECTION 00 61 13.16


PAYMENT BOND FORM


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. Utilize Owner's required Payment Bond Form attached to this section. 


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section.


1.3 GENERAL


A. A Labor and Material Payment Bond in the amount of the contract is required.


B. Include the cost of providing bonds in the Base Bid.


C. Deliver the required bonds to the Owner no later than three days following the date of
execution of the Contract. If the Work is to be commenced prior thereto in response to a
letter of intent, prior to commencement of the Work, submit evidence satisfactory to the
Owner that such bonds will be furnished and delivered in accordance with this Section.


D. Write bonds on the forms contained or referenced herein.


E. Write bond in the amount of the Contract Sum.


F. Date bonds on the date of the Contract.


G. Issue bonds by sureties and execute by an attorney-in-fact, on behalf of the surety, who
is authorized to do business in the State of North Carolina.


H. Affix thereto a certified and current copy of the power of attorney.
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LABOR AND MATERIAL PAYMENT BOND


THIS BOND IS ISSUED SIMULTANEOUSLY WITH PERFORMANCE BOND IN FAVOR OF THE
OWNER CONDITIONED ON THE FULL AND FAITHFUL PERFORMANCE OF THE CONTRACT


IT IS HEREBY AGREED that


(Insert full name and address of Contractor)


as Principal, hereinafter called Contractor, and,


(Insert full name and address of Surety)


as Surety, hereinafter called Surety, are held and firmly bound unto the as Obligee,
hereinafter called Owner, in the amount of
______________________________________________________ Dollars ($______________), for the
payment whereof Contractor and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these obligations.


WHEREAS, Contractor has by written agreement dated _________________, 20___, entered
into a contract with Owner for the construction of Southport Elementary School Roof
Replacement in accordance with Drawings and Specifications prepared by REI Engineers,
Inc., 1927 J.N. Pease Place, Suite 201, Charlotte, North Carolina 28173 which contract is
by reference made a part hereof, and is hereinafter referred to as the Contract.


NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Principal shall
promptly make payment to all claimants as hereinafter defined, for all labor and material used or
reasonably required for use in the performance of the Contract, then this obligation shall be void;
otherwise it shall remain in full force and effect, subject, however, to the following conditions:


1. A claimant is defined as one having a direct contract with the principal or with a
Subcontractor of the Principal for labor, material, or both, used or reasonably required for
use in the performance of the Contract, labor and material being construed to include that
part of water, gas, power, light, heat, oil, gasoline, telephone service or rental of
equipment directly applicable to the Contract.


2. The above named Principal and Surety hereby jointly and severally agree with the Owner
that every claimant as herein defined, who has not been paid in full before the expiration
of a period of ninety (90) days after the date on which the last of such claimant’s work or
labor was done or performed, or materials were furnished by such claimant, may sue on
this bond for the use of such claimant, prosecute the suit to final judgment for such sum
or sums as may be justly due claimant, and have execution thereon. The Owner shall not
be liable for the payment of any costs or expenses of any such suit.


3. No suit or action shall be commenced hereunder by any claimant:
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a) Unless claimant, other than one having a direct contract with the Principal, shall
have given written notice to any two of the following: the Principal, the Owner,
or the Surety above named, within ninety (90) days, after such claimant did or
performed the last of the work or labor, or furnished the last of the materials for
which said claim is made, stating with substantial accuracy the amount claimed
and the name of the party to whom the materials were furnished, or for whom the
work or labor was done or performed. Such notice shall be served by mailing the
same by registered mail or certified mail; postage prepaid, in an envelope
addressed to the Principal, Owner or Surety, at any place where an office is
regularly maintained for the transaction of business, or served in any manner in
which legal process may be served in the state in which the aforesaid project is
located, save that such service need not be made by a public officer.


b) After the expiration of one (1) year following the date on which Principal ceased
Work on said Contract, it being understood, however, that if any limitation
embodied in this bond is prohibited by any law controlling the construction
hereof such limitation shall be deemed to be amended so as to be equal to the
minimum period of limitation permitted by such law.


c) Other than in a state court of competent jurisdiction in and for the county or other
political subdivision of the state in which the Project, or any part thereof, is
situated, or in the United States District Court for the district in which the
Project, or any part thereof, is situated, and not elsewhere.


4. The amount of this bond shall be reduced by and to the extent of any payment or
payments made in good faith hereunder, inclusive of the payment by Surety of
mechanics’ liens which may be filed of record against said improvement, whether or not
claim for the amount of such lien be presented under and against this bond.


Signed and sealed this _____ day of ________________ 20 _____.


PRINCIPAL


[Affix corporate seal]


(Name)


(Title)


(Witness)


SURETY


[Affix corporate seal]


(Name)


(Title)


(Witness)
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SECTION 00 62 33


ROOF MANUFACTURER'S ACKNOWLEDGMENT


PART 1 GENERAL


1.1 FROM:


A. Roofing Contractor : _____________________________________________________


B. Address: ______________________________________________________________


C. Phone: ________________________ Email: _________________________________


1.2 FOR:


A. Owner: Brunswick County Schools 


B. Project: Southport Elementary School Partial Roof Replacement 


C. REI Project No.: 023CLT-180 


D. Address: 701 W. 9th St.,  Southport , North Carolina    28461 


1.3 ACKNOWLEGEMENT


A. This is to advise the Owner that having thoroughly reviewed the Specifications and
Drawings contained within the Project Manual dated 02-29-2024 , the above-titled project,
we acknowledge that the roof system(s) and flashing system(s) specified are suitable for
the issuance of the specified Manufacturer's warranty on this project and have been
tested and approved for the wind uplift pressures and specified external fire resistance
rating outlined in the project specifications.  Having reviewed the project requirements in
detail, the Manufacturer will provide a written response of exceptions or exclusions to the
Engineer through the contractor as otherwise outlined in the Advertisement or Invitation
for Bids, if conflicts exist between the Manufacturer's warranty requirements and the
above listed documents.  Exceptions not submitted accordingly are subject to rejection.
 The manufacturer also certifies that the installer is approved, authorized, or licensed by
the manufacturer to install the specified roof system and is eligible to provide the
specified manufacturer's warranty.  The manufacturer will comply with the specified
requirements for on-site technical support.


1.4 EXECUTED BY:


A. Manufacturer's Company Name: ____________________________________________


B. Designated Reviewer Name and Title: ________________________________________


C. Signature: ____________________________________ Date: ____________________


END OF SECTION
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SECTION 00 62 43
SEXUAL OFFENDER REGISTRY CHECK CERTIFICATION FORM


Check the appropriate item to indicate the type of check:
___ Initial
___ Supplemental
___ Annual


I, ___________________________ (insert name), ______________________ (insert title) of
__________________________ (insert company name) hereby certify that I have performed all of the
required sexual offender registry checks required under this Agreement for all contractual personnel
(employees, agents, ownership personnel, or contractors ) who may be used to deliver goods or provide
services under this Agreement, including the North Carolina Sex Offender and Public Protection
Registration Program, the North Carolina Sexually Violent Predator Registration Program, and the
National Sex Offender Registry. I further certify that none of the individuals listed below appears on any
of the above-named registries and that I will not assign any individual to deliver goods or perform services
under this Agreement if said individual appears on any of the sex offender registries. I agree to maintain
all records and documents associated with these registry checks, and that I will provide such records and
documents to the school system upon request. I specifically acknowledge that the Owner retains the right
to audit these records to ensure compliance with this section at any time at the Owner's sole discretion. I
acknowledge that I am required to perform these checks and provide this certification form before any
work is performed under the Agreement (initial check), any time additional contractual personnel may
perform work under the Agreement (supplemental check), and at each anniversary date of the Agreement
(annual check).


Contractor Personnel Names Job Title


1.


2.


3.


4.


5.


6.


7.


8.


9.


10


(attach additional page(s) if needed)


I attest that the forgoing information is true and accurate to the best of my knowledge.


_______________________________ (print name)


_______________________________ (signature)


_______________________________ (title)


_______________________________ (date)
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SECTION 00 63 13
REQUEST FOR INTERPRETATION


Project:
Southport Elementary School
Partial Roof Replacement RFI Number:


From: Date:


Engineer: REI Engineers, Inc. REI Project No.: 023CLT-180


Specification Section: Paragraph: Drawing Reference:


Request:


Signed By: _____________________________________


Response:


Attachments:


Response From: Date Rec'd: Date Ret'd:


Signed By: Date:


Copies: __ Owner __ Contractor __ Engineer
__ Other


END OF SECTION
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SECTION 00 63 25
SUBSTITUTION REQUEST FORM


Project Name: Southport Elementary School Partial Roof Replacement


Date:


Product and/or Fabrication
Method:


Specification Section:


Related Drawings:


Criteria or Specified Product Included


Product Data


Fabrication Drawings


Samples Where Applicable


List of changes or Modifications Needed to Work as Specified


Criteria or Specified Product Included


Product Data


Fabrication Drawings


Samples Where Applicable


List of changes or Modifications Needed to Work as Specified


The substitution proposed is equal-to or better in every respect to that required by the Contract
Documents, and it will perform equal or superior to product specified in the application indicated. The
Contractor waives right to additional payment or time, that may subsequently become necessary
because of the failure of the substitution to perform adequately.


Signed:


END OF SECTION
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SECTION 00 65 36


CONTRACTOR'S WARRANTY


PART 1 GENERAL


1.1 WARRANTY


A. Know all men by these presents, that we, _____________________________________
(Contractor), having installed roofing system, flashings and sheet metal on the Southport
Elementary School Partial Roof Replacement under contract between Brunswick County
Schools and Contractor, warrant to the Owner with respect to said work that for the
period of 2 years from date of substantial completion of ______________ ___, 20___,
the work shall be watertight and free from defects, provided however the following are
excluded from this Warranty: 1) defects or failures resulating from abuse by the Owner,
2) damages caused by fire, tornado, hail, hurricane, acts of God, wars, vandalism, riots or
civil commotion, and 3) deficts in design involving failure of structural frame, load bearing
walls, and/or foundations.  We agree that should any leaks occur in the work we will
perform emergency repairs within 24 hours' notice and perform permanent repairs
promptly in a manner to restore the work to a watertight condition by methods compatible
to the system, acceptable under industry standards and general practice, and acceptable
to the Manufacturer, all at no expense to the Owner. We further agree that for the period
specified below, we will make repairs at no expense to the Owner to defects which may
develop in the work in a manner compatible to the system, acceptable under industry
standards and general practice as established by the Engineer and acceptable to the
Manufacturer.


B. We agree to attend one post construction field inspection no earlier than one month prior
to the Contractor's Warranty expiration date and to complete corrective actions requested
by Owner, Engineer, or Manufacturer at no additional cost to the Owner. 


1.2 EXECUTED BY


A. Contractor : ____________________________________________________________


B. Authorized Officer Name and Title: __________________________________________


C. Signature: __________________________________________ Date: ______________


1.3 NOTARIZED BY:


A. I, _______________________________________(print name), a Notary Public for
______________________ County of _________________________ (State), do hereby
certify that _____________________________________ (officer listed above) personally
appeared before me this day and acknowledged the due execution of the foregoing
instrument.  Withness my hand and official seal, this ____ day of _______________, 20
___. My commission expires ___ of _______________, 20 ___.


B. Signed: ______________________________


(OFFICIAL SEAL)


END OF SECTION
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SECTION 00 65 37


ASBESTOS FREE WARRANTY


PART 1 GENERAL


1.1 FOR


A. Owner: Brunswick County Schools


B. Project: Southport Elementary School Partial Roof Replacement


C. Project Address: 701 W. 9th St.,Southport, North Carolina28461


1.2 WARRANTY


A. Date of Substantial Completion: _____________________________________________


B. Know all men by these presents, that we, _____________________________________
(Contractor) having furnished labor, materials, equipment and/or supplies, removed
existing roof system; installed new roof system and/or miscellaneous components; from,
to and/or on the above referenced project under contract between the Owner and
Contractor, warrant to Owner with respect to said work that no materials containing
asbestos fibers were incorporated into the work, and that, to our knowledge and belief, no
materials containing asbestos remain in or are covered by the work.


C. Exceptions:_______________________________________________________ If there
are no exceptions, state "None".


1.3 EXECUTED BY


A. Contractor : ____________________________________________________________


B. Authorized Signing Officer Name: ___________________________________________


C. Authorized Signing Office Title: _____________________________________________


D. Signature: __________________________________________ Date: ______________


1.4 NOTARIZED BY:


A. I, ___________________________________________ (print name), a Notary Public for
__________________________ County of _____________________________ (State),
do hereby certify that _____________________________________ (officer listed above)
personally appeared before me this day and acknowledged the due execution of the
foregoing instrument.  Withness my hand and official seal, this _______ day of
_______________, 20 ___. My commission expires ____ of _______________, 20 ___.


B. Signed: ______________________________


(OFFICIAL SEAL)


END OF SECTION
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SECTION 00 72 13


GENERAL CONDITIONS OF THE CONTRACT


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. General Conditions of the Contract for Construction for Reroofing Projects 


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section.
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ARTICLE 1 


 


CONTRACT DOCUMENTS 


 


1.1 GENERAL 


 


1.1.1 The Contract Documents consist of the Owner-Contractor Agreement, the Conditions of the Contract (General, 


Supplementary and other Conditions), the Drawings, the Specifications, and all Addenda issued prior to and all 


Modifications issued after execution of the Contract.  A Modification is (1) a written amendment to the Contract 


signed by both parties, (2) a Change Order issued pursuant to the provisions of Article 10, (3) a written 


interpretation issued by the Design Consultant, or (4) a written order for a minor change in the Work issued 


pursuant to this contract.   


 


1.1.2 By executing the Contract, the Contractor represents that he has visited the site, familiarized himself with the 


local conditions under which the Work is to be performed, and correlated his observations with the requirements 


of the Contract Documents. 


 


1.1.3 All Drawings, Specifications and copies thereof furnished by the Design Consultant are and shall remain his 


property.  They are to be used only with respect to this Project and are not to be used on any other project. 


 


1.1.4  The Contractor will be furnished with one set of drawings and specifications at no cost.  Additional copies may 


be purchased. 


END OF ARTICLE 1 


 


 


ARTICLE 2 


 


OWNER 


 


2.1 INFORMATION, SERVICES AND RIGHTS OF THE OWNER 


 


2.1.1 The Owner shall at all times have access to the Work whenever it is in preparation or progress.  The Contractor 


shall provide safe facilities for such access. 


 


2.1.2 The Owner shall not be responsible for or have control or charge of the construction means, methods, 


techniques, sequences, or procedures, or for safety precautions and programs in connection with the Work, 


and will not be responsible for the Contractor's failure to carry out the Work in accordance with the Contract 


Documents.  The Contractor shall be solely responsible for initiating, maintaining and supervising all safety 


precautions and programs in connection with the Work.  This requirement applies continuously throughout 


contract performance and is not limited to regular working hours. 


 


2.1.3 The Owner will have authority to require special inspection or testing of the work whether or not such Work is 


then fabricated, installed, or completed.  However, neither the Owner's authority to act under Subparagraph 


2.2.4, nor any decision made by the Owner in good faith either to exercise or not to exercise such authority 


shall give rise to any duty or responsibility of the Owner to the Contractor, any Subcontractor, any of their 


agents or employees, or any other person performing any of the Work. 


 


2.1.4 The Owner shall have the authority and discretion to call, schedule, and conduct job meetings to be attended 


by the Contractor, representatives of his Subcontractors, and the Design Consultant, to discuss such matters 


as procedures, progress, problems, and scheduling. 


 


2.1.5 The Owner and Design Consultant shall not be responsible or liable to Contractor for the acts, errors or 


omission of the Contractor, any separate Subcontractor, any separate contractor or any contractor's or 


subcontractor's agents or employees, or any other persons performing any of the Work. 
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2.1.6 Information or services under the Owner's control shall be furnished by the Owner with reasonable promptness 


to avoid unreasonable delay in the orderly progress of the Work. 


 


2.1.7 The parties acknowledge that the Owner may perform all or part of its obligations pursuant to this Agreement 


through the Superintendent or his designee.  


 


2.1.8 The foregoing rights are in addition to other rights of the Owner enumerated herein and those provided by law. 


 


2.2 OWNER'S RIGHT TO STOP OR TO SUSPEND THE WORK 


 


2.2.1 If the Contractor fails to correct defective Work or fails to carry out the Work or supply labor and materials in 


accordance with the Contract Documents, the Owner by a written order may order the Contractor to stop the 


Work, or any portion thereof, until the cause for such order has been eliminated; however, this right of the 


Owner to stop the Work shall not give rise to any duty on the part of the Owner to exercise this right for the 


benefit of the Contractor or any other person or entity. 


 


2.2.2 The Owner may order the Contractor in writing to suspend, delay, or interrupt all or any part of the Work for 


such period of time as he may determine to be appropriate for the convenience of the Owner. 


 


2.2.3 If the performance of all or any part of the Work (including the work of the Contractor and its subcontractors) 


is, for an unreasonable period of time, suspended, delayed, or interrupted by an act of the Owner or the Design 


Consultant in the administration of this Contract, or by failure of any one of them to act within the time specified 


in this Contract (or if no time is specified, within a reasonable time), an adjustment shall be made for an increase 


in the actual time required for performance of the Work by the Contractor, due solely to such unreasonable 


suspension, delay, or interruption and the Contract modified in writing accordingly.  However, no claim shall be 


made under this Subparagraph for any suspension, delay, or interruption pursuant to Subparagraph 2.3.1, or 


for which claim is provided or excluded under any other provision of this Contract.  No claim under this 


Subparagraph shall be allowed on behalf of the Contractor or its subcontractors, unless within 10 days after 


the act or failure to act involved, and for continuing or ongoing acts or failures to act within 10 days of the first 


day of the act or failure to act the Contractor submits to the Owner a written statement setting forth, as fully as 


then practicable, the extent of such claim, and unless the claim is asserted in writing within 20 days after the 


termination of such suspension, delay, or interruption.  For continuing or ongoing acts or failures to act, the 


Contractor shall update its written statement every 15 days until the suspension, delay or interruption is 


terminated.  The Contractor shall waive any and all claims not filed in strict conformance with this paragraph.  


The Contractor shall indemnify, defend and hold the Owner harmless from any claim by a Subcontractor that 


is waived because it is not filed in strict conformance with this paragraph or any other provision of this 


Agreement regarding claims. 


 


2.2.4 In the event of a suspension of work or delay or interruption of work, the Contractor will and will cause his 


subcontractors to protect carefully his, and their, materials and work against damage or injury from the weather 


and maintain completed and uncompleted portions of the work as required by the Contract Documents.  If, in 


the opinion of the Owner, any work or material shall have been damaged or injured by reason of failure on the 


part of the Contractor or any of his subcontractors to so protect same, such work and materials shall be removed 


and replaced at the expense of the Contractor. 


 


2.2.5 No claim by the Contractor shall be allowed if asserted after final payment under this Contract or if it is not 


asserted in strict conformance with Subparagraph 2.2. 


 


2.3 OWNER'S RIGHT TO CARRY OUT THE WORK 


 


2.3.1 If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and 


fails within ten days after the date written notice is mailed by the Owner to commence and continue remedy of 


such default or neglect with diligence and promptness, the Owner may, without prejudice to any other remedy 


he may have, make good such deficiencies and may further elect to complete all Work thereafter through such 


means as the Owner may select, including the use of a new contractor. In such case the Owner shall issue a 


Change Order deducting from the payments then or thereafter due the Contractor the cost of correcting such 
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deficiencies, including compensation for the Design Consultant's additional services made necessary by such 


default, neglect or failure.  Such action by the Owner and the amount charged to the Contractor are both subject 


to the prior approval of the Design Consultant.  If the payments then or thereafter due the Contractor are not 


sufficient to cover such amount, the Contractor shall pay the difference to the Owner. Notwithstanding the 


Owner's right to carry out a portion of the work, warranty, maintenance and protection of the work remains the 


Contractor's responsibility. Further, the provisions of this paragraph do not affect the Owner's right to require 


the correction of defective or non-conforming work in accordance with this contract. 


 


END OF ARTICLE 2 


 


 


ARTICLE 3 


 


CONTRACTOR 


 


3.1 DEFINITION 


 


3.1.1 This entire Contract is not one of agency by the Contractor for Owner but one in which Contractor is engaged 


independently in the business of providing the services and performing the Work herein described as an 


independent contractor. 


 


3.2 REVIEW OF CONTRACT DOCUMENTS 


 


3.2.1 Before placing his proposal to the Owner, and continuously after execution of the Contract, the Contractor shall 


carefully study and compare the Contract Documents and shall at once report to the Owner any error, 


inconsistency or omission he may discover, including any requirement which may be contrary to any law, 


ordinance, rule, regulation or order of any public authority bearing on the performance of the Work. If the 


Contractor has reported in writing an error, inconsistency or omission, has promptly stopped the affected work 


until otherwise instructed, and has otherwise followed the instructions of the Owner, the Contractor shall not be 


liable to the Owner or the Design Consultant for any damage resulting from any such errors, inconsistencies or 


omissions in the Contract Documents. The Contractor shall perform no portion of the Work at any time without 


Contract Documents and, where required, approved Shop Drawings, Product Data or Samples for such portion 


of the Work. 


 


3.2.2 All designs, drawings, specifications, design calculations, notes and other works provided for this contract are 


the sole property of the Owner and may not be used on any other design or construction project.  The use of 


the design, including tracings and specifications, by any person or entity, for the purpose other than the Project, 


shall be at the full risk of such person or entity 


 


3.3 SUPERVISION AND CONSTRUCTION PROCEDURES 


 


3.3.1 The Contractor shall supervise and direct the Work, using his best skill and attention.  He shall be solely 


responsible for and have control over all construction means, methods, techniques, sequences and procedures 


and for coordinating all portions of the Work under the Contract.  The Contractor shall be solely responsible for 


initiating, maintaining and supervising all safety precautions and programs in connection with the Work and all 


statutory or legal requirements.  This requirement applies continuously throughout contract performance and 


is not limited to regular working hours. 


 


3.3.2 The Contractor shall be responsible to the Owner for the acts and omissions of his employees, Subcontractors 


and Sub- subcontractors, suppliers, their agents and employees, and other persons performing any of the Work 


and for their compliance with each and every requirement of the Contract Documents, in the same manner as 


if they were directly employed by the Contractor. 


 


3.3.3 The Contractor shall not be relieved from his obligations to perform the Work in accordance with the Contract 


Documents either by the acts, failures to act or duties of the Owner or the Design Consultant in their 
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administration of the Contract, or by inspections, tests or approvals (or the lack thereof) required or performed 


under Paragraph 6.5 by persons other than the Contractor. 


 


3.3.4 The Contractor shall verify all grades, lines, levels and dimensions as indicated and shown on the plans and 


specifications prior to beginning the work and shall immediately report in writing any errors or inconsistencies 


to the Design Consultant before commencing the work. 


 


3.3.5  Contractor shall protect existing surfaces, finishes and adjacent facilities from damage during construction.  


Any damage shall be repaired by Contractor at his own expense prior to completion of the Project.  Prior to 


construction start, Contractor and Owner shall perform an inspection to record existing conditions, damaged 


and undamaged. 


 


3.4 LABOR AND MATERIALS 


 


3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for all labor, 


materials, equipment, supplies, tools, construction equipment and machinery, water, heat, utilities, 


transportation, and other facilities and services necessary or proper for or incidental to the execution and 


completion of the Work required by and in accordance with the Contract Documents and any applicable code 


or statute, whether specifically required by the Contract Documents or whether their provision may reasonably 


be inferred as necessary to produce the intended results, whether temporary or permanent and whether or not 


incorporated or to be incorporated in the Work.  Final payment will not be made until the Work is so completed. 


 


3.4.2 The Contractor shall at all times enforce strict discipline and good order among his employees and shall not 


employ on the Work any unfit person or anyone not skilled in the task assigned to him.  The Owner may, by 


notice in writing, require the Contractor to remove from the work any employee the Owner deems incompetent, 


careless or otherwise objectionable. All agents and workers of the contractor and its subcontractors shall wear 


identification badges provided by the Contractor at all times they are on the Owner’s property.  The identification 


badges shall at a minimum display the company name, telephone number and employee’s picture and name 


and must be worn in plain view at all times. Additionally, once school staff occupies the building, all contractors 


and their respective subcontractors shall be required to sign in and out of the visitor’s log each day they are 


performing services. They must also wear a visitor’s pass which will indicate to staff that they have met this 


requirement which applies to anyone performing services anywhere on the school property.  


 


3.4.3 The Contractor shall be responsible for ensuring that the work is completed in a skillful and workmanlike 


manner. 


 


3.4.4 All equipment, apparatus and/or devices of any kind to be incorporated into the work that are shown or indicated 


on the drawings or called for in the specifications or required for the completion of the work shall be entirely 


satisfactory to the Owner and the Design Consultant as regards operations, capacity and/or performance.  No 


approval, either written or verbal, of any drawings, descriptive data or samples of such equipment, apparatus 


and/or device shall relieve the Contractor of his responsibility to turn over the same in good working order for 


its intended purpose at the completion of the Work in complete accordance with the Contract Documents.  Any 


equipment, apparatus and/or device not fulfilling these requirements shall be removed and replaced by proper 


and acceptable equipment, etc. or put in good working order satisfactory to the Owner and Design Consultant 


without additional cost to the Owner. 


 
3.4.5 All materials and Work shall meet North Carolina Building Codes.  Should there be any discrepancies between 


design and code, the more stringent requirement shall apply.  All materials shall comply with standards (or 
approved products) as set by the specifications.  Unless otherwise specified, NO ASBESTOS CONTAINING 
MATERIALS SHALL BE INSTALLED.  BY DEFINITION, INSTALLATION OF ASBESTOS MATERIALS WILL 
BE CONSIDERED CONTRACTOR’S NEGLIGENCE AND THE CONTRACTOR SHALL PERFORM ALL 
NECESSARY WORK TO REMOVE THE ASBESTOS AND RESTORE THE SITE TO THE ‘PRE-CONTRACT’ 
CONDITION.  Contractor shall assume all facilities built prior to 1979 have lead-based paint.  Any paint removal 
shall be in accordance with OSHA standard pertaining to lead (29 CFR 1915.1025). 
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3.5 WARRANTY 


 


3.5.1 The Contractor warrants to the Owner and the Design Consultant that all materials and equipment furnished 


under this Contract will be new unless otherwise specified, and that all workmanship will be of first class quality, 


free from faults and defects and in conformance with the Contract Documents and all other warranties and 


guaranties specified therein.  Where no standard is specified for such workmanship or materials, they shall be 


the best of their respective kinds.  All Work not conforming to these requirements, including substitutions not 


properly approved and authorized, may be considered defective.  If required by the Owner or the Design 


Consultant, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and 


equipment.  This warranty is not limited by the provisions of Article 11. 


 


3.5.2 The warranties set forth in this Paragraph 3.5 and elsewhere in the Contract Documents shall survive Final 


Completion of the Work. 


 


3.5.3 If, within one year after the Date of Substantial Completion of the Work or designated portion thereof or within 


one year after acceptance by the Owner of designated equipment or within such longer period of time as may 


be prescribed by law or by the terms of any applicable special warranty required by the Contract Documents, 


any of the Work is found to be defective, not in accordance with the Contract Documents, or not in accordance 


with the guarantees and warranties specified in the Contract documents, the Contractor shall correct it within 


five (5) working days or such other period as mutually agreed, after receipt of a written notice from the Owner 


to do so unless the Owner has previously given the Contractor a written acceptance of such condition.  The 


Owner shall give such notice with reasonable promptness after discovery of the condition.  For items, which 


remain incomplete or uncorrected on the date of Substantial Completion, the one-year warranty shall begin on 


the date of Final Completion of the Work.  If the Contract Documents include painting work, the one year 


warranty period in this section shall be extended to two years. 


 


3.5.4 If at any time deficiencies in the Work are discovered which are found to have resulted from fraud or 


misrepresentation, or an intent or attempt to or conspiracy to defraud the Owner by the Contractor, any 


Subcontractor or Supplier, the Contractor will be liable for replacement or correction of such Work and any 


damages which Owner has incurred related thereto, regardless of the time limit of any guarantee or warranty. 


 


3.5.5 The Contractor shall bear the cost of making good all work of the Owner, separate contractors or others, 


destroyed or damaged by such correction or removal required under this Article 3, Article 11 or elsewhere in 


the Contract Documents. 


 


3.6 TAXES 


 


3.6.1 The Contractor shall pay all sales, consumer, use and other similar taxes for the Work or portions thereof 


provided by the Contractor which are legally enacted at the time bids are received, whether or not yet effective. 


 


3.6.2 The Contractor shall provide a completed Contractor’s Sales Tax Report (attached hereto as Appendix A) with 


each application for payment for all items provided by the Contractor or any Sub-Contractors and incorporated 


into this project.  The Contractor shall account for at least 2% of the total contract amount in sales tax or provide 


justification satisfactory to the Owner that the actual sales tax paid is less than 2%.  In the event the Contractor 


does not provide adequate justification to support the shortfall, the Contractor shall pay the Owner the difference 


between the amount accounted for and the 2% minimum.  Such compensation shall not be deemed a penalty, 


but reimbursement of funds the Owner would otherwise be entitled to recover from the State. 


 


3.6.3 Sales and Use Tax.  Contractor shall be responsible for complying with any applicable sales and use tax 


obligations imposed by Chapter 105, Article 5 of the North Carolina General Statutes.  Where Contractor has 


been contracted with to oversee “new construction” or “reconstruction” as defined in G.S. 105-164.4H, 


Contractor shall be responsible for issuing and maintaining an Affidavit of Capital Improvement. 
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3.7 PERMITS, FEES AND NOTICES 


 


3.7.1 The Contractor shall secure and pay for the building permit and for all other permits and governmental fees 


necessary for the proper execution and completion of the Work.  Costs for service and final service connections 


by public utilities will be reimbursed to the Contractor by the Owner.  The Owner shall not be responsible for 


the cost of any temporary utilities. 


 


3.7.2 Each Contractor will pay for his own license and reinspection fees for his part of the work necessary for the 


proper execution and completion of the work.     


 


3.7.3 The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations and lawful orders 


of any public authority bearing on the performance of the Work. 


 


3.8 PROGRESS SCHEDULE 


 


3.8.1 The Contractor shall prepare and submit to the Owner for the Owner's review and approval an estimated 


progress schedule for the Work.  This schedule shall be in accordance with any general requirements included 


in the specifications for this project. 


 


3.9 RESPONSIBILITY FOR COMPLETION 


 


3.9.1 The Contractor shall furnish such manpower, materials, facilities and equipment and shall work such hours, 


including night shifts, overtime operations and Sundays and holidays, as may be necessary to ensure the 


performance of the Work within the Milestone and Completion dates specified in the Owner-Contractor 


Agreement. 


 


3.9.2 If the actions taken by the Contractor are not satisfactory, the Design Consultant or Owner may direct the 


Contractor to take any and all actions necessary to ensure completion within the required Milestone and 


Completion dates, without additional cost to the Owner.  In such event, the Contractor shall continue to assume 


responsibility for his performance and for completion within the required dates. 


 


3.10 DOCUMENTS AND SAMPLES AT THE SITE 


 


3.10.1 The Contractor shall maintain at the site for the Owner one record copy of all Drawings, Specifications, 


Addenda, Change Orders and other Modifications, in good order and marked currently to record all changes 


made during construction, and approved Shop Drawings, Product Data and Samples.  These shall be delivered 


to the Owner upon completion of the Work. 


 


3.11 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 


 


3.11.1 The Contractor shall review, approve and submit, with reasonable promptness and in such sequence as to 


cause no delay in the Work or in the work of the Owner or any separate contractor, all Shop Drawings, Product 


Data, Manuals and Samples required by the Contract Documents. 


 


3.11.2 Do not order materials until receipt of written approval.  Furnish materials equal in every respect to approved 


samples. 


 


3.11.3 By approving and submitting Shop Drawings, Product Data, Manuals and Samples, the Contractor represents 


that he has determined and verified all materials, field measurements, and field construction criteria related 


thereto, and that he has checked and coordinated the information contained within such submittals with the 


requirements of the Work and of the Contract Documents.  The Contractor shall adhere to any supplementary 


processing and scheduling instructions pertaining to Shop Drawings, which may be issued by the Design 


Consultant. 
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3.11.4 The Contractor shall not be relieved of responsibility for any deviation from the requirements of the Contract 


Documents by the Design Consultant's review of Shop Drawings, Product Data, Samples or Manuals under 


unless the Contractor has specifically informed the Design Consultant in writing of such deviation at the time of 


submission and the Design Consultant has given written approval to the specific deviation.  The Contractor 


shall not be relieved from responsibility for errors or omissions in the Shop Drawings, Product Data, Samples, 


or Manuals by the Design Consultant's review thereof. 


 


3.11.5 The Contractor shall make corrections required by the Design Consultant and shall resubmit the required 


number of corrected copies of Shop Drawings or new Product Data or Samples.  The Contractor shall direct 


specific attention, in writing or on resubmitted Shop Drawings, Product Data or Samples, to revisions other than 


those requested by the Design Consultant on previous submittals.  Resubmittals necessitated by required 


corrections due to Contractor's errors or omissions shall not be cause for extension of Contract Time, and any 


costs associated with the processing of these resubmittals shall be paid by the Contractor. 


 


3.11.6 No portion of the Work requiring submission of Shop Drawings, Product Data, Samples or Manuals shall be 


commenced until the submittal has been approved by the Design Consultant.  All such portions of the Work 


shall be in accordance with approved submittals. 


 


3.12 EQUAL PRODUCTS AND SUBSTITUTIONS 


 


3.12.1 All materials, supplies and articles furnished under this Contract shall, whenever specified and otherwise 


practicable, be the standard products of recognized, reputable manufacturers.  Unless otherwise specifically 


provided in the Contract Documents, the naming of a certain brand, make, manufacturer or article, device, 


product, material, fixture or type of construction shall convey the general style, type, character and standard of 


quality of the article desired and shall not be construed as limiting competition.  The Contractor, in such cases, 


may with Owner approval, use any brand, make, manufacturer, article, device, product, material, fixture, form 


or type of construction which in the judgment of the Design Consultant is equal to that specified.  An item may 


be considered equal to the item so named or described if, in the opinion of the Owner and Design Consultant 


(1) it is at least equal in quality, durability, appearance, strength, and design; (2) it will perform at least equally 


the specific function imposed by the general design for the work being contracted for or the material being 


purchased; and (3) it conforms substantially, even with deviations, to the detailed requirements for the item in 


the specifications.  Approval by the Owner and Design Consultant will be granted based upon considerations 


of quality, workmanship, economy of operation, suitability for the purpose intended, and acceptability for use 


on the Project. 


 
3.12.2 Contractor must provide evidence that proposed substitution does not require revisions to the Contract 


Documents, that is consistent with Contract Documents, and will produce the indicated results, and is 
comparable with other portions of the Work.  Contractor must provide a detailed comparison of significant 
qualities or proposed substitution with those of the Work Specified, including but not limited to the following 
significant qualities: performance, weight, size, durability, visual effect, sustainable design features, warranties, 
and any specific features and requirements indicated in Contract Documents.  An annotated copy of applicable 
Specification Section and point-by-point comparison between specified product and the proposed substitution 
describing each point of compliance, non-compliance, and variance between the specified and proposed 
product shall be provided. 


 


3.13 USE OF SITE 


 


3.13.1 The Contractor shall confine operations at the site to areas permitted by law, ordinances, permits, easements, 


right-of- way agreements and the Contract Documents.  The Contractor shall not unreasonably encumber the 


site, in the opinion of the Owner, with any materials, equipment or trailers nor shall he block the entrances or 


otherwise prevent reasonable access to the site, other working and parking areas, completed portions of the 


Work and/or properties, storage areas, areas of other facilities that are adjacent to the worksite.  If the 


Contractor fails or refuses to move said material, equipment or trailers within 24 hours of notification by the 


Owner, to so do, the Owner shall have the right, without further notice, to remove, at the Contractor's expense, 


any material, equipment and/or trailers which the Owner deems are in violation of this paragraph. 
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3.14 CUTTING AND PATCHING OF WORK 


 


3.14.1 The Contractor shall not damage or endanger any portion of the Work or the work of the Owner or any separate 


contractors by cutting, patching or otherwise altering any work, or by excavation.  


 


3.14.2 Existing structures and facilities including but not limited to building, utilities, topography, streets, curbs, walks, 


etc., that are damaged or removed due to required excavations or other construction work, shall be patched, 


repaired or replaced by the Contractor to satisfaction of the Design Consultant and the Owner of such structures 


and facilities and authorities having jurisdiction. 


 


3.15 CLEANING UP 


 


3.15.1 The Contractor at all times shall keep the premises free from accumulation of waste materials or rubbish caused 


by his operations.  If the Contractor fails to clean up during or at the completion of the Work, the Owner may 


do so and the cost thereof shall be charged to the Contractor. 


 


3.16 INDEMNIFICATION 


 
3.16.1 To the fullest extent permitted by law, the Contractor shall, at his sole cost and expense, indemnify, defend, 


and hold harmless the Owner and the Design Consultant and their agents, representatives, and employees 
from and against all claims, actions, judgments, costs, liabilities, penalties, damages, losses and expenses, 
including but not limited to attorneys' fees, arising out of or  caused  by any negligent act, error or omission of 
the Contractor, any Subcontractor, anyone directly or indirectly employed by any of them or anyone for whose 
acts any of them may be liable.  The above obligation shall not be construed to negate, abridge, or otherwise 
reduce any other right or obligation of indemnity, which would otherwise exist as to any party or person, 
described in this Paragraph 3.16. The parties agree that this indemnification clause is an “evidence of 
indebtedness” for purpose of N.C. Gen. Stat. § 6-21.2.  The parties also specifically acknowledge that the 
Owner is a public body and it is the intent of the parties that the Owner not incur any expenses when the 
Contractor is solely responsible for the claims. 


 


3.16.2 In any and all claims against the Owner or the Design Consultant or any of their agents, representatives, or 


employees by any employee of the Contractor, any Subcontractor, anyone directly or indirectly employed by 


any of them or anyone for whose acts any of them may be liable, the indemnification obligation under this 


Paragraph 3.16 shall not be limited in any way by Contractor’s insurance coverage required herein. 


 


3.16.3 No provision of this Paragraph 3.16 shall give rise to any duties on the part of the Design Consultant or the 


Owner, or any of their agents, representatives, or employees. 


3.18 CONDITIONS AFFECTING THE WORK 


3.18.1 The Contractor shall be responsible for taking all steps necessary to ascertain the nature and location of the 


Work and the general and local conditions, which can affect the Work or the cost thereof.  The Owner assumes 


no responsibility for any understanding or representation about conditions affecting the Work made by any of 


his officers, employees, representatives, or agents prior to the execution of the Contract, unless such 


understandings or representations are expressly stated in the Contract Documents. 


3.19 MISCELLANEOUS.  


3.19.1 The Contractor shall provide documentation acceptable to the Owner showing the amount of MBE participation 


(including a complete list of all subcontractors and their final subcontract amounts) and sales tax paid by the 


Contractor and its subcontractors for materials purchased for Projects completed under this contract.     


3.20 APPLICABLE LAWS.   


3.20.1 This Contract and the relationship of the parties shall be governed by the laws of the state of North Carolina. 


3.20.2 Contractor shall comply with all applicable laws and regulations in providing services under this 


Contract.  Contractor shall not employ any individuals to provide services to the Owner who are not authorized 
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by federal law to work in the United States. Contractor represents and warrants that it is not presently debarred, 


suspended, proposed for debarment, declared ineligible or voluntarily excluded from participation in this 


Contract by any governmental department or agency.  Contractor must notify Owner within thirty (30) days if 


debarred by any government entity during this Contract. The Contractor represents that it is aware of and in 


compliance with the Immigration Reform and Control Act and North Carolina law (Article 2 of Chapter 64 of the 


North Carolina General Statutes) requiring use of the E-Verify system.  The Contractor further warrants that it 


will use the E-Verify system to verify employment eligibility of all its employees throughout the term of this 


Contract, and that it will remain in compliance with all I-9 requirements throughout the term of this Contract.  The 


Contractor shall also ensure that any subcontractors use the E-Verify system at all times while providing 


subcontracted services in connection with this Contract. Contractor is responsible for providing affordable health 


care coverage to all of its full-time employees providing services to the school system. The definitions of 


“affordable coverage” and “full-time employee” are governed by the Affordable Care Act and accompanying 


IRS and Treasury Department regulations.  


3.20.3 The Contractor also acknowledges that G.S. § 14-208.18 prohibits anyone required to register as a sex offender 


under Article 27A of Chapter 14 of the General Statutes from knowingly being on the premises of any school.  


The Contractor shall conduct or arrange to have conducted, at its own expense, sexual offender registry checks 


on each of its employees, agents, ownership personnel, or contractors (“contractual personnel”) who will 


engage in any service on or delivery of goods to school system property or at a school-system sponsored event, 


except checks shall not be required for individuals who are solely delivering or picking up equipment, materials, 


or supplies at: (1) the administrative office, provided that such office is not located at a school site; (2) non-


school sites; (3) schools closed for renovation; or (4) school construction sites. The checks shall include at a 


minimum checks of the State Sex Offender and Public Protection Registration Program, the State Sexually 


Violent Predator Registration Program, and the National Sex Offender Registry (“the Registries”).  For the 


Contractor’s convenience only, all of the required registry checks may be completed at no cost by accessing 


the United States Department of Justice Sex Offender Public Website at http://www.nsopw.gov/.  The 


Contractor shall provide certification on the Sexual Offender Registry Check Certification Form that the registry 


checks were conducted on each of its contractual personnel providing services or delivering goods under this 


Agreement prior to the commencement of such services or the delivery of such goods.  The Contractor shall 


conduct a current initial check of the registries (a check done more than 30 days prior to the date of this 


Agreement shall not satisfy this contractual obligation).  In addition, the Contractor agrees to conduct the 


registry checks and provide a supplemental certification form before any additional contractual personnel are 


used to deliver goods or provide services pursuant to this Agreement.  The Contractor further agrees to conduct 


annual registry checks of all contractual personnel and provide annual certifications at each anniversary date 


of this Agreement.  The Contractor shall not assign any individual to deliver goods or provide services pursuant 


to this Agreement if said individual appears on any of the listed registries.  The Contractor agrees that it will 


maintain all records and documents necessary to demonstrate that it has conducted a thorough check of the 


registries as to each contractual personnel, and agrees to provide such records and documents to the Owner 


upon request.  The Contractor specifically acknowledges that the Owner retains the right to audit these records 


to ensure compliance with this section at any time in the Owner’s sole discretion.  Failure to comply with the 


terms of this provision shall be deemed a material breach of the Agreement.  In addition, the Owner may conduct 


additional criminal records checks at the Owner’s expense.  If the Owner exercises this right to conduct 


additional criminal records checks, the Contractor agrees to provide within seven (7) days of request the full 


name, date of birth, state of residency for the past ten years, and any additional information requested by the 


Owner for all contractual personnel who may deliver goods or perform services under this Agreement.  The 


Contractor further agrees that it has an ongoing obligation to provide the Owner with the name of any new 


contractual personnel who may deliver goods or provide services under the Agreement.  The Owner reserves 


the right to prohibit any contractual personnel of the Contractor from delivering goods or providing services 


under this Agreement if the Owner determines, in its sole discretion, that such contractual personnel may pose 


a threat to the safety or well-being of students, school personnel or others. 


3.20.4 Anti-Nepotism.  Contractor warrants that, to the best of its knowledge and in the exercise of due diligence, none 


of its corporate officers, directors, or trustees and none of its employees who will directly provide services under 


this Agreement are immediate family members of any member of the Board of Education or of any principal or 


central office staff administrator employed by the Board. For purposes of this provision, “immediate family” 


means spouse, parent, child, brother, sister, grandparent, or grandchild, and includes step, half, and in-law 
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relationships.  Should Contractor become aware of any family relationship covered by this provision or should 


such a family relationship arise at any time during the term of this Agreement, Contractor shall immediately 


disclose the family relationship in writing to the Superintendent of the Schools.  Unless formally waived by the 


Board, the existence of a family relationship covered by this Agreement is grounds for immediate termination 


by Owner without further financial liability to Contractor. 


3.20.5 Restricted Companies Lists.  Contractor represents that as of the date of this Contract, Contractor is not 


included on the Final Divestment List created by the North Carolina State Treasurer pursuant to N.C. Gen. Stat. 


§ 147-86.58.   Contractor also represents that as of the date of this Contract, Contractor is not included on the 


list of restricted companies determined to be engaged in a boycott of Israel created by the North Carolina State 


Treasurer pursuant to N.C. Gen. Stat. § 147-86.81.   


 


3.21 COMPLIANCE WITH BOARD POLICIES AND PROCEDURES 


  The Contractor agrees to comply with the all of the Owner’s policies at all times that the Contractor, its 


subcontractors and employees are on the Owner’s property.  The Contractor acknowledges that Board policies 


are available for review at the Owner’s website and agrees to comply with the policies.  The Contractor also 


agrees to comply with the following provisions: 
 


3.21.1  The Contractor, its Subcontractors and employees shall not possess or carry, whether openly or concealed, any 
gun, rifle, pistol, or explosive on any property owned by the Owner.  This includes firearms locked in containers, 
vehicles or firearm racks within vehicles. The Contractor, its Subcontractors and employees shall not cause, 
encourage or aid a minor, who is less than 18 years old to possess or carry, whether openly or concealed, any 
weapons on any property owned by the Owner. 


 


3.21.2 The Contractor, its Subcontractors and employees, are prohibited from profane, lewd, obscene or offensive 
conduct or language, including engaging in sexual harassment. 


 


3.21.3 The Contractor and its Subcontractors shall not manufacture, transmit, conspire to transmit, possess, use or be 
under the influence of any alcoholic or other intoxicating beverage, narcotic drug, hallucinogenic drug, 
amphetamine, barbiturate, marijuana or anabolic steroids, or possess, use, transmit or conspire to transmit 
drug paraphernalia on any property owned by the Owner. 


 


3.21.4 The Contractor and its Subcontractors may not at any time use or display tobacco or nicotine-containing 
products, including but not limited to electronic cigarettes (e-cigarettes), on school premises, both indoor and 
outdoor. The prohibition of the display of tobacco or nicotine products shall not extend to a display that has a 
legitimate instructional or pedagogical purpose.  For purposes of this Contract, “tobacco product” is defined to 
include cigarettes, cigars, blunts, bidis, pipes, chewing tobacco, snuff, and any other items containing or 
reasonably resembling tobacco, tobacco products, or any facsimile thereof. “Tobacco use” includes smoking, 
chewing, dipping, or any other use of tobacco products. 


 


3.21.5 The Contractor, its Subcontractors and employees shall not solicit from or sell to students or staff within the 
Owner’s facilities or campuses, and shall not give gifts of any value to school system employees. 


 


3.21.6 Operators of all commercial vehicles on any property owned by the Owner shall be subject to post-accident, 
random, reasonable suspicion and follow-up testing for drugs and alcohol. 


 


3.21.7 The Contractor, its Subcontractors and employees are prohibited from using access to the site pursuant to this 
Agreement as a means to date, court, or enter into a romantic or sexual relationship with any student enrolled 
in the School System.  The Contractor agrees to indemnify the Owner for claims against the Owner resulting 
from relationships which have occurred or may occur between a student and an employee of the Contractor or 
Subcontractor. 


 


END OF ARTICLE 3 
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ARTICLE 4 


 


SUBCONTRACTORS 


 
4.1 DEFINITION 


 


4.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform any of the Work 


at the site.  The term Subcontractor may be referred to throughout the Contract Documents as if singular in 


number and masculine in gender and means a Subcontractor or his authorized representative.  The term 


Subcontractor does not include any Separate Contractor or his subcontractors. 


 


4.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform 


any of the Work at the site or who contracts to perform or supply any of the Work under the scope of a 


Subcontractor’s subcontract.  The term Sub-subcontractor may be referred to throughout the Contract 


Documents as if singular in number and masculine in gender and means a Sub-subcontractor or an authorized 


representative thereof. 


 


4.1.3 Nothing contained in the Contract Documents is intended to, nor shall it create, any contractual relationship 


between the Owner, the Design Consultant, or any of their agents, consultants, employees, independent 


contractors, or representatives and any Subcontractor, Sub-subcontractor, Supplier or Vendor of the 


Contractor, except the relationship between Owner and Contractor, but the Owner shall be entitled to 


performance of all obligations intended for his benefit, and to enforcement thereof. 


 


4.1.4 The Owner and Design Consultant will not deal directly with any Subcontractor, Sub-subcontractor or Material 


Supplier.  Communication will be made only through the Contractor.  Subcontractor, Sub-subcontractors or 


Material Suppliers shall route requests for information or clarification through the Contractor to the Design 


Consultant. 


 


4.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK 


 


4.2.1 The Contractor, in compliance with the requirements of the Contract Documents and within ten (10) days after 


the Notice to Proceed, shall furnish in writing to the Owner the names of the persons or entities (including those 


who are to furnish materials or equipment fabricated to a special design) proposed for each of the principal 


portions of the Work.  The Owner will promptly reply to the Contractor in writing stating whether or not the 


Owner, after due investigation, has reasonable objection to any such proposed person or entity.  Failure of the 


Owner to reply within a reasonable time shall constitute notice of no reasonable objection.  The Contractor 


understands and agrees that no contractual agreement exists for any part of the Work under this Contract 


between the Owner and any of the Contractor's Subcontractors or Sub-subcontractors.  Further, the Contractor 


understands and agrees that he alone is responsible to the Owner for the Work under this Contract and that 


any review of Subcontractors or Sub-subcontractors by the Owner will not in any way make the Owner 


responsible to any Subcontractor, nor responsible for the actions or failures of any Subcontractor or Sub-


subcontractor. 


 


4.2.1.1 The Contractor shall identify in the list of names of the Subcontractors proposed, those Subcontractors that are 


Historically Underutilized Businesses (HUB’s) and indicate the portion of the Work that each Subcontractor will 


perform. 


 


4.2.2 The Contractor shall not contract with any such proposed person or entity to whom the Owner has made 


reasonable objection under the provisions of Paragraph 4.2.1.  The Contractor shall not be required to contract 


with anyone to whom he has a reasonable objection. 


 


4.2.3 If the Owner has reasonable objection to any proposed person or entity under Paragraph 4.2.1, the Contractor 


shall name a substitute to whom the Owner has no reasonable objection.  The Contract Sum shall be increased 


or decreased by the difference in cost occasioned by such substitution and an appropriate Change Order shall 


be issued, subject to an audit of said difference by the Owner; provided, however, that no increase in the 
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Contract Sum shall be allowed for any such substitution unless the Contractor has acted promptly and 


responsively in submitting names as required by Paragraph 4.2.1 and the original proposed Subcontractor was: 


(i) able to carry out his work under his proposed subcontract, (ii) able to comply with all applicable laws, (iii) 


was an ongoing business in the field of his proposed subcontract, and (iv) had a labor force, capital and a 


means of supply compatible with the scope of his proposed subcontract.   


 


4.2.4 If the Owner requires a change of any proposed Subcontractor or person or organization previously accepted 


by him on the Project, the Contract Sum shall be increased or decreased by the difference in cost occasioned 


by such change and an appropriate Change Order shall be issued, subject to an audit by Owner. 


 


4.2.5 The Contractor shall notify the Owner and the Design Consultant of any substitution for any Subcontractor 


identified in accordance with Subparagraph 4.2.1.1.  The Contractor shall make no substitution for any 


Subcontractor, person or entity previously selected if the Owner or the Design Consultant makes reasonable 


objection to such substitution.  Also, Contractor may make no substitution of Subcontractors in violation of 


applicable law.   


 


4.2.6 If during the duration of the Project, the Contractor effects a substitution for any Subcontractor per Paragraph 


5.2.5, or if additional subcontract opportunities become available, the Contractor shall make a good faith effort 


to utilize Historically Underutilized Businesses (HUB’s). 


 


4.3 SUBCONTRACTUAL RELATIONS 


 


4.3.1 By an appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work 


to be performed by the Subcontractor, to be bound to the Contractor by the terms of the Contract Documents, 


and to assume toward the Contractor all the obligations and responsibilities which the Contractor, by these 


Contract Documents, assumes toward the Owner.  Said agreement shall preserve and protect the rights of the 


Owner under the Contract Documents with respect to the Work to be performed by the Subcontractor so that 


the subcontracting thereof will not prejudice such rights, and shall allow to the Subcontractor, unless specifically 


provided otherwise in the agreement between the Contractor and Subcontractor, the benefit of all rights, 


remedies and redress against the Contractor that the Contractor, by these Contract Documents, has against 


the Owner.  Where appropriate, the Contractor shall require each Subcontractor to enter into similar 


agreements with his Sub-subcontractors.  The Contractor shall make available to each proposed 


Subcontractor, prior to the execution of the subcontract, copies of the Contract Documents to which the 


Subcontractor will be bound by this Section 4.3, and identify to the Subcontractor any terms and conditions of 


the proposed Subcontract which may be at variance with the Contract Documents.  Each Subcontractor shall 


similarly make copies of such Contract Documents available to his Sub-subcontractors. 


 


4.3.2 The provisions herein regarding Subcontractor approvals shall in no way affect the liability of the Contractor to 


the Owner regarding performance of all obligations by or payment of Subcontractors.  Approval to subcontract 


with any given Subcontractor shall not to any degree relieve the Contractor of his obligation to perform or have 


performed to the full satisfaction of the Owner the Work required by this Contract. 


 


4.3.3 The Contractor shall submit Notice to the Owner of any Claims by Subcontractors for which the Owner is 


believed to be responsible, in strict conformance with the same time requirements and other procedures 


established for the submission of the Contractor’s Claims to the Owner. 


 


4.4 QUALIFICATION SUBMITTALS 


 


4.4.1 Specific qualification submittals may be required of Subcontractors, installers and suppliers for certain critical 


items of the Work.  Required qualification submittals are set forth in detail in the Specifications and shall be 


collected and submitted by the Contractor for review and approval by the Design Consultant.  All information 


required of a single Subcontractor, installer or supplier shall be contained in a single, complete submittal.  The 


Contractor shall submit the required qualification information within ten (10) days after receipt of the Design 


Consultant's request. 


 


4.4.2 The Owner and Design Consultant shall reject any proposed Subcontractor, installer or supplier, or any 
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qualification submittals related thereto, for the following reasons: 


 


.1 The Contractor's failure to submit requested information within the specified time; or 


 


.2 The Contractor's failure to provide all of the requested information; or 


 


.3 The Contractor's submission of a Subcontractor, installer or supplier, or qualifications thereof, which are 


unacceptable in the judgment of the Owner or Design Consultant. 


 


4.4.3 Should the Owner or Design Consultant have reasonable objection to any proposed Subcontractor, installer or 


supplier, the Contractor shall submit another person or firm who are reasonably acceptable to the Owner and 


Design Consultant. 


 


4.5 PREPARATORY WORK 


 


4.5.1 Before starting a portion of the Work, the Contractor and the responsible Subcontractor shall carefully examine 


all preparatory work that has been executed to receive his work.  The Subcontractor shall check carefully, by 


whatever means are required, to ensure that his work and adjacent related work will finish to proper contours, 


planes and levels.  He shall promptly notify the Contractor and the Design Consultant of any defects or 


imperfections in preparatory work, which will, in any way, affect satisfactory completion of his work.  Absence 


of such notification will be construed as an acceptance of preparatory work and later Claims of defects therein 


will not be recognized. 


 


4.5.2 Under no conditions shall a portion of the Work proceed prior to preparatory work having been completed, 


cured, dried, and otherwise made satisfactory to receive such related work.  Responsibility for timely installation 


of all materials rests solely with the Contractor, who shall maintain coordination control at all times. 


 


 


END OF ARTICLE 4 


 


 


ARTICLE 5 


 


WORK BY OWNER OR BY SEPARATE CONTRACTORS 


 


5.1 OWNER'S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE CONTRACTS 


 


5.1.1 The Owner reserves the right to perform work related to the Project with his own forces, and to award separate 


contracts in connection with other portions of the Project or other work on the site under these or similar 


Conditions of the Contract. 


 


5.2 MUTUAL RESPONSIBILITY 


 


5.2.1 Should the Contractor cause damage to the work or property of the Owner or of any separate contractor on the 


Project, or to other work on the Site, or delay or interfere with the Owner's work on ongoing operations or 


facilities or adjacent facilities or said separate contractor's work, the Contractor shall be liable for the same; 


and, in the case of another contractor, the Contractor shall attempt to settle said claim with such other contractor 


prior to such other contractor's institution of litigation or other proceedings against the Contractor. 


 


5.2.2 Should a separate contractor cause damage to the Work or to the property of the Contractor or cause delay or 


interference with the Contractor's performance of the Work, the Contractor shall present directly to said 


separate contractor any claims it may have as a result of such damage, delay or interference (with an 


information copy to the Owner) and shall attempt to settle its claim against said separate contractor prior to the 


institution of litigation or other proceedings against said separate contractor. 


 


5.2.3. In no event shall the Contractor seek to recover from the Owner or the Design Consultant, and the Contractor 
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hereby waives any claims against the Owner and Design Consultant relating to any costs, expenses (including, 


but not limited to, attorney's fees) or damages or other losses incurred by the Contractor as a result of any 


damage to the Work or property of the Contractor or any delay or interference caused by any separate 


contractor. 


 


5.3 COORDINATION OF THE WORK 


 


5.3.1 By entering into this contract, Contractor acknowledges that there may be other contractors on the site whose 


work will be coordinated with that of his own.  Contractor expressly warrants and guarantees that he will 


cooperate with other contractors and will do nothing to delay, hinder or interfere with the work of other separate 


contractors, the Owner or Design Consultant.  Contractor also expressly agrees that, in the event his work is 


hindered, delayed, interfered with or otherwise affected by a separate contractor, his sole remedy will be a 


direct action against the separate contractor as described in this Article 5.  Contractor will have no remedy, and 


hereby expressly waives any remedy, against the Owner and/or the Design Consultant on account of delay, 


hindrance, interference or other event caused by a separate contractor. 


 


 


END OF ARTICLE 5 


 


 


ARTICLE 6 


 


MISCELLANEOUS PROVISIONS 


 


6.1 GOVERNING LAW 


 


6.1.1 This contract shall be governed by the law of the State of North Carolina.  The Contractor and Owner agree 


that the county where the Project is located shall be the proper venue for any litigation arising out of this 


Agreement. 


 


6.1.2 Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed to 


be inserted herein and the Contract shall be read and enforced as though it were included herein.  If through 


mistake or otherwise, any such provision is not inserted or is not correctly or fully inserted, then upon the 


application of either party, the Contract shall forthwith be physically amended to make such insertion. 


 


6.2 CLAIMS AND DAMAGES 


 


6.2.1 Should the Contractor or any of its Subcontractors suffer injury or damage to person or property because of 


any act or omission of the Owner or Design Consultant, or of any of their employees, agents or others for whose 


acts either is legally liable, the claim on behalf of the Contractor or its subcontractors shall be made in writing 


to the Owner within 10 days after the first observance of such injury or damage; otherwise, the Contractor shall 


have waived any and all rights he may have against the Owner or the Design Consultant, or their employees, 


representatives and agents.  The Contractor shall indemnify, defend and hold the Owner harmless from any 


claim by a Subcontractor that is waived because it is not filed in strict conformance with this paragraph or any 


other provision of this Agreement regarding claims. 


 


6.4 RIGHTS AND REMEDIES 


 


6.4.1 The duties and obligations of the Contractor imposed by the Contract Documents and the rights and remedies 


of the Owner available thereunder shall be in addition to and not a limitation of any duties, obligations, rights 


and remedies otherwise imposed or available by law. 


 


6.4.2 Except as may be specifically agreed in writing, the failure of the Owner or the Design Consultant to insist in 


any one or more instances upon the strict performance of any one or more of the provisions of this Contract, 


or to exercise any right herein contained or provided by law, shall not be construed as a waiver or 


relinquishment of the performance of such provisions or right(s) or of the right to subsequently demand such 
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strict performance or exercise such right(s), and the rights shall continue unchanged and remain in full force 


and effect. 


 


6.4.3 The Contractor agrees that he can be adequately compensated by money damages for any breach of this 


Contract which may be committed by the Owner and hereby agrees that no default, act, or omission of the 


Owner or the Design Consultant, except for failure to make progress payments as required by the Contract 


Documents, shall constitute a material breach of the Contract entitling the Contractor to cancel or rescind the 


provisions of this Contract or (unless the Owner shall so consent or direct in writing) to suspend or abandon 


performance of all or any part of the Work.  The Contractor hereby waives any and all rights and remedies to 


which he might otherwise be or become entitled, save only his right to money damages. 


 


6.4.4 Contractor and Owner acknowledge that the Contract Documents shall not be construed against Owner due to 


the fact that they may have been drafted by Owner.  For purposes of construing the Contract Documents, both 


Contractor and Owner shall be considered to have jointly drafted the Contract Documents. 


 


6.4.5 In the event that Owner incurs attorney’s fees or litigation expenses in connection with enforcing or protecting 


its rights under the Contract Documents or defending any claim or lawsuit brought against it arising out of the 


Work or the Contract Documents, Contractor shall reimburse Owner for such reasonable attorney's fees and 


expenses. 


 


6.5 TESTS AND INSPECTIONS 


 


6.5.1 If the Contract Documents, laws, ordinances, rules, regulations or orders of any public authority having 


jurisdiction require any portion of the Work to be inspected, tested, or approved, the Contractor shall give the 


Owner timely notice of its readiness so the Design Consultant and the Owner may observe such inspection, 


testing or approval.  The Contractor shall bear all costs of such inspections, tests or approvals conducted by 


public authorities.  Unless otherwise provided, the Owner shall bear all costs of other inspections, tests or 


approvals. 


 


6.5.2 Unless otherwise stipulated in other Contract Documents, the Contractor shall pay for all utilities required for 


testing of installed equipment of all of his work and work of each Subcontractor.  Boiler fuel other than gas shall 


be provided by Subcontractor furnishing boilers.  Labor and supervision required for making such tests shall 


be provided at no additional cost to the Owner. 


 


6.5.3 If the Design Consultant or the Owner determines that any Work requires special inspection, testing, or approval 


which Subparagraph 6.51 does not include, the Owner will instruct the Contractor to order such special 


inspection, testing or approval, and the Contractor shall give notice as provided in Subparagraph 6.51.  If such 


special inspection or testing reveals a failure of the Work to comply (1) with the requirements of the Contract 


Documents, or (2) with respect to the performance of the Work, with laws, ordinances, rules, regulations, or 


orders of any public authority having jurisdiction, the Contractor shall bear all costs thereof, including 


compensation for the Design Consultant's and Owner's additional construction management expenses made 


necessary by such failure. 


 


6.6 UNENFORCEABILITY OF ANY PROVISION 


 


6.6.1 If any provision of this Contract is held as a matter of law to be unenforceable or unconscionable, the remainder 


of the Contract shall be enforceable without such provision. 


 


6.7 ATTORNEYS' FEES AND OTHER EXPENSES 


 


6.7.1 The Contractor hereby agrees that he will not submit, assert, litigate or otherwise pursue any frivolous or 


unsubstantiated claims or claims he has specifically waived under the terms of the Contract Documents.  In the 


event that the Contractor's or its Subcontractor’s claims, or any separate item of a claim, is without substantial 


justification, the Contractor shall reimburse the Owner or Design Consultant for all costs and expenses 


associated with defending such claim or separate item, including but not limited to, attorneys' fees, audit costs, 


accountants' fees, expert witness' fees, additional Design Consultant expenses, additional construction 
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management expenses, or services and any other consultant costs. 


 


6.7.2 If the Contractor breaches any obligation under the Contract Documents, the Contractor shall reimburse the 


Owner and Design Consultant for all costs and expenses incurred by the Owner relating to such breach, 


including but not limited to attorneys' fees, audit costs, accountants' fees, expert witness' fees, additional Design 


Consultant expenses, additional construction management expenses, and any other consultant costs. 


 


6.7.3 If the Owner or Design Consultant prevails in a claim brought against the Contractor, including but not limited 


to, claims for fraud or misrepresentation, overpayment, defective work, delay damages, and recovery of 


termination expenses, the Contractor shall reimburse the Owner and Design Consultant for all costs and 


expenses incurred by them relating to such claim, including but not limited to attorneys' fees, audit costs, 


accountants' fees, expert witness' fees, additional Design Consultant expenses, additional construction 


management expenses, and any other consultant costs. 


 


6.8 SUCCESSORS AND ASSIGNS 


 


6.8.1 The Owner and the Contractor each binds himself, his partners, successors, assigns and legal representatives 


to the other party hereto and to the partners, successors, assigns and legal representatives of such other party 


in respect to all covenants, agreements and obligations contained in the Contract Documents.  The Contractor 


shall not assign the Contract or sublet it as a whole without the written consent of the Owner, nor shall the 


Contractor assign any moneys due or to become due to him hereunder, without the previous written consent 


of the Owner and the Contractor's Surety. 


 


END OF ARTICLE 6 


 


 


ARTICLE 7 


 


TIME 


 


7.1 DEFINITIONS 


 


7.1.1 Unless otherwise provided, the Contract Time is the period of time allotted in the Contract Documents for 


Substantial and Final Completion of the Work, as defined in Subparagraph 7.1.3 and 7.1.4, including any 


allowances and alternates.  The Contractor shall complete his Work within Contract Time, unless the Contract 


Time is modified. 


 


7.1.2 The date of commencement of the Work is the date established in a notice to proceed.  If there is no notice to 


proceed, it shall be the date of the Owner-Contractor Agreement or such other date as may be established 


therein.  The Contractor shall not commence Work or store materials or equipment on site until written Notice 


to Proceed is issued or until the Contractor otherwise receives the Owner's written consent. 


 


7.1.3 The Date of Substantial Completion of the Work or designated portion thereof is the Date certified by the Design 


Consultant and the Owner when the Work or a designated portion thereof is sufficiently complete, in accordance 


with the Contract Documents, so the Owner can fully occupy and utilize the Work or designated portion thereof 


for the use for which it is intended, with all of the Project's parts and systems operable as required by the 


Contract Documents.  Only incidental corrective work and any final cleaning beyond that needed for the Owner's 


full use may remain for final completion.  The issuance of a temporary or final certificate of occupancy shall not, 


in itself, constitute Substantial Completion. Educational operational systems such as voice, data, security 


cameras, security card readers, security motion detection systems and building automation systems including 


functional graphics at the site are required for Substantial Completion. 


 


7.1.4 The date of Final Completion of the work is the date certified by the Design Consultant and the Owner when 


the Work is totally complete, to include punch list work, in accordance with the Contract Documents and the 


Owner may fully occupy and utilize the work for the use for which it is intended. The issuance of a temporary 


or final certificate of occupancy shall not, in itself, constitute Final Completion. 
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7.2 DELAYS AND EXTENSIONS OF TIME 


 


7.2.1 The time during which the Contractor or any of its subcontractors delayed in the performance of the Work by 


the acts or omissions of the Owner, Design Consultant or their employees or agents, acts of God, unusually 


severe and abnormal climatic conditions, fires, floods, epidemics, quarantine restrictions, strikes, riots, civil 


commotions or freight embargoes, or other conditions beyond the Contractor's or its subcontractors’ control 


and which the Contractor or its subcontractors could not reasonably have foreseen and provided against, shall 


be added to the time for completion of the Work (i.e., the Contract Time) stated in the Agreement; provided, 


however, that no claim by the Contractor for an extension of time for delays will be considered unless made in 


strict compliance with the requirements of this Article and other provisions of the Contract Documents.   


 
7.2.1.1 For excessive inclement weather, the Contract time will not be extended due to reasonably anticipated 


inclement weather or for delays in the aftermath of inclement weather, reasonably anticipated or excessive.  
The time for performance of this Contract, as stated in the Contract Documents, includes an allowance for 
calendar days which may not be available for construction out-of-doors; for the purposes of this Contract, the 
Contractor agrees that the number of calendar days per month based on a five-year average shall be 
considered reasonably anticipated inclement weather and planned for in the construction schedule per the 
Contract.  Unless the Contractor can substantiate to the satisfaction of the Owner that there was greater than 
the reasonably anticipated inclement weather considering the time from the Notice to Proceed until the date 
established for substantial completion using data from the national weather service station noted in the 
Supplemental General Conditions or a weather station acceptable to the Owner and that such alleged greater 
than reasonably anticipated inclement weather actually delayed the Work or portions thereof which had an 
effect upon the Contract time, the Contractor shall not be entitled to an extension of time.  


 
   Also, the Contractor agrees that the calculation of the number of excessive inclement weather days shall be 


the number of days in excess of the five-year average for each month, in which precipitation exceeded one 
tenth (.10) inch, or in which the highest temperature was 32 degrees For less as recorded at the approved 
weather station.  Rain days from hurricanes and tropical storms not causing damage in the county where the 
Project is located shall be deemed inclement weather days. 


 


 If the total accumulated number of calendar days lost to excessive inclement weather, from the Notice to 


Proceed until the date established for substantial completion, exceeds the total accumulated number to be 


reasonably anticipated for the same period from the table above, time for completion will be extended by the 


number of calendar days needed to include the excess number of calendar days lost.  No extension of time will 


be made for days due to excessive inclement weather occurring after the date established for substantial 


completion.  No change in Contract sum will be authorized because of adjustment of Contract time due to 


excessive inclement weather. 


 


7.2.2 Should a time extension be granted for Substantial Completion the date for Final Completion shall be 


appropriately adjusted unless specifically stated otherwise. 


 


7.2.3 Neither the Owner nor the Design Consultant shall be obligated or liable to the Contractor or its Subcontractors 


for, and the Contractor hereby expressly waives any claims against the Owner and the Design Consultant on 


account of any indirect or direct damages, costs or expenses of any nature which the Contractor, its 


Subcontractors, or Sub-subcontractors or any other person may incur as a result of any delays, interferences, 


changes in sequence or the like, which are reasonable, foreseeable, contemplated, or avoidable by Contractor, 


and it is understood and agreed that the Contractor’s sole and exclusive remedy in any such events shall be 


an extension of the Contract Time in accordance with the Contract Documents, unless the delays, interferences, 


changes in sequence or the like arise solely from or out of any act or omission of the Owner or the Design 


Consultant, or their agents, employees, consultants or independent.  The Contractor shall not be entitled to any 


damages pursuant to this section if there are any concurrent delays for which the Owner and/or the Design 


Consultant are not solely responsible.  


 


7.2.4 Subject to other provisions of the Contract, the Contractor may be entitled to an extension of the Contract Time 


(but no increase in the Contract Sum) for delays arising from unforeseeable causes beyond the control and 


without the fault or negligence of the Contractor, his Subcontractors or suppliers, unless caused solely by the 
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Owner or Design Consultant. 


 


7.2.5 The Contractor and its subcontractors shall not be entitled to and hereby expressly waives any extension of time 


resulting from any condition or cause unless said claim for extensions of time is made in writing to the Owner 


within ten (10) days of the first instance of delay.   


 


END OF ARTICLE 7 


 


 


ARTICLE 8 


 


PAYMENTS AND COMPLETION 


 


8.1 SCHEDULE OF VALUES 


 


8.1.1 Before the first Application for Payment, the Contractor shall submit to the Owner a schedule of values allocated 


to the various portions of the Work.   


 


8.2 APPLICATIONS FOR PAYMENT 


 


8.2.1 Prior to the date for each progress payment established in the Owner-Contractor Agreement, the Contractor, 


shall submit to the Owner an itemized Application for Payment including a completed Contractor’s Sales Tax 


Report (attached hereto as Appendix A) for all items provided by the Contractor or any Subcontractors included 


in the application.  The Contractor shall also certify that he has paid all due and payable amounts for which 


previous certificates for payment were issued and payments received from the Owner and that the work for 


which payment is requested has been completed. 


 


8.2.2 The Owner will retain funds from each progress payment to the maximum extent allowed by N.C. General 


Statute 143-134.1 until the Work is finally completed and accepted, whether or not the Owner has occupied 


any or all of the Project before such time.  If a reduction in retainage has been made or the Owner stops 


withholding retainage for any reason, the Owner may increase or commence the retainage as authorized by 


N.C. Gen. Stat. 143-134.1. 


 


8.2.3 Owner will be under no obligation to make payment to the Contractor on account of materials or equipment not 


incorporated in the Work.  Materials once paid for by the Owner become the property of the Owner and may 


not be removed from the work site without the Owner's written permission. 


 


8.2.4 The Contractor warrants that title to all Work, materials and equipment covered by an Application for Payment 


will pass to the Owner either by incorporation in the construction or upon the receipt of payment by the 


Contractor, whichever occurs first, free and clear of all liens, claims, security interests or encumbrances, 


hereinafter referred to in this Article 8 as "liens”. 


 


8.2.5 All invoices shall show the following:  


 .1 Total amount of contract 


 .2 Amount of change orders 


 .3 Total value of completed work 


 .4 Amount retained by Owner 


 .5 Amount due Contractor 


 


8.3 CERTIFICATES FOR PAYMENT 


 


8.3.1 By signing a Certificate for Payment, the Design Consultant shall not thereby be deemed to represent that it 


has made exhaustive or continuous on-site inspections to check the quality or quantity of the Work or that it 


has reviewed the construction means, methods, techniques, sequences, or procedures, or that it has made any 


examination to ascertain how or for what purpose the Contractor has used the moneys previously paid on 


account of the Contract Sum. 
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8.4 PROGRESS PAYMENTS 


 


8.4.1 The Contractor shall promptly pay each Subcontractor (including suppliers, laborers, and material-men) 


performing labor or furnishing material for the Work, upon receipt of payment from the Owner. 


 


8.4.2 No Certificate for a progress payment, nor any progress payment, nor any partial or entire use or occupancy of 


the Project by the Owner, shall constitute an acceptance of any Work not in accordance with the Contract 


Documents. 


 


8.4.3 The Contractor shall not submit more than one pay application during any 30-day period. 


 


8.5 PAYMENTS WITHHELD 


 


8.5.1 The Design Consultant may decline to certify payment and may withhold their Certificate in whole or in part, to 


the extent the Design Consultant deems necessary to reasonably protect the Owner from loss associated with 


unsatisfactory job progress, defective construction, disputed work, claims or any other similar issue. If the 


Design Consultant is unable to make representations to the Owner and to certify payment in the amount of the 


Application, it will notify the Contractor as provided herein.  The Design Consultant may also decline to certify 


payment because of subsequently discovered evidence or subsequent observations that may nullify the whole 


or any part of any Certificate for Payment previously issued to such extent as may be necessary in its opinion 


to protect the Owner from loss. 


 


8.6 FAILURE OF PAYMENT 


 


8.6.1 Payments due and unpaid under the Contract Documents shall not bear interest. 


 


8.7 SUBSTANTIAL COMPLETION 


 


8.7.1 The Date of Substantial Completion of the Work or designated portion thereof is the Date certified by the Design 


Consultant and Owner when the Work or a designated portion thereof is sufficiently complete, in accordance 


with the Contract Documents, so Owner can fully occupy and utilize the Work for the use for which it is intended, 


with all of the Project’s parts and systems operable as required by the Contract Documents.  Only incidental 


corrective work and any final cleaning beyond that needed for Owner’s full use may remain for Final Completion.  


The Contractor shall be solely responsible for the cost to repair or replace any work damaged or destroyed prior 


to the Date of Substantial Completion. 


 


8.7.2 When the Design Consultant and the Owner on the basis of an inspection jointly determine that the Work or 


designated portion thereof is substantially complete, they will then prepare a Certificate of Substantial 


Completion which shall establish the Date of Substantial Completion, shall state the responsibilities of the 


Owner and the Contractor for security, maintenance, heat, utilities, damage to the Work, and insurance, and 


shall fix the time within which the Contractor shall complete the items listed therein.  Warranties required by the 


Contract Documents shall commence on the Date of Substantial Completion of the Work or designated portion 


thereof unless otherwise provided in the Certificate of Substantial Completion.  The Contractor shall provide 


operation & maintenance manuals, and operation training to the Owner as required by the Contract Documents 


prior to Substantial Completion.  The Owner’s occupancy of incomplete work shall not alter the Contractor’s 


responsibilities pursuant to this section.   


 


8.7.3 The acceptance of Substantial Completion payment shall constitute a waiver of all claims by the Contractor and 


its Subcontractors except those previously made in writing and identified by the Contractor as unsettled at the 


time the Contractor submits the Application for Payment for Substantial Completion, and except for the 


retainage sums due at final acceptance.  The Contractor shall indemnify and hold the Owner harmless against 


any claims by its Subcontractors that are waived because they were not made in writing and identified by the 


Contractor as unsettled when the Contractor submitted the Application for Payment for Substantial Completion. 
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8.7.4 The issuance of the Certificate of Substantial Completion does not indicate final acceptance of the project by 


the Owner, and the Contractor is not relieved of any responsibility for the project except as specifically stated 


in the Certificate of Substantial Completion. 


 
8.7.5 There will be two inspections by the Design Consultant at Substantial Completion: 
 
  .1  To generate a list of items to be completed or corrected before Owner takes possession of the 


Work. 
  .2  To check that the list of items has been completed before issuing Final Payment. 
  


 Any additional inspections by the Design Consultant requested by Contractor to complete the Punch List shall 


result in money being withheld from the Final Payment to cover the cost of these additional inspections 


 


8.8 FINAL COMPLETION AND FINAL PAYMENT 


 


8.8.1 When the Design Consultant and the Owner find the Work acceptable under the Contract Documents and the 


Contract fully performed, they will approve a final Certificate of Payment stating that to the best of their 


knowledge, information and belief, and on the basis of their observations and inspections, the Work has been 


completed in accordance with the terms and conditions of the Contract Documents and that the entire balance 


found to be due the Contractor, and noted in said final Certificate, is due and payable, except for an amount 


mutually agreed upon for any work remaining incomplete or uncorrected for which the Owner is entitled a credit 


under the Contract Documents. If the Design Consultant and the Owner find the Work to be incomplete or 


unacceptable, the costs of reinspections shall be paid by the Contractor.   


 
8.8.2 Final Payment shall not become due until the Contractor provides to the Design Consultant and Owner: three 


(3) copies of any of the following required: 
 
  .1  Final Change Order 
  .2  Final Application for Payment 
  .3  Consent of Surety to Final Payment - AIA G707(if applicable) 
  .4  Contractor’s Affidavit of Release of Liens - AIA G706A 


 .5  Contractor’s Affidavit of Payment of Debts and Claims - AIA G706; 
  .6  Certificate of Occupancy (if applicable) 
  .7  Contractor’s Warranty, notarized 
  .8  Warranty Summary Sheet with Original Warranties (if not included in O & M Manuals) 
  .9 Certification Letter from Contractor that no Asbestos-Containing Materials were used on the 


project 
  .10  Final List of Subcontractors (name, address, phone, fax nos.) 
  .11  Record Drawings (As-Built) - 1 set 
  .12  Operation and Maintenance Manuals - 3 sets 


  .13  Other project close-out submittals, as required by the Contract Documents. 


 


8.8.3 Neither the final payment nor the remaining retained percentage shall become due until the Work is free and 


clear of any and all liens and the Contractor submits to the Owner: 


 


.1 an affidavit that all payrolls, bills for materials and equipment, and other indebtedness connected with the 


Work for which the Owner or his property might in any way be responsible, have been paid or otherwise 


satisfied; 


  


.2 if required by the Owner, other data establishing payment or satisfaction of all such obligations, such as 


receipts, releases and waivers of liens arising out of the Contract, to the extent and in such form as may 


be designated by the Owner; and 


 


.3 As-built drawings, and other project closeout submittals, as required by the Owner. 


 


8.8.4 The making of final payment shall constitute a waiver of all claims by the Owner against the Contractor except 


those arising from: 
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 .1 unsettled liens, and claims against the Owner or the Design Consultant, or their employees, agents, or 


representatives, 


 


.2 faulty, defective or non-conforming Work discovered or appearing after Substantial or Final Completion, 


 


.3 failure of the Work to comply with the requirements of the Contract Documents, 


 


.4 terms of any warranties contained in or required by the Contract Documents,  


 


.5 damages incurred by the Owner resulting from lawsuits brought against the Owner, the Design Consultant, 


or their agents, employees or representatives because of failures or actions on the part of the Contractor, 


his Subcontractors, Sub-subcontractors, or any of their employees, agents or representatives, or 


 


.6 fraud or bad faith committed by the Contractor or any subcontractor or supplier during performance of work 


but discovered by Owner after Final Payment. 


 


8.8.5 The acceptance of final payment shall constitute a waiver of all claims by the Contractor except those previously 


made in writing and identified by the Contractor as unsettled at the time of the final Application for Payment 


 


8.9 LIQUIDATED DAMAGES 


 


8.9.1 Should the Contractor fail to substantially complete the Work on or before the date stipulated for Substantial 


Completion (or such later date as may result from extension of time granted by Owner), he shall pay the Owner, 


as Substantial Completion liquidated damages the daily amount stated in the Supplementary Conditions for 


each consecutive calendar day that terms of the contract remain unfulfilled beyond the date allowed by the 


Contract, which sum is agreed upon as a reasonable and proper measure of damages which the Owner will 


sustain per day by failure of the Contractor to complete work within time as stipulated; it being recognized by 


the Owner and the Contractor that the injury to the Owner which could result from a failure of the Contractor to 


complete on schedule is uncertain and cannot be computed exactly.  In no way shall costs for liquidated 


damages be construed as a penalty on the Contractor. 


 


8.9.2 For each consecutive calendar day that the Work remains incomplete after the date established for Final 


Completion, the Contractor shall pay or Owner will retain the daily amount stated in the Supplementary 


Conditions as Final Completion Liquidated Damages from the compensation otherwise to be paid to the 


Contractor.  This amount is the minimum measure of damages the Owner will sustain due to the delay in the 


completion of all remedial work, the delay in the correction of the deficient work, the disruption to the school 


and the learning environment, the cost of contract management time and resources, administration time, and 


the inability to use the facilities fully.  This amount is in addition to the liquidated damages prescribed above for 


Substantial Completion. 


 


8.9.3 The amount of liquidated damages set forth above and in the corresponding Supplementary Conditions shall 


be assessed cumulatively.  The items of cost included in the assessment of liquidated damages are as defined 


in the General Conditions.  This provision for liquidated damages does not bar Owner's right to enforce other 


rights and remedies against Contractor, including but not limited to, specific performance or injunctive relief. 


 


8.10 OWNER'S RIGHT TO OCCUPY INCOMPLETE WORK 


 


8.10.1 Should the Project, or any portion thereof, be incomplete for Substantial or Final Completion at the scheduled 


date or dates, the Owner shall have the right to occupy any portion of the Project.  In such an event, the 


Contractor shall not be entitled to any extra compensation on account of said occupancy by the Owner or by 


the Owner's normal full use of the Project, nor shall the Contractor interfere in any way with said normal full use 


of the Project.  Further, in such an event, the Contractor shall not be entitled to any extra compensation on 


account of the Owner's occupancy and use of the Project, nor shall the Contractor be relieved of any  
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 responsibilities of the Contract including the required times of completion.  Such occupancy by the Owner shall 


not, in itself, constitute Substantial or Final Completion. 


 


END OF ARTICLE 8 


 


 


ARTICLE 9 


 


INSURANCE AND BONDS 


 
9.1.1  CONTRACTOR’S INSURANCE AND BONDS  
 
  The Contractor shall purchase and maintain in companies properly licensed by the Insurance Department 


of the State of North Carolina and acceptable to the Owner such insurance as will protect him, the Owner, 
and the Owner’s agents, representatives, and employees from claims which may arise out of or result from 
the Contractor’s operations under the Contract, whether such operations be by himself or by any 
Subcontractor or by anyone directly or indirectly employed by any of them, or by anyone for whose acts 
any of them may be liable.  Such insurance shall include:   


 
9.1.1.1  Worker’s Compensation including Occupational Disease and Employer’s Liability Insurance 
 


.1 Statutory - Amount and coverage as required by State of North Carolina Worker’s Compensation 
laws 


 
  .2  Employer’s Liability 


 $1,000,000 Each Accident 
 $1,000,000 Policy Limit 


   $1,000,000 Each Employee 
 
9.1.1.2  Commercial General Liability (Occurrence Form) - The Contractor shall provide during the life of this 


Contract such Commercial General Liability (Occurrence Form) Insurance as shall protect Contractor and 
any Subcontractor performing work under this Contract from claims for damages for Bodily Injury including 
accidental death, as well as from claims for Property Damage which may arise from operations under this 
Contract, whether such operations be by himself or by any Subcontractor or by anyone directly or indirectly 
employed by either of them.  This insurance shall be on the Standard Insurance Services Office, Inc. (ISO) 
Commercial Liability Occurrence Form.  The Contractor shall procure insurance coverage for direct 
operations, sublet work, elevators, contractual liability and completed operations with limits not less than 
those stated below: 


 
A Combined Single Limit for Bodily Injury, Property Damage and Personal Injury of: 


 
$2,000,000  General Aggregate (except Products - Completed Operations) Limit 


  $2,000,000  Products - Completed Operations Aggregate Limit 
  $1,000,000  Personal and Advertising Injury Limit 
  $1,000,000  Each Occurrence Limit 
  $       5,000 Medical Expense 
 
9.1.1.3  Property Damages, including Broad Form Property Damage and Explosion, Collapse, Underground 


property damage coverages, and blasting, where necessary. 
 
9.1.1.4  Completed Operations Liability: Continuous coverage in force for one year after completion of Work. 
 
9.1.1.5  Commercial Automobile Insurance, including coverage for owned, non-owned and hired vehicles - with 


limits not less than a Combined Single Limit for Bodily Injury and Property Damage of $1,000,000. 
 
9.1.1.6  Umbrella Liability Insurance: Policy to ‘pay on behalf of the Insured’ with Limits of Liability: $1,000,000. 
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9.2  Certificates of Insurance acceptable to the Owner shall be filed with the Owner prior to commencement of 
the Work.  These Certificates shall contain a provision that coverages afforded under the policies will not 
be canceled until at least thirty (30) days prior written notice has been given to the Owner.  Failure to 
provide such notice shall not limit the liability of the Insurer, its agents or representatives. 


 
9.3  All insurance policies required in this Article, except Worker’s Compensation and Commercial Automobile, 


shall name the Owner as additional named insured for the insurance.  The Owner shall be included in the 
definition of “insured” in the Commercial Automobile Policy. 


 
9.4  Contractor shall not commence work under this Contract until he has obtained all the insurance and bonds 


required under Article 5 of this Contract and until such insurance and bonds have been approved by the 
Owner, nor shall Contractor allow any subcontractor to commence work on his subcontract until all similar 
insurance required of the subcontractor has been so obtained and approved.  Approval of the insurance 
by Owner shall not relieve or decrease the liability of Contractor hereunder. 


 
9.5  The Commercial General Liability and Workers Compensation Policies provided by Contractor shall have 


endorsements waiving subrogation against Owner. 
 
9.6  PROPERTY INSURANCE.  Contractor shall provide the following property insurance:  
 
9.6.1 Unless stated otherwise in the Supplemental Conditions, Contractor shall purchase and at all times 


maintain such insurance as will protect Contractor, Owner, Subcontractors and Sub-subcontractors from 
loss or damage to Work or property in the course of construction, including all machinery, materials and 
supplies on the premises or in transit thereto and intended to become a part of the finished work until Final 
Completion.  This insurance shall be in the form of ‘Builder’s Risk Covered Cause of Loss Form’ to include, 
but not limited to, theft, collapse, earth movement and flood.  Any deductible provision in such insurance 
shall not exceed $5,000.00.  Notwithstanding any such deductible provision, Contractor shall remain solely 
liable for the full amount of any item covered by such insurance. 


 
9.6.2 If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial 


Completion thereof, such occupancy or use shall not commence prior to a time mutually agreed to by 
Owner and Contractor, and to which the insurance company or companies providing the property 
insurance have consented by endorsement to the policy or policies.  This insurance shall not be canceled 
or lapsed on account of such partial occupancy or use.  Consent of Contractor and of the insurance 
company or companies to such occupancy or use shall not be unreasonably withheld. 


 
9.7   Owner shall be under no obligation to review any Certificates of Insurance provided by Contractor, or to 


check or verify Contractor’s compliance with any and all requirements regarding insurance imposed by the 
Contract Documents.  Contractor is fully liable for the amounts and types of insurance required herein and 
is not excused should any policy or certificate of insurance provided by Contractor not comply with any 
and all requirements regarding insurance imposed by the Contract Documents. 


 
9.8   All insurance companies providing the above insurance shall be licensed by the Insurance Department of 


the State of North Carolina and maintain a rating by AM Best or a similar rating company with a minimum 
of an “A-” rating. 


 
9.9 PERFORMANCE AND PAYMENT BONDS 
 


“If required by law, or in the Supplemental Conditions or the Contract Documents, Contractor must provide 
performance and payment bonds each in the amount of the Contract Sum.  Such bonds shall be on forms 
acceptable to Owner and issued by surety companies licensed to do business in North Carolina and having 
a rating of at least AM Best “A” rating. Contractor may, at its option, make deposit in the form of certified 
check with Owner in lieu of the performance and payment bonds in an amount equal to the Contract Sum 
for each such bond, for a total of 200% of the Contract Sum.” 


 


END OF ARTICLE 9 
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ARTICLE 10 


 


CHANGES IN THE WORK 


 


10.1 CHANGE ORDERS 


 


10.1.1 The Owner may, at any time, by written order designated or indicated to be a Change Order, make any 


change or modification in the Work or add to the Work within the general scope of the Contract. 


 


10.2 OWNER DIRECTED CHANGES REQUIRING AN INCREASE IN CONTRACT SUM.   


 


10.2.1 If the Change in the Work will result in an increase in the Contract Sum, the Owner shall have the right to require 


the performance thereof on a lump sum basis, a unit price basis or a time and material basis, all as hereinafter 


more particularly described (the right of the Owner as aforesaid shall apply with respect to each such Change 


in the Work). 


 


 If the Owner elects to have the Change in the Work performed on a lump sum basis, its election shall be based 


on a lump sum Proposal which shall be submitted by the Contractor to the Owner within seven (7) days of the 


Contractor's receipt of a request therefore (but the Owner's request for a lump sum Proposal shall not be 


deemed an election by the Owner to have the Change in the Work performed on a lump sum basis).  The 


Contractor's Proposal shall be itemized and segregated by labor and materials for the various components of 


the Change in the Work (no aggregate labor total will be acceptable) and shall be accompanied by signed 


Proposals of any Subcontractors who will perform any portion of the Change in the Work and of any persons 


who will furnish materials or equipment for incorporation therein.  The Proposal shall also include the 


Contractor's estimate of the time required to perform said changes.  The Contractor shall provide any 


documentation that may be requested by the Owner or Architect to support the change proposal, including but 


not limited to payroll records, insurance rates, material quotes, and rental quotes.  The Change Proposal Forms 


attached as Appendix B shall be used to submit change proposals on the Project. 


 


The portion of the Proposal relating to labor, whether by the Contractor's forces or the forces of any of its 


Subcontractors, may include reasonably anticipated gross wages of job site labor, including foremen, who will 


be directly involved in the Change in the Work (for such time as they will be so involved), plus payroll costs 


(including premium costs of overtime time, if overtime is anticipated, Social Security, Federal or State 


unemployment insurance taxes and fringe benefits required by collective bargaining agreements entered into 


by the Contractor or any such Subcontractor in connection with such labor) and up to fifteen percent (15%) of 


such anticipated gross wages, but not payroll costs, as overhead and profit for the Contractor or any such 


Subcontractor, as applicable (said overhead and profit to include all supervision except foremen). Payroll costs 


are limited to 39% of the net pay of the worker. 


 


The portion of the Proposal relating to materials may include the reasonably anticipated direct costs to the 


Contractor or to any of its Subcontractors of materials to be purchased for incorporation in the Change in the 


Work, plus transportation and applicable sales and use taxes and up to fifteen percent (15%) of said direct 


material costs as overhead and profit for the Contractor or any such Subcontractor (said overhead and profit to 


include all small tools), and may further include the Contractor's and any of its Subcontractor's reasonably 


anticipated rental costs in connection with the Change in the Work (either actual or discounted local published 


rates), plus up to eight percent (8%) thereof as overhead and profit for the Contractor or any such 


Subcontractors, as applicable.  The Contractor shall provide an itemized breakdown of all transportation and 


shipping costs, including receipts documenting the expenses.  Notwithstanding the above, overhead and profit 


shall not be applied to any sales tax paid for any purpose or to any transportation or shipping costs incurred by 


the Contractor or any subcontractor.  If any of the items included in the lump sum Proposal are covered by unit 


prices contained in the Contract Documents, the Owner may, if it requires the Change in the Work to be 


performed on a lump sum basis, elect to use these unit prices in lieu of the similar items included in the lump 


sum Proposal, in which event an appropriate deduction will be made in the lump sum amount prior to the 


application of any allowed overhead and profit percentages.  No overhead and profit shall be applied to any 


unit prices. 
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The lump sum Proposal may include up to eight percent (8%) of the amount which the Contractor will pay to 


any of its Subcontractors for Changes in the Work as overhead and profit for the Contractor.  The Contractor 


shall not be reimbursed for the costs of the Subcontractors’ Payment and Performance Bonds, as such bonding 


is not required by the Owner. 


 


10.2.2 In the event that the Contractor fails to submit his Proposal within the designated period, the Owner may order 


the Contractor to proceed with the Change to the Work and the Contractor shall so proceed.  The Owner shall 


unilaterally determine the reasonable cost and time to perform the Work in question, which determination shall 


be final and binding upon the Contractor.  The Contractor may dispute such action in accordance with the Article 


15. 


 


10.2.3 In the event that the parties are unable to agree as to the reasonable cost and time to perform the Change in 


the Work based upon the Contractor's Proposal and the Owner does not elect to have the Change in the Work 


performed on a time and material basis, the Owner may choose to make a determination of the reasonable cost 


and time to perform the Change in the Work, based upon its own estimates, the Contractor's submission or a 


combination thereof.  A Construction Change Directive shall be issued in this case for the amounts of cost and 


time determined by the Owner and shall become final and binding upon the Contractor, subject to Contractor’s 


right to dispute such action in accordance with Article 10.9. Owner has the right to direct by Construction 


Change Directive a Change in the Work, which is the subject of such Change Order.  Failure of the parties to 


reach agreement regarding the cost and time of the performing the Construction Change Directive, shall not 


relieve the Contractor from performing the Change in the Work promptly and expeditiously. 


 


10.2.3.1 The Owner reserves the right to reject the Contractor's Proposal for a Change in the Work and to elect to 


perform said Work using a Separate Contractor.  Under such circumstances, all provisions of Article 6 shall be 


in force. 


 


10.2.4 If the Owner elects to have the Change in the Work performed on a time and material basis, the same shall be 


performed, whether by the Contractor's forces or the forces of any of its Subcontractors or Sub-subcontractors, 


at actual cost to the entity performing the Change in the Work (without any charge for administration, clerical 


expense, supervision or superintendence of any nature whatsoever, including foremen, or the cost, use or rental 


of tools or plant), plus fifteen percent (15%) thereof as the total overhead and profit (except that said fifteen 


percent (15%) shall not be applied against any payroll costs, as set forth in Paragraph 10.2.1.)  The Contractor 


shall submit to the Owner daily time and material tickets, on a daily basis to include the identification number 


assigned to the Change in the Work, the location and description of the Change in the Work, the classification 


of labor employed (and names and social security numbers), the materials used, the equipment rented (not 


tools) and such other evidence of cost as the Owner may require.  The Owner may require authentication of all 


time and material tickets and invoices by persons designated by the Owner for such purpose.  The failure of 


the Contractor to secure any required authentication shall, if the Owner elects to treat it as such, constitute a 


waiver by the Contractor of any Claim for the cost of that portion of the Change in the Work covered by a non-


authenticated ticket or invoice; provided, however, that the authentication of any such ticket or invoice by the 


Owner shall not constitute an acknowledgment by the Owner that the items thereon were reasonably required 


for the Change in the Work. 


 


10.2.5 No overhead and profit will be paid by the Owner on account of a Change in the Work except as specifically 


provided in Section 10.2.  Overhead and profit, as allowed under Section 10.2, shall be deemed to include all 


costs and expenses which the Contractor or any of its Subcontractors may incur in the performance of a Change 


in the Work and which are not otherwise specifically recoverable by them pursuant to Section 10.2. 


 


10.3 CONTRACTOR NOTICE OF CHANGE 


 


10.3.1 If the Contractor or any of its Subcontractors asserts that any event or occurrence has caused a change in or 


addition to the Work which change causes an increase or decrease in the Contractor's or its Subcontractors’ 


cost or the time required for the performance of any part of the Work under the Contract, including Work not 


affected directly by the change, the Contractor shall, within ten (10) days of such event, give the Owner written 
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notice as herein required.  Said notice shall include the instructions or circumstances that are the basis of the 


claim and the Contractor's best estimate of the cost and time involved. 


 


10.3.2 If the Contractor intends to assert a claim under this Article, he must, within ten (10) days after receipt of a 


written Change Order under Subparagraph 10.2.1 above or the furnishing of a written notice under 


Subparagraph 10.3.1, submit to the Owner a written statement setting forth the specific nature and cost of such 


claim, unless this period is extended by the Owner.  The statement of claim hereunder may be included in the 


notice under Subparagraph 10.3.1 above.  The statement of claim shall include all direct, indirect and impact 


costs associated with the change, as well as the Contractor's estimate of the schedule impact of the change, if 


any.  The Contractor and its subcontractors shall not be entitled to reimbursement for any claims that are not 


filed in strict conformance with this Article.  The Contractor shall indemnify and hold the Owner harmless against 


any claims by Subcontractors that are waived because they are not filed in strict conformance with this Article. 


 


10.3.3 If the parties are unable to agree to the reasonable cost and time to perform the Change, or are unable to agree 


as to whether a change occurred, the Owner shall make a unilateral determination as described in Article 10.2.2.  


The Contractor shall proceed pursuant to the provisions of that Article. 


 


10.4 GENERAL PROVISIONS RELATED TO CHANGES 


 


10.4.1 The Contractor shall not be entitled to any amount for indirect costs, damages or expenses of any nature, 


including, but not limited to, so-called "impact" costs, labor inefficiency, wage, material or other escalations 


beyond the prices upon which the proposal is based and to which the parties have agreed pursuant to the 


provisions of Article 10, and which the Contractor, its Subcontractors or Sub-subcontractors or any other person 


may incur as a result of delays, interferences, suspensions, changes in sequence or the like, for whatever 


cause, whether reasonable or unreasonable, foreseeable or unforeseeable, or avoidable or unavoidable, arising 


from the performance of any and all changes in the Work performed pursuant to this Article 10, unless the delay 


is caused solely by the Owner or its agent.  It is understood and agreed that the Contractor's sole and exclusive 


remedy in such event shall be recovery of his direct costs as compensable hereunder and an extension of the 


Contract Time, but only in accordance with the provisions of the Contract Documents.  The phrase “Owner or 


its agent” as used in this Agreement, does not include the Prime Contractors or their Subcontractors. 


 


10.4.2 No claim by the Contractor hereunder shall be allowed if asserted after final payment under this Contract.  No 


claim relating to or flowing from a particular change shall be allowed after execution of the Change Order relating 


to that change or commencement of the change by the Contractor. 


 


10.5 CHANGES REQUIRING A DECREASE IN CONTRACT SUM.  


 


10.5.1 If the Change in the Work will result in a decrease in the Contract Sum, the Owner may request a quotation by 


the Contractor of the amount of such decrease for use in preparing a Change Order.  The Contractor's quotation 


shall be forwarded to the Owner within ten (10) days of the Owner's request and, if acceptable to the Owner, 


shall be incorporated in the Change Order.  If not acceptable, the parties shall make every reasonable effort to 


agree as to the amount of such decrease, which may be based on a lump sum properly itemized, on unit prices 


stated in the Contract Documents and/or on such other basis as the parties may mutually determine.  If the 


parties are unable to so agree, the amount of such decrease shall be the total of the estimated reduction in 


actual cost of the Work, as determined by the Owner in its reasonable judgment, plus fifteen percent (15%) 


thereof as overhead and profit. 


 


10.6 DISPUTES REGARDING CHANGES.   


 


10.6.1 If any dispute should arise between the parties with respect to an increase or decrease in the Contract Sum or 


an expansion or contraction in the Contract Time as a result of a Change in the Work, the Contractor shall not 


suspend performance of a Change in the Work or the Work itself unless otherwise so ordered by the Owner in 


writing.  The Owner shall, however, pay to the Contractor up to the Owner's reasonable estimated value of the 


Change in the Work, regardless of the dispute, if said Change in the Work results in an increase in the Contract 


Sum; and the Owner shall have the right to decrease the Contract Sum up to the Owner's reasonable estimated 
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value of the Change in the Work, regardless of the dispute, if said Change in the Work results in a decrease in 


the Contract Sum. 


 


10.7 MINOR CHANGES IN THE WORK 


 


10.7.1 The Owner shall have authority to order minor changes in the Work not involving an adjustment in the Contract 


Sum or an extension of the Contract Time and not inconsistent with the intent of the Contract Documents.  Such 


changes shall be effected by written order, and shall be binding on the Owner and the Contractor.  The 


Contractor shall carry out such written orders promptly. 


 


10.7.2 The Contractor shall not perform any changes in the Work unless authorized in writing by the Design Consultant 


or Owner. 


 


10.8 DIFFERING SITE CONDITIONS 


 


10.8.1 Should the Contractor encounter subsurface and/or latent conditions at the site materially differing from those 


shown on the drawings or indicated in the specifications or differing materially from those ordinarily encountered 


and generally recognized as inherent in work of the character provided for in this contract, he shall immediately 


give notice to the Owner of such conditions before they are disturbed.  The Owner and the Design Consultant 


shall thereupon promptly investigate the conditions and if they find that they materially differ from those shown 


on the drawings or indicated in the specifications, they shall at once make such changes in the drawings and/or 


specifications as they may find necessary.  Any increase or decrease of cost resulting from such changes shall 


be adjusted in the manner provided herein for adjustments as to extra and/or additional work and changes.  


However, neither the Owner nor the Design Consultant shall be liable or responsible for additional work, costs 


or changes to the work due to material differences between actual conditions and any geotechnical, soils and 


other reports, surveys and analyses made available for the Contractor's review. 


 
10.9 CLAIMS AND DISPUTE RESOLUTION 
 
10.9.1 Definition.  A Claim is a demand or assertion by the Contractor seeking, as a matter of right, adjustment or 


interpretation of Contract terms, payment of money, extension of time or other relief with respect to the terms 
of the Contract.  The term “Claim” also includes other disputes and matters in question from the Contractor 
arising out of or relating to the Contract.  Claims must be initiated by written notice.  The responsibility to 
substantiate Claims shall rest with the Contractor. 


 
10.9.2   Time Limits on Claims.  Claims by Contractor must be initiated within 10 days occurrence of the event giving 


rise to such Claim or within 10 days after the Contractor first recognizes the condition giving rise to the Claim, 
whichever is later.  Claims must be initiated by written notice to the Design Consultant (if there is one) and the 
other party.   


 
10.9.3   Continuing Contract Performance.  Pending final resolution of a Claim except as otherwise agreed in writing or 


as otherwise provided in the Contract Documents, the Contractor shall proceed diligently with performance of 
the Contract and the Owner shall continue to make undisputed payments in accordance with the Contract 
Documents. 


 
10.9.4   Claims for Additional Cost.  If the Contractor wishes to make Claim for an increase in the Contract Sum, written 


notice as provided herein shall be given before proceeding to execute the Work.  Prior notice is not required for 
Claims relating to an emergency endangering life or property when the giving of such notice would increase the 
risk of injury or damage to persons or property. 


 
10.9.5   Claims for Additional Time.  If the Contractor wishes to make Claim for an extension of the dates set for 


Substantial or Final Completion, written notice as provided herein shall be given.  The Contractor’s Claim shall 
include an estimate of cost and of probable effect of delay on progress of the Work.  In the case of a continuing 
delay, only one Claim is necessary.  Contractor bears the burden of proving it is entitled to an extension of time.  
Unless Contractor meets this burden, Liquidated Damages shall be assessed automatically. 
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10.9.6    If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented by 
data substantiating that weather conditions were abnormal for the relevant period of time, could not have been 
reasonably anticipated and had an adverse effect on the scheduled construction. 


 
10.9.7    Resolution of Claims and Disputes.  Claims, including those alleging an error or omission by the Design 


Consultant, shall be referred initially to the Design Consultant for decision, if there is a Design Consultant with 
Contract Administration duties which include Claims resolution; otherwise, such Claims by Contractor shall 
initially be referred to the Owner.  An initial decision by such Design Consultant (or Owner as applicable) shall 
be required as a condition precedent to mediation or litigation of all Claims by the Contractor arising prior to the 
date final payment is due, unless 30 days have passed after the Claim has been referred to the Design 
Consultant (or Owner as applicable) with no decision having been rendered.  The Design Consultant (or Owner 
as applicable) will not decide disputes between the Contractor and persons or entitles other than the Owner. 


 
10.9.8   The Design Consultant (or Owner as applicable) will review Claims and within ten days of the receipt of the 


Claim take one or more of the following actions: (1) request additional supporting data from the claimant or a 
response with supporting data from the other party, (2) reject the Claim in whole or in part, (3) approve the 
Claim, (4) suggest a compromise, or (5) advise the parties that the Design Consultant is unable to resolve the 
Claim if the Design Consultant lacks sufficient information to evaluate the merits of the Claim or if the Design 
Consultant concludes that, in the Design Consultant’s sole discretion, it would be inappropriate for the Design 
Consultant to resolve the Claim.   


 
10.9.9   Upon receipt of the response or supporting data, if any, the Design Consultant (or Owner as applicable) will 


either reject or approve the Claim in whole or in part.    
 
10.9.10  The Design Consultant (or Owner as applicable) will approve or reject Claims by written decision, which shall 


state the reasons therefor and which shall notify the parties or any change in the Contract Sum or Contract 
Time, or both.  The approval or rejection of a Claim by the Design Consultant (or Owner as applicable) shall be 
final and binding on the parties but subject to mediation and litigation. 


 
10.9.11  When a written decision of the Design Consultant (or Owner as applicable) states that (1) the decision is final 


but subject to mediation and litigation and (2) a demand for mediation of a Claim (if required by Owner’s Dispute 
Resolution Procedures) or the commencement of a lawsuit (if mediation is not required as a pre-condition to 
litigation in Owner’s Dispute Resolution Procedures) covered by such decision must be made or done within 30 
days after the date on which the party making the demand (or filing the lawsuit) receives the final written 
decision, then failure to demand mediation in writing (if required) or file the lawsuit within said 30 days’ period 
shall result in the Design Consultant’s (or Owner’s as applicable) decision becoming final and binding upon the 
Owner and Contractor.  If the Design Consultant (or Owner as applicable) renders a decision after litigation 
proceedings have been initiated, such decision may be entered as evidence, but shall not supersede litigation 
proceedings unless the decision is acceptable to all parties concerned. 


 
10.9.12  In the event of a dispute, the Owner, Contractor, and other parties involved in the Project shall utilize the Dispute 


Resolution Procedures adopted by Owner pursuant to N.C.G.S. §143-128(g), if applicable.  Owner’s Dispute 
Resolution Procedures are as follows:   


 
 These Procedures are applicable to the resolution of disputes with amounts in controversy in excess of 


$15,000.00 arising between or among any parties involved in Owner’s construction and repair Projects, 
including the Design Consultant and the Contractors, and the first and lower tier subcontractors, on Claims 
arising out of the contract or construction process.  In no event shall the Owner be subject to arbitration 
proceedings pursuant to these Procedures.  Unless otherwise specified in these Procedures, if there is any 
conflict between these Procedures and the other provisions of the Contract Documents, the terms of these 
Procedures control.   


 
 Any Claim as defined in the Contract Documents or any dispute between parties to a construction contract 


involving the Project, other than the Owner’s claims, except those Claims which are waived shall be subject to 
nonbinding mediation as a condition precedent to the institution of legal proceedings by any party, except that 
any party may institute legal proceedings in order to meet any applicable statute of limitations or similar 
deadlines prior to engaging in nonbinding mediation. 
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 The parties shall endeavor to resolve their claims by nonbinding mediation, which, unless the parties mutually 
agree otherwise, shall be in accordance with rules established by Owner if Owner is a party to the mediation.  
If Owner is not a party to the mediation, the mediation shall be conducted in accordance with rules established 
by the parties to the mediation.  The parties to the mediation shall share the cost of mediation equally.  The 
mediation shall be held in the place where the project is located unless another location is mutually agreed 
upon.  Agreements reached in mediation shall be enforceable as settlement agreements in any court having 
jurisdiction thereof. 


 
10.9.13 All suits in law or equity between the Owner and the Contractor arising out of the Contract shall be heard in the 


appropriate court of justice in the county where the Project is located.   


 


END OF ARTICLE 10 


 


 


ARTICLE 11 


 


CORRECTION OF WORK 


 


11.1 CORRECTION OF WORK 


 


11.1.1 The Contractor shall promptly reconstruct, replace or correct all Work rejected by the Design Consultant as 


defective or as failing to conform to the Contract Documents or as not in accordance with the guarantees and 


warranties specified in the Contract Documents whether observed before or after Substantial Completion and 


whether or not fabricated, installed or completed.  The Contractor shall bear all costs of correcting such rejected 


Work, including compensation for the Design Consultant's and the Owner's additional construction 


management services made necessary thereby. 


 


11.1.2 The Contractor, unless removal is waived by the Owner, shall remove from the site all portions of the Work 


which are defective or non-conforming, or if permitted or required, he shall correct such work in place at his 


own expense promptly after receipt of notice, and such rejected Work shall not thereafter be tendered for 


acceptance unless the former rejection or requirement for correction is disclosed. 


 


11.1.3 If the Contractor does not proceed with the correction of such defective or non-conforming Work within a 


reasonable time fixed by written notice from the Owner, the Owner may either (1) by separate contract or 


otherwise replace or correct such Work and charge the Contractor the cost occasioned the Owner thereby and 


remove and store the materials or equipment at the expense of the Contractor, or (2) terminate this Contract 


for default as provided in Paragraph 12.3.  If the Contractor does not pay the cost of such replacement or 


correction and the removal and storage within ten (10) days thereafter, the Owner may upon ten (10) additional 


days' written notice sell such Work at auction or at private sale and shall account for the net proceeds thereof, 


after deducting all the costs that should have been borne by the Contractor, including compensation for 


additional services of the Design Consultant and the Owner made necessary thereby.  If such proceeds of sale 


do not cover all costs, which the Contractor should have borne, the difference shall be charged to the Contractor 


and an appropriate Change Order shall be issued.  If the payments then or thereafter due the Contractor are 


not sufficient to cover such amount, the Contractor shall pay the difference to the Owner. 


 


11.1.4 The Contractor shall bear the cost of making good all work of the Owner or separate contractors destroyed or 


damaged by such correction or removal. 


 


11.1.5 Nothing contained in this Paragraph 11.1 shall be construed to establish a period of limitation with respect to 


any other obligation, which the Contractor might have under the Contract Documents, including Paragraph 3.5 


hereof.  The establishment of the time period of one year after the Date of Substantial Completion or such 


longer period of time as may be prescribed by law or by the terms of any warranty required by the Contract 


Documents relates only to the specific obligation of the Contractor to correct the Work, and has no relationship 


to the time within which his obligation to comply with the Contract Documents may be sought to be enforced,  
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 nor to the time within which proceedings may be commenced to establish the Contractor's liability with respect 


to his obligations other than specifically to correct the Work. 


 


END OF ARTICLE 11 


 


 


ARTICLE 12 


 


TERMINATION OF THE CONTRACT 


 


12.1 TERMINATION BY THE CONTRACTOR 


 


12.1.1 If the Work is stopped for a period of sixty (60) days under an order of any court or other public authority having 


jurisdiction, or as a result of an act of government, such as a declaration of a national emergency making 


materials unavailable, through no act or fault of the Contractor or a Subcontractor or their agents or employees 


or any other persons performing any of the Work under a contract with the Contractor, then the Contractor may, 


upon seven (7) additional days' written notice to the Owner and the Design Consultant, terminate the Contract 


and recover from the Owner payment on a quantum merit basis, for all Work executed.  The Contractor shall 


not be entitled to collect and hereby expressly waives, any profit on work not performed or any damages related 


to that portion of the Contract, which has been terminated. 


 


12.2 TERMINATION FOR CONVENIENCE OF THE OWNER 


 


12.2.1 The Owner may, at any time upon ten (10) days' written notice to the Contractor which notice shall specify that 


portion of the Work to be terminated and the date said termination is to take effect, terminate (without prejudice 


to any right or remedy of the Owner) the whole or any portion of the work for the convenience of the Owner.  


The Contractor's sole remedy, in the event of such termination, will be the allowable termination costs permitted 


by Article 12.4. Contractor shall include termination clauses identical to Article 12 in each of his Subcontracts. 


 


12.3 DEFAULT TERMINATION 


 


12.3.1 Subject to the provisions of Paragraph 2.3.1, ten (10) days after written notice is mailed to the Contractor, the 


Owner may terminate (without prejudice to any right or remedy of the Owner or any subsequent buyer of any 


portion of the Work) the employment of the Contractor and his right to proceed either as to the whole or any 


portion of the Work required by the Contract Documents and may take possession of the Work and complete 


the Work by contract or otherwise in any one of the following circumstances: 


 


.1 if the Contractor refuses or fails to prosecute the work or any separable part thereof with such diligence as 


will ensure the Substantial or Final Completion of the Work within the Contract Time or fails to complete 


the Work or remedy a default within said period; 


 


.2 if the Contractor is in material default in carrying out any provisions of the Contract for a cause within his 


control; 


 


.3 if the Contractor fails to supply a sufficient number of properly skilled workmen or proper equipment or 


materials; 


 


.4 if the Contractor fails to make prompt payment to Subcontractors or for materials or labor, unless he 


otherwise provides the Owner satisfactory evidence that payment is not legally due; 


 


.5 if the Contractor disregards laws, permits, ordinances, rules, regulations or orders of any public authority 


having jurisdiction, or fails to follow the instructions of the Owner; 


 


.6 if the Contractor substantially violates any provisions of the Contract Documents; or 
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.7 if the Contractor refuses or fails to properly schedule, plan, coordinate and execute the Work, as specified 


herein, so as to perform the Work within the specified Milestone and Completion dates, or to provide 


scheduling or related information, revisions and updates as required by the Contract Documents. 


 


12.3.2 If, after the Contractor has been terminated for default pursuant to Paragraph 12.3, it is determined that none 


of the circumstances set forth in Subparagraph 12.3.1 exist, then such termination shall be considered a 


termination for convenience pursuant to Paragraph 12.2 In such case, the Contractor's sole remedy will be the 


costs permitted by Article 12.4. 


 


12.3.3 If the Owner so terminates the employment of the Contractor, the Contractor shall not be entitled to receive any 


further payment until the Work is finished.  If the unpaid balance of the compensation is to be paid to the 


Contractor hereunder shall exceed the expense of so completing the Work (including compensation for 


additional managerial, administrative, consultant and inspection services and any damages for delay) such 


excess shall be paid to the Contractor. 


 


12.3.4 If such expenses shall exceed the unpaid balance, the Contractor shall be liable to the Owner for such excess.  


If the right of the Contractor to proceed with the Work is partially or fully terminated, the Owner may take 


possession of and utilize in completing the Work such materials, appliances, supplies, plant and equipment as 


may be on the site of the terminated portion of the Work and necessary for the completion of the Work.  If the 


Owner does not fully terminate the right of the Contractor to proceed, the Contractor shall continue to perform 


the part of the work that is not terminated. 


 


12.4 ALLOWABLE TERMINATION COSTS 


 


12.4.1 If the Owner terminates the whole or any portion of the Work pursuant to Paragraph 12.2, then the Owner shall 


only be liable to the Contractor for those costs reimbursable to the Contractor in accordance with Subparagraph 


12.4.2, plus a markup of ten percent for profit and overhead on the actual fully accounted costs recovered under 


12.4.2; provided however, that if there is evidence that the Contractor would have sustained a loss on the entire 


Contract had it been completed, no profit shall be included or allowed hereunder and an appropriate adjustment 


shall be made reducing the amount of the settlement to reflect the indicated rate of loss. 


 


12.4.1.1 After receipt of a Notice of Termination, the Contractor shall submit to the Owner his termination claim, in the 


form and with certification prescribed by the Owner.  Such claim shall be submitted promptly but in no event 


later than three (3) months from the effective date of termination, unless one or more extensions in writing are 


granted by the Owner upon request of the Contractor made in writing within such three (3) month period or 


authorized extension thereof.  However, if the Owner determines that the facts justify such action, he may 


receive and evaluate any such termination claim at any time after such three (3) month period or any extension 


thereof.  Upon failure of the Contractor to submit his termination claim within the time allowed, the Owner may 


determine, on the basis of information available to him, the amount, if any, due to the Contractor by reason of 


the termination. 


 


12.4.2 If the Owner terminates the whole or any portion of the Work pursuant to Paragraph 12.2, the Owner shall pay 


the Contractor the amounts determined by the Owner as follows: 


 


.1 an amount for supplies, services, or property accepted by the Owner pursuant to Clause 12.5.1.6 or sold 


or acquired pursuant to Clause 12.5.1.7 and not heretofore paid for, and to the extent provided in the 


Contract such amount shall be equivalent to the aggregate price for such supplies or services computed 


in accordance with the price or prices specified in the Contract, appropriately adjusted for any saving of 


freight or other charges; and 


 


.2 the total of: 


 


(1) the cost incurred in the performance of the Work terminated, including initial costs and preparatory 


expense allocable thereto, but exclusive of any costs attributable to supplies or services paid or to be 


paid for under Clauses 12.4.2.1 or 12.4.2.2.(2); 
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(2) the cost of settling and paying claims arising out of the termination of Work under Subcontracts or 


orders, pursuant to Clause 12.5.1.5, which are properly chargeable to the terminated portion of the 


Work (exclusive of amounts paid or payable on account of completed items of equipment delivered 


or services furnished by Subcontractors or vendors prior to the effective date of the notice of 


termination), which amounts shall be included in the costs payable under (1) above; and 


 


(3) the reasonable costs of settlement, including accounting, legal, clerical and other expenses 


reasonably necessary for the preparation of settlement claims and supporting data with respect to 


the terminated portion of the Work and for the termination and settlement of Subcontracts thereunder, 


together with reasonable storage, transportation and other costs incurred in connection with the 


protection or disposition of property allocable to the Contract. 


 


.3 Provided, however, that neither the Owner nor the Design Consultant will be liable for payments to 


subcontractors pursuant to Article 12.4.2.2 unless each subcontract contains termination provisions 


identical to those set forth in Article 12.  The Owner and the Design Consultant will not be liable to the 


Contractor or any of his subcontractors for any costs associated with termination if the subcontract of the 


party involved does not include the proper termination clauses. 


 


12.4.3 In arriving at any amount due the Contractor pursuant to Paragraph 12.4, there shall be deducted the following: 


 


.1 all unliquidated advance or other payments on account theretofore made to the Contractor applicable to 


the terminated portion of the Contract; 


 


.2 any claim which the Owner may have against the Contractor; 


 


.3 such amount as the Owner determines to be necessary to protect the Owner against loss because of 


outstanding or potential liens or claims; and 


 


.4 the agreed price for, or the proceeds of sale of, any materials, supplies or other things acquired by the 


Contractor or sold, pursuant to the provisions of Clause 12.5.1.7, and not otherwise recovered by or 


credited to the Owner. 


 


12.4.4 The total sum to be paid to the Contractor under Paragraph 12.4 shall not exceed the Contract Sum as reduced 


by the amount of payments otherwise made or to be made for Work not terminated and as otherwise permitted 


by the Contract.  Except for normal spoilage, and except to the extent that the Owner shall have otherwise 


expressly assumed the risk of loss, there shall be excluded from the amounts payable to the Contractor, as 


provided in Subparagraph 12.4.2, the fair value, as determined by the Owner, of property which is destroyed, 


lost, stolen or damaged so as to become undeliverable to the Owner, or to a buyer pursuant to Clause 12.5.1.7. 


 


12.4.5 If the Owner terminates the whole or any part of the Work pursuant to Paragraph 12.3, the Owner may procure, 


upon such terms and in such manner as the Owner may deem appropriate, supplies or services similar to those 


so terminated, and the Contractor shall be liable to the Owner for any excess costs for such similar supplies or 


services.  The Contractor shall continue the performance of the Contract to the extent not terminated hereunder. 


 


12.5 GENERAL TERMINATION PROVISIONS 


 


12.5.1 After receipt of a notice of termination from the Owner, pursuant to Paragraph 12.2 or 12.3, and except as 


otherwise directed by the Owner, the Contractor shall: 


 


.1 stop Work under the Contract on the date and to the extent specified in the notice of termination; 


 


.2 place no further orders or subcontracts for materials, services or facilities, except as may be necessary for 


completion of such portion of the work under the Contract as is not terminated; 


 


.3 terminate all orders and subcontracts to the extent that they relate to the performance of Work terminated 


by the notice of termination; 
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.4 at the option of the Owner, assign to the Owner in the manner, at the times and to the extent directed by 


the Owner, all of the rights in the contracts so terminated, in which case the Owner shall have the right, at 


his discretion, to settle or pay any or all claims arising out of the termination of such orders and 


subcontracts; 


 


.5 settle all outstanding liabilities and all claims arising out of such termination or orders and subcontracts, 


with the approval or ratification of the Owner, to the extent he may require, which approval or ratification 


shall be final for all the purposes of this Article; 


.6 transfer title and deliver to the entity or entities designated by the Owner, in the manner, at the times and 


to the extent directed by the Owner to the extent specifically produced or specifically acquired by the 


Contractor for the performance of such portion of the Work as had been terminated, the following: 


 


(1) the fabricated or unfabricated parts, Work in process, partially completed supplies and equipment, 


materials, parts, tools, dies, jigs and other fixtures, completed Work, supplies and other material 


produced as part of, or acquired in connection with the performance of, the Work terminated by the 


notice of termination; and 


 


(2) the completed or partially completed plans, drawings, information, releases, manuals and other 


property related to the Work and which, if the Contract had been completed, would have been 


required to be furnished to the Owner; 


 


.7 use his best efforts to sell, in the manner, at the times, to the extent and at the price or prices directed or 


authorized by the Owner, any property of the types referred to in Clause 12.5.1.6; provided, however, that 


the Contractor: 


 


(1) shall not be required to extend credit to any buyer, and 


 


(2) may acquire any such property under the conditions prescribed by and at a price or prices approved 


by the Owner; and provided further that the proceeds of any such transfer or disposition shall be 


applied in reduction of any payments to be made by the Owner to the Contractor under the Contract 


or shall otherwise be credited to the Contract Sum covered by the Contract or paid in such other 


manner as the Owner may direct; 


 


.8 complete performance of such part of the Work as shall not have been terminated by the notice of 


termination; and 


 


.9 take such action as may be necessary, or as the Owner may direct, for the protection and preservation of 


the property related to the Contract, which is in the possession of the Contractor, and in which the Owner 


has or may acquire an interest. 


 


12.5.2 The Contractor shall, from the effective date of termination until the expiration of three (3) years after final 


settlement under the Contract, preserve and make available to the Owner, at all reasonable times at the office 


of the Contractor, but without direct charge to the Owner, all his books, records, documents and other evidence 


bearing on the costs and expenses of the Contractor under the Contract and relating to the Work terminated 


hereunder, or, to the extent approved by the Owner, photographs, micro-photographs or other authentic 


reproductions thereof. 


 


12.5.3 If the termination, pursuant to Paragraph 12.2, be partial, the Contractor may file with the Owner a claim for an 


equitable adjustment of the price or prices specified in the Contract relating to the continued portion of the 


Contract (the portion not terminated by the notice of termination), and such equitable adjustment as may be 


agreed upon shall be made in such price or prices.  Any claim by the Contractor for an equitable adjustment 


under this Subparagraph must be asserted within six (6) months from the effective date of the notice of 


termination. 
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12.5.4 The Contractor shall refund to the Owner any amounts paid by the Owner to the Contractor in excess of costs 


reimbursable under Paragraph 12.4. 


 


12.5.5 The Contractor shall be entitled to only those damages and that relief from termination by the Owner as 


specifically provided in Article 12. 


 


END OF ARTICLE 12 


END OF GENERAL CONDITIONS  
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CONTRACTOR’S SALES TAX REPORT 
N.C. STATE & LOCAL SALES TAXES PAID 


 
OWNER:       PROJECT:      
CONTRACTOR:       FOR PERIOD FROM:   
ADDRESS:        TO: ___________________________________________ 
 


VENDOR TAX 
WAS PAID TO 


MATERIAL 
PURCHASED 


 
ADDRESS 


INVOICE 
NUMBER 


 
DATE 


INVOICE 
AMOUNT 


TAXABLE 
AMOUNT 


 
N.C. 
TAX 


COUNT
Y TAX 


NAME OF 
COUNTY 


          


          


          


          


          


          


          


          


          


          


          


          


    TOTAL      


 
I hereby certify that, during the period stated above, all North Carolina sales and use taxes have been paid for the materials, supplies, fixtures, and equipment  
purchased during that period which have become a part of, or annexed to, a building or structure erected, altered or repaired for the Owner.  I further certify  
that the vendors from whom the property was purchased, the dates and numbers of the invoices covering the purchases, the total amount of the invoices of each  
vendor, the North Carolina sales and use taxes paid thereon, and the cost of property withdrawn from warehouse stock and North Carolina sales or use taxes  
paid thereon are as set forth above during the time period noted above. 
     


Sworn to and subscribed before me,  


           Signed: ________________________________ 
This the ____ day of ___________, 20____ 


           Print Name: _____________________________  
______________________________________                        Seal    


Notary Public   Title:___________________________________  


                  
My Commission Expires:  ____________







Appendix B-1 


Reduced Scope General Conditions, July 11, 2019 GC- 37 


 CHANGE PROPOSAL FORM 


Time and Material / Unit Price Estimate 


     


Project:    Proposal #:   


Contract:    Project #:   


Contractor:    Contractor #:   


     


Description of change:    


 


          


Materials & Labor   SUBTOTALS 


 Estimated cost of labor & materials including shipping, overtime, payroll taxes and 


insurance, and overhead and profit. 


  


   


 Maintain accurate records for billing purposes.    


      


      


     


Unit Price Work     


 Estimated quantity of units required less allowance units not used, times the established 


unit cost. 


  


   


 Maintain accurate records for billing purposes.  Third party records may be required.   


      


      


     


Equipment Rental      


 Estimated cost of equipment rental including shipping, taxes and overhead and profit.   


 Maintain accurate records for billing purposes.    


     


Subcontractors      


 Estimated cost of subcontracts including all subcontractor expenses.   


 Maintain accurate records for billing purposes.    


      


      


       


      Subtotal of Proposal   


     


* TOTAL NOT TO EXCEED CHANGE PROPOSAL ESTIMATE   


Time Extension Requests:  ___ day(s)  Schedule Activity # Affected: _________ 


The Contractor agrees to perform the work outlined in this change proposal for an amount that shall not exceed the amount stated 


above and in accordance with the Contract documents if the work is authorized by the Owner.  If the price to perform the work is 


expected to exceed the above stated amount, a new change proposal form for the additional work is required. 


* Actual amount paid will be based on actual documented expenses. 


Contractor's Signature: ____________________________________________ Date: ____________ 


Approval Recommended by Design Consultant: _______________________ Date: ____________ 


Owner's Representative Approval: ___________________________________ Date: ____________ 
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CHANGE PROPOSAL FORM 


          


Project:      Proposal #:       


Contract:      Project #:       


Contractor:      Contractor #:       


          


Description of change:         


 


Materials     (Attach list with Qty, Item, Unit $, Unit mh, Total mh, OT mh, Total $) SUBTOTALS 


1 Total Direct Cost of Materials    
 


  


2 Overhead & Profit on Item 1.       


 (15% maximum, includes small tools & consumables)   
 


  


3 Sales Tax       


4 Shipping & Transportation       


Labor             


5 Total Manhours:  MH @    /hr.       


6 Overhead & Profit on Item 5.       


 (15% maximum on straight labor cost, not premium portion)      


 (O & P includes supervisor's time)      


7 Payroll Taxes & Insurance %        


Equipment Rental      (Include quotes)      


8 Equipment Rental           


9 Overhead & Profit on Item 8 (6% maximum).       


Subcontractors     (Include quotes with material & equipment backup)      


10 Subcontractors           


11 Overhead & Profit on Item 10 (6% maximum).       


    
  Subtotal of Proposal   


         


 TOTAL OF CHANGE PROPOSAL   


Time Extension Requests:  ____ day(s)  Schedule Activity # Affected: ___________ 


The Contractor agrees to perform the work outlined in this change proposal for the amount specified above and in accordance with the 


Contract documents if the work is authorized by the Owner. 


Contractor's Signature: ______________________________________________ Date: ________________ 


Approval Recommended by Design Consultant: _________________________ Date: ________________ 


Owner's Representative Approval: ____________________________________ Date: ________________ 
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SECTION 00 73 00


SUPPLEMENTAL CONDITIONS


GENERAL CONDITIONS


Document GC, GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION,
constitutes the General Conditions of this Contract, and is hereinafter called "General
Conditions." The General Conditions are further revised and supplemented by the provisions
of these Supplemental Conditions. The General Conditions and the Supplemental Conditions
are applicable to all of the Work under this contract and shall apply to the Contractor and all
Subcontractors and Sub-subcontractors.


SUPPLEMENTS:


The following supplements modify, change, delete, or add to the General Conditions. Where
any article of the General Conditions is modified or any paragraph deleted, subparagraph or
clause thereof is modified, or deleted by these supplements, the unaltered provisions of such
article, paragraph, subparagraph or clause shall remain in effect. If there is a discrepancy
between the General Conditions and these Supplemental Conditions, the Supplemental
Conditions shall control.


ARTICLE 1 - CONTRACT DOCUMENTS


ADD THE FOLLOWING TO 1.3.1:


1.3.1.1 The Contractor will be furnished with one set drawings and specifications for free.


ARTICLE 2 - ARCHITECT


ADD THE FOLLOWING TO PARAGRAPH 2.1:


Design Consultant: REI Engineers, Inc. 1927 JN Pease Place, Suite 201, Charlotte, NC 28262


ARTICLE 8 - TIME


ADD THE FOLLOWING TO PARAGRAPH 8.2:


8.2.4 The schedule below contains certain specific dates in addition to date of Notice to Proceed
and Time for Completion. These dates shall be adhered to and are the last acceptable dates
unless modified by mutual agreement between the Contractor and the Owner. All dates
indicate midnight unless otherwise stipulated. The only exceptions to this schedule are
defined in the General Conditions and Supplemental Conditions under Paragraph 8.3
DELAYS AND EXTENSIONS OF TIME.


Notice of Intent to Award – March 29, 2024
Notice to Proceed – May 8, 2024
Substantial Completion – August 19, 2024
Final Completion – September 3, 2024
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8.2.4.1 The Owner reserves the right to withhold the issuance of Notice to Proceed by up to forty-five
(45) days. For each day that Notice to Proceed is withheld pursuant to this Subparagraph,
the dates established for Substantial Completion and Final Completion shall be adjusted.
The contractor shall not be entitled to additional compensation if the owner withholds the
issuance of Notice to Proceed pursuant to this Subparagraph.


ADD THE FOLLOWING TO THE END OF THE FIRST PARAGRAPH IN 8.3.4.2.3:


The Parties agree that the weather station applicable to this Project shall be the one located
at [_].


ADD THE FOLLOWING TO PARAGRAPH 8.5.1:


8.5.1.1 Substantial Completion Liquidated Damages shall be the sum of one thousand dollars
($1000) per calendar day, and this amount shall be assessed in accordance with
Subparagraph 8.5.1 of the General Conditions.


8.5.1.2 Final Completion Liquidated Damages shall be the sum of one thousand dollars ($1000) per
calendar day, and this amount shall be assessed in accordance with Subparagraph 8.5.1 of
the General Conditions.


ARTICLE 9 - PAYMENTS AND COMPLETION


ADD THE FOLLOWING TO PARAGRAPH 9.6:


9.6.3 Additional services and dispute resolution services by the Design Consultant shall be paid by
the Contractor at the rate of two hundred ninety-five dollars ($295) per hour.


ARTICLE 15 – DISPUTE RESOLUTION


ADD THE FOLLOWING NEW PARAGRAPH 15.6:


15.6 The Owner’s Dispute Resolution Policy required by N.C.G.S. § 143-128(f1) is contained in
the bid and contract documents.


END OF SUPPLEMENTAL CONDITIONS
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SECTION 01 11 00


SUMMARY OF WORK


PART 1 GENERAL


1.1 WORK COVERED BY CONTRACT DOCUMENTS


A. Project Name: Southport Elementary School Partial Roof Replacement


B. Project Address: 701 W. 9th St.,    Southport , North Carolina   28461


C. Owner: Brunswick County Schools  


D. Engineer: The Contract Documents, dated 02-29-2024, were prepared by REI Engineers,
Inc.


E. This work includes the provision of labor, material, equipment, supervision and
administration to integrate the work outlined in these specifications into the total building
system such that no leakage into the system occurs.  In general, the scope of work in the
Base Bid includes:


1. Low Slope Roof Replacement - Roof Areas C and G :


a. Remove and dispose of the roof system including flashings and sheet
metal down to the steel deck .


b. Secure the steel deck  to structural framing members.


c. Provide 1.5"  Roof Insulation loose laid .


d. Provide 1.5"  Roof Insulation mechanically attached .


e. Provide Tapered Insulation Crickets and Saddles adhered in foam
adhesive.


f. Provide Cover Board adhered in foam adhesive .


g. Provide a two-ply modified bitumen roof membrane along with flashings
and accessories.


h. Replace sheet metal flashings and trim.


i. Provide a complete, watertight, 20-year warrantable roof assembly.


F. Provide electrical, plumbing, mechanical, and other related trade work necessary to
facilitate project operations. Relocate or raise conduit, HVAC equipment, curbs, and/or
plumbing necessary to comply with the requirements of these documents and conform to
the requirements of the State Building Code.


1. Conduct construction operations so that heat, air conditioning, ventilation,
electrical, telephone, gas, water, sanitary, storm sewer, and any other service
required for the building operations are maintained at all times during normal
working hours. Any shutdowns or interruptions shall be coordinated with and
approved by the owner.
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G. General requirements and specific recommendations of the material manufacturers are
included as part of these specifications. The manufacturers' specifications are the
minimum standards required for the completed systems. Where specific items listed
herein improve the standards required by the manufacturers, they take precedence
where their compliance does not affect the manufacturers' guarantee or warranty
provisions.


H. Act as the Project Expeditor and coordinate work and schedules of others hired.


1.2 ASBESTOS CONTAINING ROOFING MATERIALS (ACRM):


A. Sample Testing Results:


1. No Asbestos Containing Roofing Materials (ACRM) have been detected in test
samples of roof areas included in Contract.


B. It is the intention of these specifications that no asbestos bearing materials be
incorporated into the work. In the event the contractor determines unanticipated asbestos
bearing materials present in the building components, stop work in the affected area,
notify the Engineer and Owner, and provide temporary protection as required.  Costs
incurred due to the presence of hidden or unanticipated asbestos bearing materials will
be authorized by Change Order to this contract.


1.3 REFERENCE STANDARDS


A. CSI/CSC MF - Masterformat; 2016.


1.4 CONTRACT


A. Project constructed under a single prime general construction contract between Owner
and Contractor.


1.5 WORK UNDER OTHER CONTRACTS


A. Separate Contract:  Owner may award a separate contract for performance of certain
construction operations at Project site.


1. None


B. Cooperate with separate contractors so work on those contracts are carried out smoothly
without interfering with or delaying Work under this Contract.


1.6 SPECIFICATION FORMATS AND CONVENTIONS


A. Specification Format:  The Specifications are organized into Divisions and Sections using
the 49-division format and CSI/CSC MF numbering system.


1. Section Identification: The Specifications use section numbers and titles to cross-
reference Contract Documents.  Sections in the Project Manual are in numeric
sequence; however, the sequence is incomplete.


B. Specification Content: The Specifications use certain conventions for the style of
language and the intended meaning of certain terms, words, and phrases when used in
particular situations. These conventions are as follows:
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1. Abbreviated Language: Language used in the Specifications and other Contract
Documents is abbreviated.  Interpret words and meanings as appropriate.  Infer
words implied, but not stated, as the sense requires.  Interpret singular words as
plural and plural words as singular where applicable as the context of the
Contract Documents indicates.


2. Imperative mood and streamlined language are generally used in the
Specifications. Perform requirements expressed in the imperative mood.
 Occasionally, the indicative or subjunctive mood may be used in the Section
Text for clarity to describe responsibilities that must be fulfilled indirectly by
Contractor or by others when so noted.


a. The words "shall" "shall be" or "shall comply with" depending on the
context, are implied where a colon (:) is used within a sentence or
phrase.


END OF SECTION
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SECTION 01 14 00


WORK RESTRICTIONS


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. Administrative and procedural requirements for work sequence, work restrictions,
occupancy requirements and use of premises.


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections, apply to this Section.


1.3 SUBMITTALS


A. Background Checks: Provide background checks for employees anticipated to work on-
site during the project.


1.4 WORK SEQUENCE


A. Construct Work in phases to accommodate the Owner's use; if applicable, of the
premises during the construction period; coordinate the construction schedule and
operations with the Owner and Engineer.


B. Construct the Work in phases to provide for public convenience.  Do not close off public
use of facility until completion of one phase of construction provides alternative usage.


C. Schedule construction in such a manner that once work has commenced on one facility,
the work force to remain at that facility continuously each workday through final
completion at that facility.


1.5 WORK RESTRICTIONS


A. K-12 School Work Restrictions:


1. Work hours generally performed during normal business hours.


2. There are no work hour restrictions provided work is completed within the
specified construction duration when students are not in school.  If work extends
beyond the completion deadline, perform work after school hours which includes
non-school days, holidays, semester breaks, Saturdays, Sundays or after student
dismissal on school days.  These imposed work restrictions are in addition to the
specified liquidated damages.


3. Coordinate work schedule with School's testing and special events schedule.
 Contractor may not be allowed on-site during certain testing days/events.


1.6 OCCUPANCY REQUIREMENTS


A. Owner Occupancy:
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1. Owner occupies the premises during construction to conduct his normal
operations.  Cooperate with Owner in construction operations to minimize conflict
and to facilitate Owner usage.


2. Conduct operations as to ensure the least inconvenience and the greatest
amount of safety and security for the Owner, building occupants, and the general
public.


3. Control noise from operations so that building occupants are not affected.


1.7 SECURITY


A. Restrict the access of persons entering upon the Owner's property in connection with the
work to the Contractor's Entrance and to the site of the work.


B. Maintain an accurate record of the names and identification of visitors entering upon the
Owner's property in connection with the work of this contract, including times of entering
and times of leaving, and submit a copy of the record to the Owner weekly.


C. Background Checks: No persons/personnel allowed on site without the following
background checks: Nationwide, Sex Offender check, Social Security Number check.
 Provide this information to the Engineer/Owner 5 business days prior to the scheduled
access for each person.  Owner's decision on acceptability of personnel.  Each person is
required to wear a badge with name, photograph, and company name.  Ensure
background checks for persons are submitted to Owner and those persons denied
access are not allowed on-site. Follow requirments of Jessica Lunsford Act for North
Carolina school facilities.  


1.8 USE OF SITE


A. Limit use of premises and confine construciton operations to work in areas indicated and
approved by Engineer and Owner.  Do not disturb portions of site beyond areas in which
the Work is indicated.


1. Keep driveways and entrances serving premises clear and available to Owner,
Owner's employees, and emergency vehicles.  Do not use these areas for
parking or storage of materials.


a. Schedule deliveries to minimize use of driveways and entrances.


b. Schedule deliveries to minimize space and time requirements for storage
of materials and equipment on-site.


c. Schedule deliveries to avoid student pick up and drop off times. 


2. Perform Work in a way that does not restrict parking lots or other locations
outside the work area from the facility.  Maintain safe access for vehicles


3. Move stored materials and equipment that interfere with operations of the Owner.


4. Protect surface improvements including pavements, curbs, sidewalks, lawn and
landscaped areas, utilities, etc.


5. Repair to the Owner and Engineer's satisfaction, or to restore to condition at the
time of award of Contract, or to make restitution acceptable to the Owner,
damages to surface improvements resulting from, or attributable to, the work
operation.
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a. Repair damaged concrete by replacing full sections of concrete between
control/expansion joints.


b. Fill ruts in grass areas and grade to original conditions.  Provide grass
seed and straw.


c. Replace disturbed landscaping in mulched or natural areas.


B. Transportation Facilities


1. Truck and equipment access:


a. Avoid traffic conflict with vehicles of the Owner's employees and
customers and avoid over-loading of street and driveways elsewhere on
the Owner's property, limit the access of trucks and equipment to the
designated areas.


b. Provide adequate protection for curbs and sidewalks over which trucks
and equipment pass to reach the job site.


2. Contractor's vehicles:


a. Require contractor's vehicles, vehicles belonging to employees of the
contractor, and other vehicles entering the Owner's property in
performance of the work the contract, to use only the designated access
route.


b. Do not permit such vehicles to park on street or other area of the
Owner's property except in the designated area.


1.9 USE OF BUILDING


A. Maintain building in a weathertight condition throughout construction period.


B. Take precaution against injuries to persons or damage to property.


C. Protect building, its contents, and its occupants during construction period.


D. Do not overload or permit the structure to be loaded with such weights that endanger its
safety or to cause excessive deflection.  Equally distribute materials placed on the roof.


E. Properly secure materials or equipment placed on roof to prevent blow off during wind
events.  Ensure materials or equipment on roof does not interfere with roof drainage.


F. Repair to the Owner and Engineer's satisfaction, or to restore to condition at the time of
award of Contract, or to make restitution acceptable to the Owner, damages to the
building and its contents resulting from, or attributable to, the work operation.


G. Indoor Air Quality:


1. Coordinate with the facility personnel to identify the area where roof work is
performed daily and what HVAC equipment and personnel in the building may be
affected by the work.
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2. Work with facility personnel to prevent odors or fumes from entering the building
or where found to not be practical due to the work area, HVAC equipment
limitations or other reasons; coordinate with facility personnel to have occupants
relocated to an area of the building not affected by the work.


3. When possible to safely shut down and seal HVAC equipment; as determined by
the facility personnel, coordinate with facility personnel to have mechanical units
affected by the planned work area and air intakes properly closed and sealed.
 After closing of mechanical units and air intakes, cover units and intakes with 6-
mil polyethylene sheeting taped secure.  Remove polyethylene sheeting before
coordinating restart of units and intakes.


4. Provide box carriage fans on rooftop during roof application to move and
circulate air away from intakes and units.


5. Where HVAC equipment is required to remain operational during roof work,
coordinate with facility personnel to cover air intakes with charcoal filters prior to
beginning work.


6. When starting roof work using materials which have odors or emit fumes,
communicate with facility personnel within the building in the area of the work to
determine if fumes or odors are being experienced.  If fumes or odors are
experienced, stop work until the cause is determined and remediated or
occupants can be moved to an area not affected by the work.


1.10 NORTH CAROLINA K-12 SCHOOL POLICIES


A. Tobacco Policy: The Owner has adopted a Tobacco Free Policy which applies to school
property.  This is a total ban on tobacco products including cigarettes, cigars, pipes,
chewing tobacco, snuff, etc.  Contractor is responsible for employee's actions while they
are on school property.  Failure to follow this policy constitutes a breach of contract and
said contract may be terminated without penalty to the school system.


B. Weapons and Explosives Policy: Excluding law enforcement, persons are prohibited from
possessing, carrying, using or threatening to use, or encouraging another person to
possess, carry, use or threaten to use, weapons or explosives on school property or
while attending curricular or extracurricular activities sponsored by the school.  This
policy applies to weapons or explosives carried openly or concealed.  For purposes of
this policy, a weapon includes, but is not limited to gun, rifle, pistol or other firearm; or BB
gun, stun gun, air rifle, air pistol, bowie knife, dirk, dagger, slingshot, leaded cane,
switchblade knife, blackjack, metallic knuckles, razors and razor blades (except solely for
personal shaving), fireworks, or sharp-pointed or edged instrument except instructional
supplies, unaltered nail files and clips and tools used solely for preparation of food,
instruction and/or maintenance on educational property.  For purposes of this policy, an
explosive includes, but is not limited to and dynamite cartridge, bomb, mine or powerful
explosive as defined in N.C. G.S. 14-284.1.  For purposes of this policy, school property
is school building or bus, school campus, grounds, recreational area, athletic field, or
other property owned, used or operated by The Board of Education.  This policy does not
apply to: 1) a weapon or explosive used solely for educational or school sanctioned
ceremonial purposes, or used in a school approved program conducted under the
supervision of an adult whose supervision has been approved by the school authority, or
2) firefighters, emergency personnel, North Carolina Forest Service personnel, and
private police employed by the School Board, when acting in the discharge or their official
duties.
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C. Criminal Record Investigation: When requested by Owner, obtain a county, state and
national criminal history covering the past ten years on contractor applicant or contractor
employee, hereafter called prospective worker, providing services to Owner.  As a
minimum, criminal information sources include State and National access to the SBI/DCI
Criminal History Record Information for the prospective worker's residence(s), past ten
years and fingerprints forwarded to the Federal Bureau of Investigation for the search.
 Previously conducted criminal histories more than one year old are required to be
updated.  Provide a Criminal Histories Report two weeks prior to arriving "on-site" and
update report monthly for new hires.  Prospective workers who refuse to provide
fingerprints and/or consent to the Criminal Background checks or who have been
convicted of sexual deviance, sexual crime, domestic violence, violence against another
human being, larceny, alcohol/drug trafficking, alcohol/drug abuse or other disqualifying
offense as determined by the Owner, are not be allowed on the property.


D. Drug Free Policy: Owner conforms to a drug free policy.  Contractor employee must be
tested upon request of Owner and results provided to Owner.  If the employee is found to
have been under the influence or using drugs, it constitutes a breach of contract and said
contract may be terminated without penalty to the school system.


E. Dress Code Policy: Shirts and shoes are required, as well as long pants. Identification of
employees, vehicles, uniforms, etc. is required when indicated.


END OF SECTION
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SECTION 01 21 00


ALLOWANCES


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. Administrative and procedural requirements governing allowances.


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section, including but not limited to:


1. Section 05 01 30 - Steel Roof Deck Repair and Securement


2. Section 06 10 00 - Rough Carpentry


1.3 ABBREVIATIONS


A. Abbreviations for typical units of measurement:


1. Square Foot (SF)


2. Square Yard (SY)


3. Cubic Foot (CF)


4. Board Foot (BF)


5. Linear Foot (LF)


6. Each (EA)


7. Tonnage (TON)


1.4 CONTINGENCY ALLOWANCE


A. Include the specified contingency allowance in the base bid.


B. Credit unused portion remaining at the completion of the contract back to the Owner.


C. The Owner reserves the right to modify the contingency allowance prior to award of
Contract.


1.5 QUANTITY ALLOWANCES


A. Include the specified quantity allowances in the base bid.  Use the unit price submitted on
the Bid Form to compute the quantity allowances.  The quantities indicated on the Bid
Form are estimated quantities only for the purpose of comparing bids.  Compensation for
the unit price bid made for the exact quantity of work performed under the unit price item.
 Deductive amounts of unit price work included in the Contract Sum are calculated at
100% of the quoted add unit price.
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PART 2 PRODUCTS (NOT USED)


PART 3 EXECUTION


3.1 SCHEDULE OF ALLOWANCES


A. Contingency Allowance: Include a $20,000.00 contingency allowance in the base bid.


B. Quantity Allowances:


1. Repair 5,000 SF of Corroded Steel Deck (Corrosion Degree 1) with Coating.
 Refer to Section 05 01 30 - Steel Roof Deck Repair and Securement.


2. Repair 500  SF of Steel Deck (Corrosion Degree 2) with Steel Plates.  Refer to
Section 05 01 30 - Steel Roof Deck Repair and Securement.


3. Overlay 200  SF of Deteriorated Steel Deck (Corrosion Degree 3) with Steel
Deck.  Refer to Section 05 01 30 - Steel Roof Deck Repair and Securement.


4. Replace 600  BF of Deteriorated Wood Blocking.  Refer to Section 06 10 00 -
Rough Carpentry.


5. Replace 200  SF of Deteriorated Plywood.  Refer to Section 06 10 00 - Rough
Carpentry.


6. Provide 100  SF of Additional Manufacturer's Walk Pad Material.


END OF SECTION
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SECTION 01 22 00


UNIT PRICES


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. Administrative and procedural requirements for unit prices.


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section, including but not limited to:


1. Section 05 01 30 - Steel Roof Deck Repair and Securement


2. Section 06 10 00 - Rough Carpentry


1.3 DEFINITION


A. Unit price is an amount proposed by Bidders, stated on the Bid Form, as a price per unit
of measurement for materials or services added to or deducted from the Contract Sum by
appropriate modification, if estimated quantities of Work required by the Contract
Documents are increased or decreased.


1.4 ABBREVIATIONS


A. Abbreviations for typical units of measurement:


1. Square Foot (SF)


2. Square Yard (SY)


3. Cubic Foot (CF)


4. Board Foot (BF)


5. Linear Foot (LF)


6. Each (EA)


7. Tonnage (TON)


1.5 UNIT PRICE MEASUREMENT


A. Prior to performing work under a unit price as specified herein, notify the Engineer to
allow for measurement of the actual quantities of work.  Work performed under these
items without prior approval and measurement is at the Contractor's expense.


B. Maintain a daily log including visual documentation (i.e. digital photographs) showing
dates, location and exact quantities of unit price work.







Southport Elementary School
Partial Roof Replacement 


01 22 00 - 2  UNIT PRICES 


C. Owner and Engineer reserve the right to reject Contractor's measurement of work-in-
place that involves use of established unit prices and to have this work measured, at
Owner's expense, by an independent party.


1.6 UNIT PRICE PAYMENT


A. Include in unit prices costs associated with performing the unit price work including but
not limited to labor, material, equipment, insurance, applicable taxes, overhead and profit,
bonds, etc.


1.7 UNIT PRICE PERFORMANCE


A. Install unit price work in accordance with the applicable specification sections and
Contract Drawings.


PART 2 PRODUCTS (NOT USED)


PART 3 EXECUTION


3.1 SCHEDULE OF UNIT PRICES


A. Provide a unit price for:


1. Repair Corroded Steel Deck (Corrosion Degree 1) with Coating.  Unit of
Measurement: Square Foot (SF).  Refer to Section 05 01 30 - Steel Roof Deck
Repair and Securement.


2. Repair Steel Deck (Corrosion Degree 2) with Steel Plates.  Unit of Measurement:
Square Foot (SF).  Refer to Section 05 01 30 - Steel Roof Deck Repair and
Securement.


3. Overlay Deteriorated Steel Deck (Corrosion Degree 3) with Steel Deck.  Unit of
Measurement: Square Foot (SF).  Refer to Section 05 01 30 - Steel Roof Deck
Repair and Securement.


4. Replace Deteriorated Wood Blocking.  Unit of Measurement: Board Foot (BF).
 Refer to Section 06 10 00 - Rough Carpentry.


5. Replace Deteriorated Plywood.  Unit of Measurement: Square Foot (SF).  Refer
to Section 06 10 00 - Rough Carpentry.


6. Provide Additional Manufacturer's Walk Pad Material.  Unit of Measurement:
Linear Foot (LF).


END OF SECTION
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SECTION 01 23 00


ALTERNATES


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. Administrative and procedural requirements for alternates.


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section.


1.3 DEFINITIONS


A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work
defined in the Bidding Requirements that may be added to or deducted from the Base Bid
amount if Owner decides to accept a corresponding change either in the amount of
construction or in the products, materials, equipment, systems or installation methods
described in the Contract Documents.


1.4 ALTERNATES


A. Indicate on the Bid Form whether the alternate bid amount is to added to or deducted
from the base bid in the event the alternate bid is accepted.


B. The Owner reserves the right to accept or reject any or all of the alternate bids.


C. Responsible for determining to his own satisfaction and for his own purposes the limits
and extent of the work affected by the alternate bids and to make proper allowance
therefore in the submission of alternate bid.


D. Include the cost of each alternate bid as specified in the technical specification sections
and as described on the drawings.  Perform work required by the alternate bids in
accordance with applicable specifications and drawings of the trade section affected.


E. The cost or credit for each alternate is the net addition to or deduction from the Contract
Sum to incorporate selected alternates into the Work.  No other adjustments are made to
the Contract Sum.


F. The Owner reserves the right to delay the acceptance of the alternate bids during the bid
holding period prior to accepting the contract without a change in the dollar amount of the
alternate bids.


PART 2 PRODUCTS (NOT USED)


PART 3 EXECUTION


3.1 SCHEDULE OF ALTERNATES


A. Alternate No. 1: Replace coping on roof Area F 
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B. Alternate No. 2: Clean, prime, and paint HVAC unit gas lines. 


END OF SECTION
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SECTION 01 25 00


SUBSTITUTION PROCEDURES


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. This Section specifies administrative and procedural requirements for handling
requests for substitutions after award of Contract.


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section.


1.3 DEFINITIONS


A. Substitutions:  Requests for changes in products, materials, and equipment, of
construction required by Contract Documents proposed by the Contractor are considered
requests for "substitutions".  The following are not considered substitutions:


1. Revisions to Contract Documents requested by the Owner or Engineer.


2. Specified options of products and construction methods included in Contract
Documents.


3. Determination of and compliance with governing regulations and orders issued
by governing authorities.


1.4 SUBMITTALS


A. Submit requests for acceptance of equivalent items in writing to the Engineer during the
submittal process.  No substitutions considered after acceptance of project submittals.


B. Substitutions after award are considered solely for convenience and approved by Change
Order in form of credit to the Owner.  Bear additional costs related to making the
substituted material or system work including additional engineering, material or system
modifications, and time considerations relating to material or system installation
requirements.


C. Provide information sufficient for the Engineer to make a determination of equivalent
items.  Engineer's determination of the equivalency of a product is final.  The Engineer
reserves the right to request information or documentation for evaluation including but not
limited to the following:


1. Provide a letter describing in detail proposed changes, substitutions, or
deviations from the project or manufacturer's specifications.


2. A written explanation of why substitutions should be considered is required.


3. Statement indicating why specified product cannot be provided.
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4. Coordination of information, including a list of modifications needed to other parts
of the work necessary to accommodate proposed substitution.


5. Product data including drawings, descriptions, and fabrication/installation
procedures.


6. Samples where applicable.


7. Material test reports from a qualified testing agency indicating the interpreting
test results for compliance with requirements.


8. Contractor's certification that proposed substitution complies with requirements in
the contract documents and is appropriate for applications indicated.


9. Contractor's waiver of rights to additional payment or time that may subsequently
become necessary because of failure of proposed substitution to produce
indicated results.


10. If requesting product substitution after bid award, provide cost information
including proposal of change in the contract sum.


END OF SECTION
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SECTION 01 26 00


CONTRACT MODIFICATION PROCEDURES


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. Administrative and procedural requirements for handling and processing Contract
modifications.


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section.


1.3 REFERENCE STANDARDS


A. AIA G701 - Change Order; 2017.


B. AIA G710 - Architect's Supplemental Instructions; 2017.


C. AIA G714 - Construction Change Directive; 2017.


1.4 PROPOSAL REQUESTS


A. Owner-Initiated Proposal Requests:  A detailed description of proposed changes in the
Work that may require adjustment to the Contract Sum or the Contract Time will be
issued by the Engineer along with supplemental or revised Drawings and Specifications.


1. Proposal Requests issued by Engineer are for information only.  Do not consider
them instructions either to stop work in progress or to execute the proposed
change.


2. Within 5 days after receipt of Proposal Request, submit a quotation estimating
cost adjustments to the Contract Sum and the Contract Time necessary to
execute the change.


a. Include a list of quantities of products required or eliminated and unit
costs, with total amount of purchases and credits.  If requested, furnish
survey data to substantiate quantities.


b. Indicate applicable taxes, delivery charges, equipment rental, and
amounts of trade discounts.


c. Include costs of labor and supervision directly attributable to the change.


d. Include an updated Construction Schedule that indicates the effect of the
change, including, but not limited to, changes in activity duration, start
and finish times, and activity relationship.  Use available total float before
requesting an extension of the Contract Time.


B. Contractor-Initiated Proposals:  If latent or unforeseen conditions require modifications to
the Contract, propose changes by submitting a request for a change to Engineer.
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1. Include a statement outlining reasons for the change and the effect of the change
on the Work.  Provide a description of the proposed change.  Indicate the effect
of the proposed change on the Contract Sum and the Contract Time.


2. Include a list of quantities of products required or eliminated and unit costs, with
total amount of purchases and credits.  If requested, furnish survey data to
substantiate quantities.


3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of
trade discounts.


4. Include costs of labor and supervision directly attributable to the change.


5. Include an updated Construction Schedule that indicates the effect of the
change, including, but not limited to, changes in activity duration, start and finish
times, and activity relationship.  Use available total float before requesting an
extension of the Contract Time.


6. Comply with requirements in Division 1 if the proposed change requires
substitution of one product or system for product or system specified.


C. Proposal Request Approval:


1. If sufficient contingency allowance funds remain, written approval will be provided
by the Engineer in the form of an Allowance Authorization signed by the
Engineer, Contractor and Owner.


2. If contingency allowance funds are not available; upon approval by Owner,
written approval will be provided by the Engineer in the form of a Change Order
as provided in the Conditions of the Contract.


a. Form of Change Order: AIA G701 .


b. Do not commence work or purchase materials for such change orders
until written approval is received in the form of an executed Allowance
Authorization or Change Order.


c. An executed Change Order is the only legal document which can change
the Contract Sum or Time.


1.5 SUPPLEMENTAL INSTRUCTIONS


A. Supplemental instructions authorizing minor changes in the Work, not involving an
adjustment to the Contract Sum or Contract Time, will be issued by the Engineer on AIA
G710 .


1.6 CONSTRUCTION CHANGE DIRECTIVE


A. Construction Change Directive: When the Owner and Contractor are not in total
agreement on the terms of a Proposal Request; the Engineer may issue a Construction
Change Directive on AIA G714, instructing the Contractor to proceed with a change in the
Work, for subsequent inclusion in a Change Order.


1. The Construction Change Directive will contain a description of the change in the
Work and designate the method followed to determine the change in the Contract
Sum or Contract Time.
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2. Submit unit costs, equipment rates and labor rates as requested by the Engineer
and agree upon submitted rates before the work progresses unless directed to
proceed in the absences of an agreement or in an emergency.


B. Documentation: Maintain detailed records on a time and material basis of work required
by the Construction Change Directive. Provide a copy of those records the Engineer.


1. After completion of the change, submit an itemized account and supporting data
necessary to substantiate cost and time adjustments to the Contract.


END OF SECTION
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SECTION 01 29 00


PAYMENT PROCEDURES


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. Administrative and procedural requirements necessary to prepare and process
Applications for Payment.


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section.


1.3 DEFINITIONS


A. Schedule of Values:  A statement furnished by Contractor allocating portions of the
Contract Sum to various portions of the Work and used as the basis for reviewing
Contractor's Applications for Payment.


1.4 REFERENCE STANDARDS


A. AIA G702 - Application and Certificate for Payment; 1992.


B. AIA G703 - Continuation Sheet; 1992.


C. AIA G706A - Contractor’s Affidavit of Release of Liens; 1994.


D. AIA G707 - Consent of Surety to Final Payment; 1994.


1.5 SUBMITTALS


A. Sample Application for Payment Cover on AIA G702 .


B. Schedule of Values: A schedule of values on AIA G703  Continuation Sheet consisting of
a detailed breakdown of the Contract amount showing separate figures for labor and
materials. The work listed under the various sections and subsections of the
Specifications serve as the format for preparation.


1.6 SCHEDULE OF VALUES


A. Coordination:  Coordinate preparation of the Schedule of Values with preparation of
Submittals.


1. Correlate line items in the Schedule of Values with other required administrative
forms and schedules, including the following:


a. Application for Payment Forms with Continuation Sheets


b. Submittals Schedule


c. Contractor's Construction Schedule
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2. Submit the Schedule of Values to Engineer along with Submittals.


3. Sub schedules:  Where the Work is separated into phases requiring separately
phased payments, provide sub schedules showing values correlated with each
phase of payment.


B. Format and Content: Provide one line item for labor and one line item for material for
each Specification Section. 


1. Identification:  Include the following Project identification on the Schedule of
Values:


a. Application for Payment Number.


b. Application for Payment Date.


c. Engineer's project number.


d. Period to for Schedule of Values.


2. Provide a breakdown of the Contract Sum in enough detail to facilitate continued
evaluation of Applications for Payment and progress reports.  Coordinate with the
Project Manual table of contents.


3. Provide several line items for principal subcontract amounts, where appropriate.


4. Round amounts to nearest whole dollar; total to equal the Contract Sum.


5. Provide a separate line item in the Schedule of Values for each part of the Work
where Applications for Payment may include materials or equipment purchased
or fabricated and stored, but not yet installed.


6. Differentiate between items stored on-site and items stored off-site.  If specified,
include evidence of insurance or bonded warehousing.


7. Provide separate line items in the Schedule of Values for initial cost of materials,
for each subsequent stage of completion, and for total installed value of that part
of the Work.


8. Allowances:  Provide a separate line item in the Schedule of Values for each
allowance.  Show line-item value of unit-cost allowances, as a product of the unit
cost, multiplied by measured quantity.  Use information indicated in the Contract
Documents to determine quantities.


9. Complete each item in the Schedule of Values and Applications for Payment.
 Include total cost and proportionate share of general overhead and profit for
each item.


10. Show temporary facilities and other major cost items that are not direct cost of
work in place either as separate line items in the Schedule of Values or
distributed as general overhead expense, at Contractor's option.


11. Schedule Updating:  Update and resubmit the Schedule of Values before the
next Applications for Payment when Change Orders or Construction Change
Directives result in a change in the Contract Sum.
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1.7 APPLICATION FOR PAYMENT


A. Submit one electronic pdf of the application for payment on AIA G702.


1. Indicate the date for each progress payment.  The period of Work covered by
each application is the period indicated in the Agreement


2. Provide on original AIA forms.


3. Complete, notarize and execute each Application for Payment by a person
authorized to legally sign documents.


4. Show breakdown of the work with separate labor and material amounts on AIA
G703 in accordance with the accepted Schedule of Values.


5. Make each application consistent with previous applications and payments as
certified by Engineer and paid for by Owner.


6. Engineer will return incomplete applications without action.


B. Payment Terms: Within 45  days of receipt of engineer-approved request, Owner shall
make a progress payment to the Contractor on the basis of a duly certified and approved
estimate of the work performed during the preceding calendar month under this Contract.


C. Retainage: If contract amount exceeds $100,000, to ensure proper perforamnce of this
Contract, 5%  of the amount of each estimate will be retained by the Owner until 50%
completion, at which time the Owner, with written consent of the surety, shall not retain
further retainage from periodic payments due the contractor if the contractor continues to
perform satisfactorily and nonconforming work identified in writing prior to that time by the
Engineer, engineer or owner has been corrected by the contractor and accepted by the
Engineer, engineer or owner.  


1. If the owner determines the contractor's performance is unsatisfactory, the owner
may reinstate retainage for each subsequent periodic payment application as
authorized in this subsection up to the maximum amount of 5%.


2. The project shall be deemed 50% complete when the contractor's gross project
invoices, excluding the value of materials stored off-site, equal or exceed 50% of
the value of the contract, except the value of materials stored on-site shall not
exceed 20% of the contractor's gross project invoices for the purpose of
determining whether the project is 50% complete.


3. Within 60 days after the submission of a pay request and one of the following
occurs, as specified in the contract documents, the owner with written consent of
the surety shall release to the contractor retainage on payments held by the
owner:


a. The owner receives a certificate of Substantial Completion from the
Engineer in charge of the project.


b. The owner receives beneficial occupancy or use of the project. However,
the owner may retain sufficient funds to secure completion of the project
or corrections on work. If the owner retains funds, the amount retained
shall not exceed two and one-half times the estimated value of the work
to be completed or corrected. Reduction in the amount of the retainage
on payments with the consent of the contractor's surety.
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D. Match data of entries on the schedule of values and construction schedule. Include
amounts of change orders issued before last day of construction period covered by the
application.


E. The Engineer reserves the right to contact material manufacturers directly, without
contractor consent, to verify material invoices.  Make material invoices available to the
Engineer upon his request from the contractor or material manufacturer.


F. When requesting payment for materials stored on site, submit with request an invoice for
the materials and a certificate of insurance showing proof of coverage for the materials
stored on site.  Payment will be made only for stored materials.  No payment will be
made for anticipated overhead and/or profit.


G. With each application for payment, also submit the following:


1. Unit Price Daily Logs: Submit copies of unit price daily logs and appropriate
change order forms with each application for payment unless no unit price work
was accomplished during the period covered by the application.


2. Owner's MWSBE Program Forms 


3. AIA G706


4. AIA G706A  


H. At substantial completion, submit an application for payment showing 100% completion
for portion of the work claimed as substantially complete.  Include documentation
supporting claim that the work is substantially complete.


I. At final completion, submit final application for payment with releases and supporting
documentation not previously submitted and accepted, including but not limited to the
following.  Final payment not due until required documents have been submitted.


1. Project Closeout Submittals


2. Owner's MWSBE Program Forms 


3. AIA G706


4. AIA G706A 


5. AIA G707 


END OF SECTION
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SECTION 01 31 00


PROJECT MANAGEMENT AND COORDINATION


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. This Section includes administrative provisions for coordinating construction
operations on Project including, but not limited to, the following:


a. Project Schedule


b. General project coordination procedures.


c. Coordination.


d. Administrative and supervisory personnel


e. Project meetings


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section.


1.3 SUBMITTALS


A. Emergency contact list: Key personnel including home, office and mobile numbers, for
the Owner, Contractor, Subcontractor(s), and Engineer


B. Work schedule:


1. Indicate start date, crew size, production rate, completion date, etc.


2. Provide illustrated schedule on an aerial map.


1.4 COORDINATION


A. Coordinate construction operations with those of other contractors and entities to ensure
efficient and orderly installation of each part of the Work.  Coordinate its operations with
those included in different Sections that depend on each other for proper installation,
connection, and operation.


1. Schedule construction operations in sequence required to obtain the best results
where installation of one part of the Work depends on installation of other
components, before or after its own installation.


2. Coordinate installation of different components with other contractors to ensure
maximum accessibility for required maintenance, service, and repair.


3. Make adequate provisions to accommodate items scheduled for later installation.
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B. Contact Progress Reporting:  Coordinate the scheduling and sequence of operations with
the Owner and Engineer.


C. If necessary, prepare memoranda for distribution to each party involved, outlining special
procedures required for coordination.  Include such items as required notices, reports,
and list of attendees at meetings.


1. Prepare similar memoranda for Owner and separate contractors if coordination of
their Work is required.


D. Administrative Procedures:  Coordinate scheduling and timing of required administrative
procedures with other construction activities and activities of other contractors to avoid
conflicts and to ensure orderly progress of the Work.  Such administrative activities
include, but are not limited to, the following:


1. Preparation of Construction Schedule.


2. Preparation of the Schedule of Values.


3. Installation and removal of temporary facilities and controls.


4. Delivery and processing of submittals.


5. Progress meetings.


6. Pre-Construction conference.


7. Pre-installation conferences.


8. Project closeout activities.


1.5 PROJECT MEETINGS


A. Pre-Construction Meeting


1. A Pre-Construction Meeting will be scheduled as soon as possible after the
award of the contract.  The Engineer's Representative will compile minutes of the
meeting and will furnish a copy of the minutes to each person present.


2. Attendance: Project Manager, Job Superintendent and Job Foreman, Owner,
Engineer's Representative, manufacturer's representatives, installers of related
work and other persons concerned with the installation and performance.


a. Provide 3 telephone numbers to contact the Contractor or his authorized
representative in the event of an emergency after normal business
hours.


3. Minimum Agenda: Organizational arrangement of Contractor's forces and
personnel, and those of subcontractors, materials suppliers, and the Project
Manager; channels and procedures for communication; construction schedule,
including sequence of critical work; contract documents, including distribution of
required copies of Drawings and revisions; processing of Shop Drawings and
other data submitted to the Project Manager for review; rules and regulations
governing performance of the work and procedures for safety, first aid, security,
quality control, housekeeping and related matters.


B. Progress Meetings:
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1. Attend monthly  progress meetings for the purpose of informing the Owner and
the Engineer regarding the status of the project. The Engineer will compile
minutes of the meeting and will furnish a copy of the minutes to each person
present.


2. Attendance:  Owner, Engineer, Contractor, Job Superintendent, material
Supplier, and Subcontractors, as appropriate.  Provide an updated job progress
schedule at each weekly meeting.  Be thoroughly familiar with the status of the
project and be prepared to discuss and act upon situations that arise.  The time,
date and location of these meetings will be established during pre-construction
conference.


3. Minimum Agenda:  Review of work progress; field observations, problems, and
decisions; identification of problems which impede planned progress;
maintenance of progress schedule; corrective measures to regain projected
schedules; planned progress during succeeding work period; coordination of
projected progress; maintenance of quality and work standards; processing of
field decisions and Change Orders; effect of proposed changes on progress,
schedule, and coordination; other business relating to work.


C. Substantial Completion Inspection Meeting


1. Scheduled by Owner and Engineer upon written notification of substantial
completion of work from the Contractor.


2. Attendance:  Owner, Engineer, Contractor, material manufacturer.


3. Minimum Agenda:  Walkover inspection, verification of substantial completion,
identification of punch list items and identification of problems potentially
impeding issuance of warranties.


D. Final Inspection Meeting


1. Scheduled by Owner and Engineer upon written notification of final completion of
work from the Contractor.


2. Attendance:  Owner, Engineer, Contractor.


3. Minimum Agenda:  Verification of final completion including the completion of the
punch list items.


END OF SECTION
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SECTION 01 33 00


SUBMITTAL PROCEDURES


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. This Section includes administrative and procedural requirements for submitting
Shop Drawings, Product Data, Samples, and other miscellaneous submittals.


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section.


1.3 SUBMITTAL PROCEDURE


A. General: The Contractor is responsible for providing the submittals to the Engineer.  Each
submittal is required to be accepted in writing prior to commencement of work.


B. Submission Requirements:


1. Submit required submittals electronically in pdf format to the Engineer for review.
 The submittals will then be returned electronically to the Contractor with
comments.  Final submittals require written responses to submittal comments.


C. Processing Time:  Allow time for submittal review, including time for resubmittals, as
specified below, commencing on Engineers receipt of submittal.


1. Initial Review:  Allow 7 work days for initial review of submittals.


2. Allow 7 work days for processing each resubmittal.


3. No extension of the Contract Time will be authorized because of failure to
transmit submittals enough in advance of the Work to permit processing.


D. Identification:


1. Submit as one pdf file with bookmarks for each scheduled item.


E. Deviations:  Highlight, encircle, or otherwise identify deviations from the Contract
Documents on submittals and provide letter describing in detail proposed changes,
substitutions, or deviations from the project or manufacturers specifications.  Include a
written explanation of why substitutions should be considered under the appropriate tab.


F. Transmittal:  Package submittals appropriately for transmittal.  Engineer will discard
submittals received from sources other than Contractor.  Include Contractors certification
stating that information submitted complies with requirements of the Contract Documents.


G. Use for Construction:  Use only final submittals with mark indicating action taken by
Engineer in connection with construction.
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1.4 SCHEDULE OF SUBMITTALS


A. Refer to the applicable specification section for list of submittal requirements for each
section.


B. Submit the following submittal items electronically with a title page and/or pdf bookmark
for each submittal item to meet the requirements specified herein:


1. Section 00 52 13 - Copy of Executed Owner/Contractor Agreement along with
Certificate of Insurance


2. Section 00 61 13.13: Copy of Executed Performance Bond Form


3. Section 00 61 13.16: Copy of Executed Payment Bond Form


4. Section 00 62 33 - Roof Manufacturers Acknowledgment Form


5. Section 01 14 00 - Work Restrictions


6. Section 01 25 00 - Substitution Procedures


7. Section 01 29 00 - Payment Procedures


8. Section 01 31 00 - Project Management and Coordination


9. Section 01 35 00 - Hot Work Operations


10. Section 01 40 00 - Quality Requirements


11. Section 01 73 00 - Execution Requirements


12. Section 01 77 00 - Closeout Procedures


13. Section 05 01 30 - Steel Roof Deck Repair and Securement


14. Section 06 10 00 - Rough Carpentry


15. Section 07 22 16 - Roof Insulation


16. Section 07 52 16.13 - Torch-Applied Modified Bitumen Roofing


17. Section 07 62 00 - Sheet Metal Flashing and Trim


18. Section 09 91 13 - Exterior Paint


19. Section 22 14 26 - Roof Drains


20. Section 23 05 29 - Rooftop Hangers and Supports


21. Shop Drawings: Shop drawings or letter stating installation of materials as
detailed in the Contract Drawings unless properly authorized by the Engineer.


22. Existing Damage Documentation: Existing damaged/dysfunctional components
documentation (videotape, photos, etc.) including but not limited to asphalt spills,
windows, walls, sidewalks, paving, ceilings, etc.  Lack of submission prior to
commencement of work indicates no existing damaged components and
Contractor takes responsibility for damages caused by operations.
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23. Physical color samples as specified in the applicable specification section.


PART 2 PRODUCTS


2.1 SUBMITTALS


A. General:  Prepare and submit Submittals required herein and by individual Specification
Sections.


B. Product Data:  Collect information into a single submittal for each element of construction
and type of product or equipment.


1. If information is specially prepared for submittal because standard printed data
are not suitable for use, submit as Shop Drawings, not as Product Data.


2. Mark each copy of each submittal to show which products and options are
applicable.


3. Include the following information, as applicable:


a. Manufacturers written recommendations.


b. Manufacturers product specifications.


c. Manufacturers installation instructions.


d. Manufacturers catalog cuts.


e. Wiring diagrams showing factory-installed wiring.


f. Printed performance curves.


g. Operational range diagrams.


h. Compliance with recognized trade association standards.


i. Compliance with recognized testing agency standards.


C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not
base Shop Drawings on reproductions of the Contract Documents or standard printed
data.


1. Preparation:  Include the following information, as applicable: dimensions,
identification of products, fabrication and installation drawings, schedules,
coordination requirements and notation of dimensions established by field
measurements.


2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit
Shop Drawings on sheets at least 8-1/2 by 11 inches but no larger than 30 by 42
inches.


D. Samples:  Prepare physical units of materials or products, including the following:
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1. Samples for Verification:  Submit full-size units or Samples of size indicated,
prepared from the same material used for the Work, cured and finished in
manner specified, and physically identical with the product proposed for use, and
that show range of color and texture variations expected.  Samples include, but
are not limited to, partial sections of manufactured or fabricated components;
small cuts or containers of materials; complete units of repetitively used
materials; swatches showing color, texture, and pattern; color range sets; and
components used for independent testing and inspection.


2. Submit three sets of Samples.  Engineer will retain two Sample sets; remainder
will be returned.


3. Preparation:  Mount, display, or package Samples in manner specified to
facilitate review of qualities indicated.  Prepare Samples to match Engineers
sample where so indicated.  Attach label on unexposed side.


4. Submit Samples for review of kind, color, pattern, and texture for a final check of
these characteristics with other elements and for a comparison of these
characteristics between final submittal and component as delivered and installed.


5. Disposition:  Maintain sets of approved Samples at Project site, available for
quality-control comparisons throughout the course of construction activity and
used to determine final acceptance of construction associated with each set.


E. Qualification Data:  Prepare written information that demonstrates capabilities and
experience of firm or person.  Include lists of completed projects with project names and
addresses, names and addresses of engineers and owners, and other information
specified.


F. Product Certificates:  Prepare written statements on manufacturers letterhead certifying
that product complies with requirements.


G. Installer Certificates:  Prepare written statements on manufacturers letterhead certifying
that Installer complies with requirements and, where required, is authorized for this
specific Project.


H. Manufacturer Certificates:  Prepare written statements on manufacturers letterhead
certifying that manufacturer complies with requirements.  Include evidence of
manufacturing experience where required.


I. Material Certificates:  Prepare written statements on manufacturers letterhead certifying
that material complies with requirements.


J. Material Test Reports:  Prepare reports written by a qualified testing agency, on testing
agencys standard form, indicating and interpreting test results of material for compliance
with requirements.


K. Product Test Reports:  Prepare written reports indicating current product produced by
manufacturer complies with requirements.  Base reports on evaluation of tests performed
by manufacturer and witnessed by a qualified testing agency, or on comprehensive tests
performed by a qualified testing agency.


L. Design Data:  Prepare written and graphic information, including, but not limited to,
performance and design criteria, list of applicable codes and regulations, and
calculations.  Include list of assumptions and other performance and design criteria and a
summary of loads.  Include load diagrams if applicable.  Provide name and version of
software used for calculations.  Include page numbers.
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M. Manufacturer's Instructions:  Prepare written or published information that documents
manufacturers recommendations, guidelines, and procedures for installing or operating a
product or equipment.  Include name of product and name, address, and telephone
number of manufacturer.


N. Insurance Certificates and Bonds:  Prepare written information indicating current status of
insurance or bonding coverage.  Include name of entity covered by insurance or bond,
limits of coverage, amounts of deductibles, and term of the coverage.


PART 3 EXECUTION


3.1 CONTRACTORS REVIEW


A. Review each submittal, check for compliance with the Contract Documents and note
corrections and field dimensions prior to submitting to Engineer.


3.2 ENGINEERS ACTION


A. Submittals:  Engineer will review each submittal, make marks to indicate corrections or
modifications required, and return it.  Engineer will stamp each submittal item with an
action stamp and will mark stamp appropriately to indicate action taken.


B. Submittals not required by the Contract Documents will not be reviewed and may be
discarded.


END OF SECTION
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SECTION 01 35 00


HOT WORK OPERATIONS


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. Hot work includes, but is not limited to open flames and spark producing
operations, welding, cutting, grinding, torches, etc.


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section, including but not limited to:


1.3 REFENCE STANDARDS


A. NFPA 10 - Standard for Portable Fire Extinguishers; 2022.


B. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition
Operations; 2022, with Errata (2021).


1.4 SUBMITTALS


A. Training Certificate: Certified Roofing Torch Applicator (CERTA) credentials from NRCA.


1.5 QUALITY ASSURANCE


A. Torch Training: Torch operators trained in accordance with the current published
requirements of the Certified Roofing Torch Applicator (CERTA) Program.  The CERTA
Training Program can be obtained from NRCA/MRCA, 10255 W. Higgins Rd. Suite 600,
Rosemont, IL 60018-5607.


PART 2 PRODUCTS


2.1 EQUIPMENT


A. Torches without pilot flames. The torch flames go out when the trigger is disengaged.
Torches of the "dead-man" type "trigger on/trigger off operation."


B. Properly store, handle and maintain equipment, valves, regulators, tanks, hoses and
associated equipment as required by the respective equipment manufacturer and other
applicable requirements.


C. Fire Extinguishers:  Hand carried, portable, UL rated.  Provide class and extinguishing
agent as indicated or a combination of extinguishers of NFPA recommended classes for
exposures.


1. Comply with NFPA 10 and NFPA 241  for classification, extinguishing agent, and
size required by location and class of fire exposure and the requirements of the
local Governing agency.


D. Infrared Camera or Infrared Thermometer.
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PART 3 EXECUTION


3.1 HOT WORK PERMIT


A. Be responsible for hot work, hot work monitoring and for coordinating hot work with
Owner.


B. Do not initiate hot work until written approval from Owner has been provided.


C. Be responsible for complying with the Hot Work Permit program, and ensure required
precautions are met.


D. Be responsible for the hot work operations of subcontractors and monitor hot work
operations conducted by subcontractors.


E. When Hot Work Permits are not provided by Owner, utilize own "in-house" hot work
permit program to record and monitor hot work operations, including providing monitoring
the area after hot work is completed.


3.2 WORK AREA


A. Inspect conditions listed on the Hot Work Permit.


B. Inspect the work area prior to beginning work.  Notify the Owner of unsatisfactory
conditions, and ensure conditions are satisfactory to proceed with work.


C. Where torch application is specified, and fire safe conditions cannot be assured, notify
the Owner, the Engineer and Manufacturer to develop alternate methods of material
application to ensure fire prevention.  Do not proceed when unsafe conditions are found.


D. Seal building openings to prevent flames or burning debris from entering concealed
spaces and building interior.  Seal and protect openings, roof deck joints, curbs, ducts,
etc. Protect wood materials as required to eliminate direct flame exposure from torch.
 Alternate methods of application are encouraged where fire prevention measures cannot
be assured.


E. Disconnect air handling equipment in the hot work area as required to prevent smoke and
flames from being pulled into the building and equipment. Coordinate 48 hours in
advance with the Owner before disconnecting equipment.


F. Remove other combustibles from the hot work area.  Remove solvents, roofing
adhesives, roofing cement, and other flammable liquids from the hot work area.


G. Take necessary measures to prevent fire exposure at roof tie-ins to existing construction,
at wood curbs, expansion joints and at rooftop equipment.  Provide necessary materials
and methods to prevent fire at these locations.


3.3 FIRE WATCH


A. Provide fire watch personnel to closely monitor and inspect the work area and adjacent
areas for fires, smoldering materials, hot surfaces and smoke.


B. Inspect and monitor the area between the roof deck and ceiling during and after hot work.


C. Hot Work Monitor:







Southport Elementary School
Partial Roof Replacement 


01 35 00 - 3  HOT WORK OPERATIONS 


1. Monitor conditions for the period of time specified by the Hot Work Permit, and as
conditions dictate.  Monitor the work area and adjacent areas no less than one
hour after hot work has ceased. Record the time period.


D. Scan the area of work with an Infrared Camera or Infrared Thermometer once work is
complete prior to departing the work area.


E. Provide designated fire watch personnel to monitor interior conditions and exterior
conditions during, and after, hot work operations.


F. Properly train and instruct fire watch personnel of their responsibilities and duties.


G. Meet the Owner's requirements for Fire Watch as dictated by the Hot Work Permit
Program.


H. Monitor the work area and building interior, and coordinate monitoring process with the
Engineer and Owner 48 hours in advance of hot work.   Ensure proper hot work
procedures are maintained in curbs, ducts, concealed spaces and building interior.


3.4 FIRE PREVENTION AND FIRE SAFETY


A. Responsible for fire prevention and fire safety.  Responsible for developing a pre-fire
emergency plan, coordinated with the Engineer and Owner to plan for fire emergencies.


B. Enforce fire safety precautions and ensure safety measures are followed by the
Contractor's and Subcontractor's personnel.


C. Maintain sufficient fire suppression equipment, including fire extinguishers and a charged
water hose.


END OF SECTION
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SECTION 01 40 00


QUALITY REQUIREMENTS


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. This Section includes administrative and procedural requirements for quality
assurance and quality control.


2. Secure and pay costs of licenses and permits required by City, County and/or
State authorities.


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section.


1.3 DEFINITIONS


A. Quality-Assurance Services:  Activities, actions, and procedures performed before and
during execution of the Work to guard against defects and deficiencies and ensure that
proposed construction complies with requirements.


B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and
after execution of the Work to evaluate that completed construction comply with
requirements.  Services do not include contract enforcement activities performed by
Engineer.


C. Authority Having Jurisdiction: AHJ


1.4 DELEGATED DESIGN


A. Performance and Design Criteria:  Where professional design services or certifications by
a design professional are specifically required of Contractor by the Contract Documents,
provide products and systems complying with specific performance and design criteria
indicated.  If criteria indicated are not sufficient to perform services or certification
required, submit a written request for additional information to Engineer.


1.5 SUBMITTALS


A. Permit: Provide copy of construction permits along with required licenses or certifications
required by the AHJ.


1.6 QUALITY ASSURANCE


A. Perform quality assurance in accordance with governing Codes, referenced standards,
established standards, or industry standards.
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B. Solely responsible for supervising and directing the Work competently and efficiently,
devoting such attention thereto and applying such skills and expertise necessary to
perform the Work in accordance with the Contract. Solely responsible for the means,
methods, techniques, sequences and procedures of construction and for coordinating
portions of the Work under the Contract, except where otherwise specified in the Contract
Documents.  Solely responsible to the Owner that the finished Work complies with the
Contract Documents.


C. It is the intent under this contract that workmanship be of the best quality consistent with
the materials and construction methods specified.  The presence or absence of the
Owner's or Engineer's representative in no way relieves the Contractor of his
responsibility to furnish materials and construction in compliance with the drawings and
specifications.  The Owner and Engineer have the authority to judge the quality and
require replacement of unacceptable work or personnel.


D. Cooperate in the execution of work and plan work in such manners as to avoid conflicting
schedules or delay of work.  If the work depends upon the work of another Contractor,
report defects affecting the work to the Engineer.  Commencement of work where such
condition exists constitute acceptance of the other Contractor's work as being satisfactory
to receive the work commenced.   Coordinate work of trades under this contract in such a
manner to obtain the best possible workmanship for the project.  Install components of
the work in accordance with the best practices of the particular trade.  Notify the Owner
sufficiently in advance of operations to allow for assignment of personnel.


E. Solely responsible for health and safety precautions and programs for workers and others
in connection with the Work. No inspection by, knowledge on the part of, or acquiescence
by the Engineer, the Owner, the Owner's employees and agents, or other entity whatever
relieves the Contractor from its sole responsibility for compliance with the requirements of
the Contract or its sole responsibility for health and safety programs and precautions.


F. Materials or methods described by words which, when applied, have a well-known
technical or trade meaning are held to refer to such recognized standard.  Standard
specifications or manufacturer's literature, when referenced, are of the latest revision or
printing unless otherwise stated, and are intended to establish the minimum requirements
acceptable.


G. When special makes or grades of material which are normally packaged by the supplier
or manufacturer are specified or accepted, deliver materials to the site in original
packages or containers with seals unbroken and labels intact and do not open until
reviewed and accepted by the Engineer.  Notify the Engineer prior to such material's
delivery.


H. Provide new materials unless otherwise indicated.


I. Provide workmanship in accordance with the best modern practice.


J. Verify dimensions and conditions at the site prior to starting work and notify the Engineer
immediately of any errors or inconsistencies.


K. Maintain one set of the contract documents and accepted submittals at the job site.


L. Correct deficiencies identified by Engineer and non-conforming work within 24 hours of
receipt of notification, either verbally or written, and submit a plan of action for addressing
the deficiencies and non-conforming work.  Do not proceed with further tear-off or
commencement of other work until deficiencies and non-conforming work are properly
addressed.
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M. Control of Installation


1. Monitor quality control over suppliers, manufacturers, products, services, site
conditions, and workmanship, to produce work of specified quality.


2. Comply with manufacturers' instructions, including each step in the sequence


3. Request clarification from Engineer before proceeding in the event
manufacturers' instructions conflict with Contract Documents.


4. Comply with specified standards as the minimum quality for the Work, except
where more stringent tolerances, codes, or specified requirements indicate
higher standards or more precise workmanship.


5. Only allow Work performed by person qualified to produce workmanship of
specified quality.


6. Secure products in place with positive anchorage devices designed and sized to
withstand stresses, vibration, physical distortion, or disfigurement.


N. Tolerances:


1. Monitor tolerance control of installed products to produce acceptable work. Do
not permit tolerances to accumulate.


2. Comply with manufacturers' tolerances. Request clarification from Engineer in
the event manufacturers' tolerances conflict with Contract Documents.


3. Adjust products to appropriate dimensions; position before securing products in
place.


O. Installer Qualifications:  A firm or individual experienced in installing, erecting, or
assembling work similar in material, design, and extent to that indicated for this Project,
whose work has resulted in construction with a record of successful in-service
performance.


1. Maintain applicable federal, state and municipal licenses.


2. Be certified in writing for a minimum of 2 years by the roofing materials
manufacturer to install the primary roofing products.


3. Have a minimum of 5 years' experience in installing the same or similar materials
specified under the same firm name as that submitting the bid.  If requested,
submit a copy of firm's Articles of Incorporation to verify years in business.  Crew
workers on site are experienced and have a working knowledge of the system
being installed.


4. Principals of the firm to have a minimum of 10 years' experience in the
estimating, supervision, management and administration of a contracting firm
engaged in work similar to work as specified.


5. Licensed by state work is occurring in for the type and dollar amount of work
contemplated by these Contract Documents.


6. Never filed bankruptcy or filed for protection from creditors.
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7. During the construction and completion of work covered by these Specifications,
if the conduct of workers of the various crafts is determined unsuitable or a
nuisance to the Owner or Engineer, or if the workman is considered incompetent
or detrimental to the work, order such party removed from the grounds with the
person not returning during the course of work on the project.


8. Superintendent: During the performance of work by the Contractor or
subcontractors, provide an on site and full time superintendent/representative
meeting the following requirements:


a. For the purpose of these Specifications the designation "superintendent"
is hereby defined as the individual present on the job site while work is
being performed, and whose primary responsibility is to supervise and
direct the performance of the Work.


b. Be in attendance at the project site during the progress of the work and
duties as superintendent limited to this project only.  Supervise and
instruct workmen without engaging in the work process.  If
superintendent is absent temporarily from the project, designate a
competent foreman to assume duties.  During the superintendent's
absence, foreman cannot engage in the work process; supervise and
instruct only.  Likewise, communications given to the foreman are
binding as if given to the Contractor.


c. Communicate matters pertaining to the Work with the Owner and
Engineer.  Do not make decisions regarding changes in the Work without
the Owner and Engineer's knowledge.


d. Decision making authority and ability.


e. Able to demonstrate knowledge of work being installed.


f. Fluent in the English language (reading, writing and speaking).


g. In possession of mobile telephone.


h. Employed by the Contractor at least six months prior to project
commencement.


i. Owner approval and Engineer acceptance.


j. Once approved, do not change the superintendent except with the
consent of the Owner unless he proves unsatisfactory to the Owner or
Contractor or is no longer employed.


k. Minimum of five 5 years continuous experience as a job superintendent.


9. No later than ten days prior to the pre-construction conference, provide the
Owner, in writing, the names of the proposed project manager, superintendent,
and foreman for approval. If he so determines, the Owner, without giving cause,
may request an additional name, or names, be submitted for approval. The
Owner will notify the Contractor of his acceptance at least 48 hours prior to the
pre-construction conference.
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P. Specialists:  Certain sections of the Specifications require that specific construction
activities be performed by entities who are recognized experts in those operations.
 Specialists satisfy qualification requirements indicated and be engaged for the activities
indicated.


Q. Fabricator Qualifications:  A firm experienced in producing products similar to those
indicated for this Project and with a record of successful in-service performance, as well
as sufficient production capacity to produce required units.


R. Factory-Authorized Service Representative Qualifications:  An authorized representative
of manufacturer who is trained and approved by manufacturer to inspect installation of
manufacturer's products that are similar in material, design, and extent to those indicated
for this Project.


1.7 QUALITY CONTROL


A. The authorized representatives and agents of Owner permitted to inspect work,
materials, payrolls, records of personnel, invoices of materials, and other relevant data
and records.


B. Owner Responsibilities:


1. Where quality-control services are indicated as Owner's responsibility, Owner will
engage a qualified testing agency to perform these services.


a. Owner will furnish Contractor with names, addresses, and telephone
numbers of testing agencies engaged and a description of the types of
testing and inspecting they are engaged to perform.


b. Costs for retesting and reinspecting construction that replaces or is
necessitated by work that failed to comply with the Contract Documents
will be charged to Contractor.


C. Contractor Responsibilities:


1. Repair and protection of work and materials.


2. Replace work or materials not conforming with requirements of the Specifications
or damaged during the progress of the work before completion and acceptance
of the project.


3. Coordinate documents with manufacturer and perform such testing, reporting,
and communication incidental to provisions of the warranty procedures.


4. Inclement Weather


a. In the event of temporary suspension of work during inclement weather,
or whenever the Engineer recommends, protect carefully its work and
materials against damage or injury from weather.  If work or materials
have been damaged by reason of failure to protect the work, replace
such materials.


b. During inclement weather and temporary suspension of work, inspect the
facility no later than 9:00 AM each day for leaks and perform temporary
repairs if necessary.  Make inspections daily during extended periods of
inclement weather.  Upon arrival at the facility, inform the Owner of his
presence and purpose.
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c. If inspection of the facility does not occur by 9:00 AM on days of
inclement weather and there is one or more leaks attributable to the
Work, at 9:15 AM the Owner can exercise his right to contact an outside
contractor to perform temporary repairs as necessary to prevent damage
to the building, its contents and to minimize disruption.  Reimburse the
outside contractor an equitable amount as determined solely by the
outside contractor.  If the Contractor arrives at the project site after the
outside contractor has been contacted, but before temporary repairs are
made, reimburse the amount contractor the fixed amount of $500.00,
each occasion, for mobilization and/or travel expenses.


d. In the event inclement weather occurs after normal business hours,
Saturday, Sunday or holidays, make arrangements with the Owner to
provide access to the building to inspect for leaks.  Compensate Owner
for providing personnel for the service on an hourly rate basis as
determined solely by the Owner.


D. Manufacturer's Field Services:  During construction, perform quality assurance site visits
monthly by manufacturer's technical representative to ensure materials are being
properly installed and as required to obtain the specified warranty.


1. The first site visit performed within the first three (3) days of operations.


2. Coordinate site visits with Engineer.  Submit reports of findings within one week
of inspection.  Payment applications will be rejected until applicable reports are
received.


3. Inspections to be performed by an employee of the selected manufacturer that is
assigned full time to their technical services department.  Sales personnel are not
acceptable for this function and may result in rejection of the work installed that
does not fulfill this requirement.


4. Manufacturer's final inspections performed only with REI personnel in
attendance.  A minimum of seven days' written notice is required.  Manufacturer's
final inspection conducted without REI personnel in attendance will be repeated
at no additional cost to the Owner.


5. Violation of these requirements results in the removal of that manufacturer for a
period of not less than one year from the Engineer's accepted materials list.


PART 2 PRODUCTS (NOT USED)


PART 3 EXECUTION


3.1 REPAIR AND PROTECTION


A. On completion of testing, inspecting, sample taking, and similar services, repair damaged
construction and restore substrates and finishes.


B. Protect construction exposed by or for quality control service activities.


C. Repair and protection are Contractor's responsibility, regardless of the assignment of
responsibility for quality control services.


END OF SECTION
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SECTION 01 42 00


REFERENCE STANDARDS


PART 1  GENERAL


1.1 SECTION INCLUDES


A. Requirements relating to referenced standards.


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section.


1.3 REFERENCE STANDARDS


A. Reference standards are specified in Part 1 of the applicable specification section.


B. For products or workmanship specified by reference to a document or documents not
included in the Project Manual, also referred to as reference standards, comply with
requirements of the standard, except when more rigid requirements are specified or are
required by applicable codes.


C. Comply with the reference standard of date of issue current on date of Contract
Documents , except where a specific date is established by applicable code.


D. Should specified reference standards conflict with Contract Documents, request
clarification from the Engineer before proceeding.


E. Neither the contractual relationships, duties, or responsibilities of the parties in Contract
nor those of the Engineer shall be altered by Contract Documents by mention or
inference otherwise in any reference document.


1.4 BUILDING CODE


A. Compy with the building code and energy conservation code/standard in effect in
Maryland  and current on date of Contract Documents .


1. 2021 International Building Code 


2. 2021 International Energy Conservation Code


END OF SECTION
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SECTION 01 50 00


TEMPORARY FACILITIES AND CONTROLS


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. This Section includes requirements for temporary facilities and controls, including
temporary utilities, support facilities, and security and protection facilities.


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section.


1.3 REFERENCE STANDARDS


A. NFPA 10 - Standard for Portable Fire Extinguishers; 2022.


B. NFPA 70 - National Electrical Code; Most Recent Edition Adopted by Authority Having
Jurisdiction, Including All Applicable Amendments and Supplements.


C. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition
Operations; 2022, with Errata (2021).


1.4 USE CHARGES


A. Include in Contract, cost or use charges for temporary facilities which are not chargeable
to Owner.  Allow other entities to use temporary services and facilities without cost,
including, but not limited to, Owner's construction forces, occupants of testing and
inspecting agencies and personnel of authorities having jurisdiction.


1.5 QUALITY ASSURANCE


A. Comply with ANSI A10.6, NECA's "Temporary Electrical Facilities," and NFPA 241 .


B. Comply with NECA, NEMA, and UL standards and regulations for temporary electric
service.  Install service to comply with NFPA 70 .


C. Tests and Inspections:  Arrange for authorities having jurisdiction to test and inspect each
temporary utility before use.  Obtain required certifications and permits.


D. Develop and supervise an overall fire-prevention and first-aid fire-protection program for
personnel at Project site.  Review needs with local fire department and establish
procedures.  Instruct personnel in methods and procedures.  Post warnings and
information.
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PART 2 PRODUCTS


2.1 MATERIALS


A. General:  Provide new materials or utilize undamaged, previously used materials in
serviceable condition if accepted by Engineer.  Provide materials suitable for use
intended.


B. Fencing:


1. Portable Chain-Link Fencing:  Minimum 2-inch 9-gage, galvanized steel, chain-
link fabric fencing; minimum 6 feet high with galvanized steel pipe posts;
minimum 2-3/8-inch- OD line posts and 2-7/8-inch- OD corner and pull posts,
with 1-5/8-inch- OD top and bottom rails.  Provide with lockable gates.  Provide
non-permanent bases for support. Provide green privacy mesh.


C. Tarpaulins:  Fire-resistive labeled with flame-spread rating of 15 or less.


D. Water:  Potable.


E. Self-Contained Toilet Units:  Single-occupant units of chemical, aerated recirculation, or
combustion type; vented; enclosed with a glass-fiber-reinforced polyester shell or similar
nonabsorbent material with a self-contained or standalone exterior handwashing station.


F. Electrical Outlets:  Properly configured, NEMA-polarized outlets to prevent insertion of
110 to 120-V plugs into higher-voltage outlets; equipped with ground-fault circuit
interrupters, reset button, and pilot light.


G. Fire Extinguishers:  Hand carried, portable, UL rated.  Provide class and extinguishing
agent as indicated or a combination of extinguishers of NFPA-recommended classes for
exposures.  Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent,
and size required by location and class of fire exposure and the requirements of the local
Governing agency.


H. Ground Protection Mats: 4 foot by 8 foot, HDPE infused with rubber for traction mats
designed to protect landscaping from construction equipment.


PART 3 EXECUTION


3.1 TEMPORARY UTILITIES


A. Water Service: Water for construction purposes is available from the Owner at no charge.
 Operate exterior hose bids only with properly fitted handles. Remove at the end of each
workday.  Repair damage to hose bids or hose bib stems.  Do not operate hose bibs with
pliers. 


B. Electrical Power Service: Provide portable generators for electrical power requirements.


1. Electric Distribution: Provide receptacle outlets adequate for connection of power
tools and equipment.  Provide waterproof connectors to connect separate lengths
of electrical power cords if single lengths do reach areas where construction
activities are in progress.  Do not exceed safe length-voltage ratio.


3.2 CONSTRUCTION FACILITIES


A. Temporary construction facilities include the following:
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1. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking-water
fixtures.  Comply with regulations and health codes for type, number, location,
operation, and maintenance of fixtures and facilities.  Located facilities at sites
approved by Owner.  Access inside the facility is not available.


a. Disposable Supplies:  Provide toilet tissue, paper towels, paper cups,
and similar disposable materials for each facility.  Maintain adequate
supply.  Provide covered waste containers for disposal of used material.


b. Toilets:  Install self-contained toilet units.  Shield toilets to ensure privacy.


c. Wash Facilities: Provide adequate hand washing stations.


d. Drinking-Water Facilities:  Provide bottled-water, drinking-water units.


2. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate
to handle waste from construction operations at a location approved by the
Owner.  Containerize and clearly label hazardous, dangerous, or unsanitary
waste materials separately from other waste.  Use of Owner's waste disposal
facilities is not acceptable.


a. If required by authorities having jurisdiction, provide separate containers,
clearly labeled, for each type of waste material.


3.3 TEMPORARY BARRIERS, ENCLOSURES AND CONTROLS


A. Provide temporary barriers and enclosures for protection from exposure, foul weather,
construction operations and other activities.  Protect buildings and grounds from
damages during construction.


B. Comply with standards and code requirements for erecting structurally adequate
barricades.  Paint with appropriate colors, graphics, and warning signs to inform
personnel and public of possible hazard.  Where appropriate and needed, provide
lighting, including flashing red or amber lights.


C. Provide security controls to protect work and materials at the project site.


D. Provide fencing to enclose the materials storage and staging area.


E. Provide and maintain suitable temporary sidewalks, closed passageways, fences, or
other structures required by law so as not to obstruct or interfere with traffic in public
streets, alley ways, or private right-of-way. Leave an unobstructed way along public and
private places for pedestrians and vehicles.


F. Provide walks over and around all obstructions in public places. Maintain sufficient light
and guards to protect persons from injury.


G. Provide emergency egress from existing occupied areas at all times as required by AHJ.
Maintain egress path in compliance with requirements of the applicable building code.


3.4 PROTECTION FACILITIES INSTALLATION


A. Provide environmental protection by methods that comply with environmental regulations
and that minimize possible air, waterway, and subsoil contamination or pollution or other
undesirable effects.


B. Provide storm water controls sufficient to prevent flooding from heavy rain.
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C. Protection of materials stored on site.


1. Material storage will be where shown in Contract Drawings. 


2. Protect materials stored on the job site from theft and weather related damage.


3. Store as much material in locked trailers as practicable.


4. Place no more material on the job site than is necessary to maintain the work
schedule.


5. Do not deliver materials prior than 7 days eariler then work commencing.


3.5 TREE AND PLANT PROTECTION:


A. Contractors are hereby reminded and cautioned that care shall be exercised to protect
trees and plants which are to remain during the progress of the Project. Suitable barriers
shall be provided around all trees and plants that are to remain and which are in the
construction area and product handling area. All damage to such trees and plants shall
be repaired; broken limbs properly and neatly pruned and painted with pruning paint; all
trunk damage neatly dressed and painted with pruning paint. Any trees and plants which
are excessively damaged shall be replaced in like, kind, size, and species by The
Contractor at no additional cost. All work shall be by a recognized and approved nursery.


1. All grading around trees and plants to remain shall be such that the root system
shall not be disturbed. Earth shall not be temporarily piled around trees and
plants, nor shall earth be graded to the trees and plants above the natural root
depth for that particular species.


2. Established trees and plants, which are in the way of construction and which are
in the material handling areas, shall be removed and stored for future replanting.
The services of a recognized and approved nursery shall be employed to remove
the trees and plants and prepare them for storage. Removed trees and plants
shall be properly balled and burlapped in accordance with their size. During the
time of storage, they shall be properly watered and cared for in accordance with
the instructions from the nursery. After the construction work is completed, the
stored trees and plants shall be replanted, and those trees and plants not
replanted shall be disposed of as directed by the Owner.


3.6 CRANES, HOISTS AND LIFTING


A. Where cranes and other lifting equipment are required, develop and maintain a plan to
execute the work in a safe manner including the following items at a minimum:


1. Erection, climbing and dismantling process


2. Inspection process for equipment and rigging


3. Exclusion zones


4. Maintenance processes


5. Identification of Qualified/Competent persons


6. Lifting plan


7. Process for identifying and working around aerial hazards
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8. Signalmen communication


9. Working around energized lines


10. Ground conditions and underground hazards


B. Ensure that cranes and lifting equipment are certified for use by a Qualified/Competent
person prior to first use and annually (at a minimum).


C. Ensure that cranes and lifting equipment are inspected as required by a third party
Qualified/Competent person.


D. Provide ground protection mats over landscaped areas beneath lifts.


E. Do not operate or travel lifts over curbs or sidewalks.  Where necessary to travel
equipment over curbs or sidewalks, provide adequate protection to prevent damage.


3.7 PROJECT SIGNAGE


A. Provide temporary signs to provide information to building occupants directing them away
from construction operations.


B. Provide signage inside adjacent buildings alerting occupants of the Work Area.


3.8 VEHICULAR ACCESS AND PARKING


A. Parking for vehicles available only in the approved Set-up and Staging area.  No other
vehicle parking on site is allowed.


B. Owner Personnel vehicles will be removed from the construction area prior to the start of
construction.


3.9 TRAFFIC CONTROLS


A. Obtain and erect street/parking lot signage as necessary to divert traffic away from
staging areas, work area, etc.  Coordinate signage requirements with the Owner and
Engineer.


B. Provide temporary traffic controls at junction of temporary roads with public roads.
 Include warning signs for public traffic and "STOP" signs for entrance onto public roads.
 Comply with requirements of authorities having jurisdiction.


END OF SECTION
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SECTION 01 73 00


EXECUTION REQUIREMENTS


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. General procedural requirements governing execution of the Work.


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section.


1.3 SUBMITTALS


A. List of Materials on the project site including manufacturer name and product name.


B. Safety Data Sheets (SDS):


1. Safety Data Sheets (SDS) for materials/products anticipated for use and stored
or brought to the site for completion of this project.


2. Maintain on site with the Superintendent a set of SDS for products/materials on
site.


PART 2 PRODUCTS


2.1 MATERIALS


A. Material storage area designated by the Owner at the Pre-Bid and Pre-Construction
Meetings and/or indicated in Contract Drawings.


1. Store materials as required by the manufacturer and indicated in their installation
instructions.


2. Store materials as required by their respective specification section.


3. Properly secure materials to resist wind events.


B. Deliver and transport materials to project in accordance with the Owner's requirements
and coordinate material deliveries with Owner.


C. Hazardous Materials:


1. Use products, cleaners, and installation materials that are not considered
hazardous.


2. Store chemicals in a fireproof cabinet.  Store only like materials together in a
cabinet.  Ensure labels are intact or to place labels on chemicals prior to delivery
to site.
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PART 3 EXECUTION


3.1 EXAMINATION


A. Existing Conditions:


1. The existence and location of site improvements, utilities, and other construction
indicated as existing are not guaranteed.  Before beginning work, investigate and
verify the existence and location of construction affecting the Work.


B. Existing Utilities:


1. The existence and location of utilities and construction indicated as existing are
not guaranteed.


2. Before construction, verify the location and points of connection of utility services.


3. Before beginning work, investigate and verify the existence and location of
utilities and other construction affecting the Work.


C. Acceptance of Conditions:


1. Examine areas, and conditions, with Installer or Applicator present where
indicated, for compliance with requirements for installation tolerances and other
conditions affecting performance.


2. Written Report:  Where a written report listing conditions detrimental to
performance of the Work is required by other Sections, include a description of
the work, list of detrimental conditions, list of unacceptable installation tolerances
and recommended corrections.


3. Proceed with installation only after unsatisfactory conditions have been
corrected.  Proceeding with the Work indicates acceptance of surfaces and
conditions.


3.2 PREPARATION


A. Field Measurements:  Take field measurements as required to fit the Work properly.
 Recheck measurements before installing each material.  Where portions of the Work are
indicated to fit to other construction, verify dimensions of other construction by field
measurements before fabrication.  Coordinate fabrication schedule with construction
progress to avoid delaying the Work.


B. Space Requirements:  Verify space requirements and dimensions of items shown
diagrammatically on Drawings.


C. Review of Contract Documents and Field Conditions:  Upon discovery of the need for
clarification of the Contract Documents, submit a request for information to Engineer.
 Include a detailed description of problem encountered, together with recommendations
for changing the Contract Documents.


3.3 INSTALLATION


A. Locate the Work and components of the Work accurately, in correct alignment and
elevation, as indicated.







Southport Elementary School
Partial Roof Replacement 


01 73 00 - 3  EXECUTION REQUIREMENTS 


B. Install products at the time and under conditions that ensure the best possible results.
 Maintain conditions required for product performance until Substantial Completion.


C. Conduct construction operations so no part of the Work is subjected to damaging
operations or loading in excess of that expected during normal conditions of occupancy.


3.4 STARTING AND ADJUSTING


A. Test equipment to verify proper operation.  Test and adjust controls and safeties.
 Replace damaged and malfunctioning controls and equipment.


3.5 PROTECTION OF INSTALLED CONSTRUCTION


A. Provide protection and maintain conditions that ensure installed Work is without damage
or deterioration at time of Substantial Completion.


3.6 CORRECTION OF THE WORK


A. Restore permanent facilities used during construction to their specified condition.


B. Replace components that are not up to specification standards.


END OF SECTION
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SECTION 01 73 29


CUTTING AND PATCHING


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. This Section includes procedural requirements for cutting and patching.


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section.


1.3 DEFINITIONS


A. Cutting:  Removal of existing construction necessary to permit installation or performance
of other Work.


B. Patching:  Fitting and repair work required to restore surfaces to original conditions after
installation of other Work.


1.4 QUALITY ASSURANCE


A. Engineer's Acceptance:  Obtain acceptance of cutting and patching before cutting and
patching.  Acceptance does not waive right to later require replacement of unsatisfactory
work.


B. Structural Elements:  Do not cut and patch structural elements in a manner that changes
their load-carrying capacity or load-deflection ratio.  Where cutting and patching involve
adding reinforcement to structural elements, submit details and engineering calculations
sealed by a licensed Engineer in the state of the project showing integration of
reinforcement with original structure.


C. Operational Elements:  Do not cut and patch operating elements and related components
in a manner that results in reducing their capacity to perform as intended or that result in
increased maintenance or decreased operational life or safety.


D. Miscellaneous Elements:  Do not cut and patch the following elements or related
components in a manner that change their load-carrying capacity that results in reducing
their capacity to perform as intended, or that result in increased maintenance or
decreased operational life or safety.


E. Visual Requirements:  Do not cut and patch construction in a manner that results in visual
evidence of cutting and patching.  Do not cut and patch construction exposed on the
exterior or in occupied spaces in a manner that, in the Engineer's opinion, reduces the
building's aesthetic qualities.  Remove and replace construction that has been cut and
patched in a visually unsatisfactory manner.


F. Cutting and Patching Conference:  If extensive cutting and patching is required, before
proceeding, meet at Project site with parties involved in cutting and patching, including
mechanical and electrical trades.  Review areas of potential interference and conflict.
 Coordinate procedures and resolve potential conflicts before proceeding.
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1.5 WARRANTY


A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or
damaged during cutting and patching operations, by methods and with materials so as
not to void existing warranties.


PART 2 PRODUCTS


2.1 MATERIALS


A. General:  Comply with requirements specified in other Sections of these Specifications.


B. Existing Materials:  Use materials identical to existing materials.  For exposed surfaces,
use materials that visually match existing adjacent surfaces.


1. If identical materials are unavailable or cannot be used, use materials that, when
installed, match the visual and functional performance of existing materials.


PART 3 EXECUTION


3.1 EXAMINATION


A. Examine surfaces and conditions under which cutting and patching are performed.


1. Compatibility:  Before patching, verify compatibility with and suitability of
substrates, including compatibility with existing finishes or primers.


2. Proceed with installation only after unsafe or unsatisfactory conditions have been
corrected.


3.2 PREPARATION


A. Temporary Support:  Provide temporary support of Work to be cut.


B. Protection:  Protect existing construction during cutting and patching to prevent damage.
 Provide protection from adverse weather conditions for portions of Project exposed
during cutting and patching operations.


C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free
passage to adjoining areas.


D. Existing Services:  Where existing services are removed, relocated, or abandoned,
bypass such services before cutting to minimize interruption of services to occupied
areas.


3.3 PERFORMANCE


A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting
and patching at the earliest feasible time, and complete without delay.


1. Cut existing construction to provide for installation of other components or
performance of other construction, and subsequently patch as required to restore
surfaces to their original condition.


B. Cutting:  Cut existing construction by sawing, drilling, breaking, chipping, grinding, and
similar operations, including excavation, using methods least likely to damage elements
retained or adjoining construction.
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1. In general, use hand or small power tools designed for sawing and grinding, not
hammering and chopping.  Cut holes and slots as small as possible, neatly to
size required, and with minimum disturbance of adjacent surfaces.  Temporarily
cover openings when not in use.


2. Existing Finished Surfaces:  Cut or drill from the exposed or finished side into
concealed surfaces.


3. Concrete or Masonry:  Cut using an abrasive saw or a diamond-core drill.


4. Excavating and Backfilling: Comply with requirements in Section 31 00 00
"Earthwork" Sections where required by cutting and patching operations.


5. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions
to be removed.  Cap, valve, or plug and seal remaining portion of pipe or conduit
to prevent entrance of moisture or other foreign matter after cutting.


6. Proceed with patching after construction operations requiring cutting are
complete.


C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar
operations following performance of other Work.  Patch with durable seams that are as
invisible as possible.  Provide materials and comply with installation requirements
specified in other Sections of these Specifications.


1. Inspection:  Where feasible, test and inspect patched areas after completion to
demonstrate integrity of installation.


2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish
restoration into retained adjoining construction in a manner that eliminate
evidence of patching and refinishing.


3. Floors and Walls: Where walls or partitions that are removed extend from one
finished area into another, patch and repair floor and wall surfaces. Provide an
even surface of uniform finish, color, texture, and appearance. Replace floor and
wall coverings, if necessary, to achieve uniform color and appearance.


a. Where patching occurs in a painted surface, apply primer and
intermediate paint coats over the patch and apply final paint coat over
unbroken surface containing the patch to the nearest joint or delineation
between materials. Provide additional coats until patch blends with
adjacent surfaces.


4. Exterior Building Enclosure:  Patch components in a manner that restores
enclosure to a weather tight condition.


5. Ceilings: Patch, repair, or re-hang existing ceilings as necessary to provide an
even-plane surface of uniform appearance.


D. Renovation Project Procedures


1. Materials: As specified in technical sections, match existing products and Work.


2. Employ skilled and experienced installer to perform cutting and patching.


3. Remove, cut and patch materials in a manner to minimize damage and to
provide a means of restoring products and finishes to original condition.
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4. Refinish existing visible surfaces to remain in renovated rooms and spaces, to
renewed condition for each material, with a neat transition to adjacent finishes.


5. Where work abuts or aligns with existing construction, provide a smooth and
even transition. Patch work to match existing adjacent work in texture and
appearance.


6. When a smooth transition with Work is not possible, submit recommendation to
Engineer for review. Terminate existing surface along a straight line at a natural
line of division when possible.


7. Patch or replace portions of surfaces, which are damaged, lifted, discolored or
showing other imperfections.


8. Finish surfaces as specified in individual Product sessions.


9. Cutting and patching completed in a manner such that the patched surfaces are
compatible with the surfaces in which the repairs were made, both structurally
and aesthetically as deemed appropriate by the Project Engineer.


E. Restoration: Restore existing work, including concealed work not indicated or specified to
be modified, and which is damaged or otherwise affected by construction operations, to a
condition which existed before the work was commenced. Use workers skilled in
reconstruction and alteration work where construction adjoins, connects to, or abuts
existing work. Join Work in such a manner as to make the joining as inconspicuous as
possible. Obvious patching of damaged Work is not acceptable. At the completion,
ensure that the buildings and grounds are in first-class condition within the intent of these
specifications, with parts well joined as required, connections completed, and facilities in
working condition.


3.4 CLEANING


A. Clean areas and spaces where cutting and patching is performed where required for
construction or used as access.


B. Remove paint, mortar, oils, putty and similar materials.


C. Leave work in an acceptable completed condition.


END OF SECTION
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SECTION 01 74 00


CLEANING AND WASTE MANAGEMENT


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. Administrative and Procedural requirements for progress cleaning and
construction waste management.


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section.


1.3 REFERENCE STANDARDS


A. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition
Operations; 2022, with Errata (2021).


1.4 DEFINITIONS


A. Waste: Material that has reached the end of its intended use. Waste includes
salvageable, returnable, recyclable and reusable material.


B. Construction waste: Solid wastes including, but not limited to, building materials,
packaging materials, debris and trash resulting from construction operations.


C. Salvage: To remove a waste material from the Project site to another site for resale or
reuse by others.


D. Hazardous waste: Material or byproduct of construction that is regulated by the
Environmental Protection Agency and cannot be disposed in a landfill or other waste end-
source without adherence to applicable laws.


E. Trash: Product or material unable to be returned, reused, recycled or salvaged.


F. Landfill: Public or private business involved in the practice of trash disposal.


1.5 CLOSEOUT SUBMITTALS


A. Landfill charge tickets


PART 2 PRODUCTS


2.1 MATERIALS


A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or
fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially
hazardous to health or property or cause damage to finished surfaces.
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PART 3 EXECUTION


3.1 PROGRESS CLEANING


A. General:  Clean Project site and work areas daily, including common areas.  Coordinate
progress cleaning for joint-use areas where more than one installer has worked.  Enforce
requirements strictly.  Dispose of materials in a legal manner.


1. Comply with requirements in NFPA 241 for removal of combustible waste
materials and debris.


2. Do not hold materials more than 7 days during normal weather or 3 days if the
temperature is expected to rise above 80 deg F.


3. Containerize hazardous and unsanitary waste materials separately from other
waste.  Mark containers appropriately and dispose of legally, according to
regulations.


B. Site:


1. Maintain Project site free of waste materials and debris.


2. Keep site free of nails, screws, fasteners and scrap metal.  Utilize magnets as
necessary to sweep parking lots, driveways and sidewalks.  Responsible for
repair or replacement of punctured tires of site occupants.


C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary
for proper execution of the Work.


1. Remove liquid spills promptly.


2. Where dust impairs proper execution of the Work, broom-clean or vacuum the
work area, as appropriate.


3. If necessary, have a heavy-duty vacuum on site to remove small, loose debris
from work area.


D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written
instructions of manufacturer or fabricator of product installed, using only cleaning
materials specifically recommended.  If specific cleaning materials are not recommended,
use cleaning materials that are not hazardous to health or property and do not damage
exposed surfaces.


E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space.


F. Exposed Surfaces:  Clean exposed surfaces and protect as necessary to ensure freedom
from damage and deterioration at time of Final Acceptance.


G. Cutting and Patching:  Clean areas and spaces where cutting and patching are
performed.   remove paint, mortar, oils, putty, and similar materials.  Thoroughly clean
piping, conduit, and similar features before applying paint or other finishing materials.
 Restore damaged pipe covering to its original condition.


H. Waste Disposal:  Burying or burning waste materials on-site is not permitted.  Washing
waste materials down sewers or into waterways is not permitted.
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I. During handling and installation, clean and protect construction in progress and adjoining
materials already in place.  Apply protective covering where required to ensure protection
from damage or deterioration at Final Acceptance.


J. Clean and provide maintenance on completed construction as frequently as necessary
through the remainder of the construction period.  Adjust and lubricate operable
components to ensure operability without damaging effects.


K. Limiting Exposures:  Supervise construction operations to ensure that no part of the
construction completed or in progress, is subject to harmful, dangerous, damaging, or
otherwise deleterious exposure during the construction period.


3.2 DISPOSAL OF WASTE


A. General: Except for items or materials to be salvaged, recycled, or otherwise reused,
remove waste materials from Project site and legally dispose of them in a landfill or
incinerator acceptable to authorities having jurisdiction.


1. Except as otherwise specified, do not allow waste materials to accumulate on-
site.


2. Remove and transport debris in a manner that prevents spillage on adjacent
surfaces and areas.


B. Burning: Do not burn waste materials.


C. Disposal: Remove waste materials from Owner's property and legally dispose of them.


D. Separate, store and dispose of hazardous wastes in accordance with local and EPA
regulations and additional criteria listed below:


1. Do not incinerate building products manufactured with PVC or containing
chlorinated compounds.


2. Disposal of fluorescent tubes to open containers is not permitted.


3. Do not co-mingle unused fertilizers with construction waste.


3.3 FINAL CLEANING


A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to
comply with local laws and ordinances and Federal and local environmental and
antipollution regulations.


B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean
each surface or unit to condition expected in an average commercial building cleaning
and maintenance program.  Comply with manufacturer's written instructions.


1. Complete the following cleaning operations before requesting inspection for
certification of Substantial Completion.


2. Clean Project site, yard, and grounds, in areas disturbed by construction
activities, including, waste material, litter, and other foreign substances.


3. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and
other foreign deposits.
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4. Remove tools, construction equipment, machinery, and surplus material from
Project site.  Properly dispose of unwanted surplus material.


5. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition,
free of stains, films, and similar foreign substances.  Avoid disturbing natural
weathering of exterior surfaces.  Restore reflective surfaces to their original
condition.


6. Remove debris and surface dust from roofs and walls.


7. Clean transparent materials and glass in windows.  Remove glazing compounds
and other noticeable, vision-obscuring materials.  Replace chipped or broken
glass and other damaged transparent materials.


8. Remove labels that are not permanent.


9. Touch up and otherwise repair and restore marred, exposed finishes and
surfaces.  Replace finishes and surfaces that cannot be satisfactorily repaired or
restored or that already show evidence of repair or restoration.


10. Wipe surfaces of mechanical and electrical equipment and similar equipment.
 Remove excess foreign substances.


11. Replace parts subject to unusual operating conditions.


12. Leave Project clean and ready for occupancy.


C. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury
debris or excess materials on Owner's property.  Do not discharge volatile, harmful, or
dangerous materials into drainage systems.  Remove waste materials from Project site
and dispose of lawfully.


END OF SECTION
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SECTION 01 77 00


CLOSEOUT PROCEDURES


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. This Section includes administrative and procedural requirements for contract
closeout, including, but not limited to, the following:


a. Inspection Procedures.


b. Project Record Documents.


c. Warranties.


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections apply to this Section.


1.3 REFERENCE STANDARDS


A. AIA G704 - Certificate of Substantial Completion; 2017.


1.4 SUBMITTALS


A. Warranties: Submit copy of warranties to meet the requirements of their respective
specification section.


1.5 SUBSTANTIAL COMPLETION


A. Submit written certification to the Engineer that the Project is substantially complete along
with the following:


1. Prepare a list of items to be completed and corrected (Contractor's punch list),
the value of items on the list, and reasons why the Work is not complete.


2. Notify Owner of pending insurance changeover requirements.


3. Obtain and submit releases permitting Owner unrestricted use of the Work and
access to services and utilities.  Include occupancy permits, operating
certificates, and similar releases.


4. Terminate and remove temporary facilities from Project site, along with mockups,
construction tools, and similar elements.


5. Notify Owner of changeover in heat and other utilities.


6. Submit changeover information related to Owner's occupancy, use, operation,
and maintenance.


7. Complete final cleaning requirements, including touchup painting.







Southport Elementary School
Partial Roof Replacement 


01 77 00 - 2  CLOSEOUT PROCEDURES 


8. Touch up and otherwise repair and restore marred exposed finishes to eliminate
visual defects.


B. Substantial Completion Inspection:  On receipt of written substantial completion
certification, the Engineer will make a substantial completion inspection within 7 days
after receipt of certification.


1. Should the Engineer consider the Work not substantially complete, he will notify
the Contractor, in writing, stating the reasons.  Complete the Work and send a
second written notice to the Engineer, certifying the Project is substantially
complete, at which time the Engineer will re-inspect the work.


2. Should the Engineer consider the Work substantially complete, he will prepare
and issue AIA G704 accompanied by the list of items to be completed or
corrected (Punch List).


3. A punch list of items will be prepared for correction and completion before the
Final Inspection.  Complete the punch list items within 15 days of the punch list
inspection.  If the Contractor fails to complete the punch list within this period, the
Owner has the right to impose liquidated damages in the amount of $500.00 for
each consecutive day until the items are completed.


1.6 FINAL COMPLETION


A. Preliminary Procedures:  Before requesting final inspection for determining date of Final
Completion, complete the following:


1. Submit a final Application for Payment according to Division 01.


2. Submit signed copy of Engineer's inspection list of items to be completed or
corrected (punch list) certifying each item has been completed or otherwise
resolved for acceptance.


3. Submit evidence of final, continuing insurance coverage complying with
insurance requirements.


4. Instruct Owner's personnel in operation, adjustment, and maintenance of
products, equipment, and systems.


B. Final Inspection:  The submission of the signed punch list constitutes as written request
for final inspection for acceptance.  On receipt of request, Engineer along with the
Owner's Representative will conduct a final inspection within 7 days of receipt of
certification.


1. Should the Engineer consider that the Work is finally complete in accordance
with requirements of the Contract Documents, Project Closeout Submittals will be
requested.


2. Should the Engineer consider that the Work is not finally complete, notification to
the Contractor, in writing, stating the reasons will be made.


3. Take steps to remedy the stated deficiencies and send a second written notice to
the Engineer certifying that the Work is complete, at which time the Engineer will
re-inspect the Work.
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1.7 PROJECT RECORD DOCUMENTS


A. General:  Do not use Project Record Documents for construction purposes.  Protect
Project Record Documents from deterioration and loss.  Provide access to Project
Record Documents for Engineer's reference during normal working hours.


1. Submit required record documents and warranties within 30 days of the punch
list inspection.  If the Contractor fails to properly submit required items within this
period, the Owner has the right to impose liquidated damages in the amount of
$500.00 for each consecutive day until the items are properly submitted.


B. Record Drawings:  Maintain and submit one set of blue- or black-line white prints of
Contract Drawings and Shop Drawings.


1. Mark Record Prints to show where installation varies from that shown originally.
 Require individual or entity who obtained record data, whether individual or
entity is Installer, subcontractor, or similar entity, to prepare the marked-up
Record Prints.


a. Give particular attention to information on concealed elements that
cannot be readily identified and recorded later.


b. Record data as soon as possible after obtaining it.  Record and check
the markup before enclosing concealed installations.


2. Mark record sets with erasable, red-colored pencil.  Use other colors to
distinguish between changes for different categories of the Work at the same
location.


3. Note Construction Change Directive numbers, Change Order numbers, alternate
numbers, and similar identification where applicable.


4. Identify and date each Record Drawing; include the designation "PROJECT
RECORD DRAWING" in a prominent location.  Organize into manageable sets;
bind each set with durable paper cover sheets.  Include identification on cover
sheets.


C. Record Specifications:  Submit one copy of Project's Specifications, including addenda
and contract modifications.  Mark copy to indicate where installation varies from that
indicated in Specifications, addenda, and contract modifications.


1. Give particular attention to information on concealed products and installations
that cannot be readily identified and recorded later.


2. Mark copy with the proprietary name and model number of products, materials,
and equipment furnished, including substitutions and product options selected.


3. Note related Change Orders and Record Drawings, where applicable.


D. Miscellaneous Record Submittals:  Assemble miscellaneous records required by other
Specification Sections for miscellaneous record keeping and submittal in connection with
performance of the Work.  Bind or file miscellaneous records and identify each, ready for
continued use and reference.


1. Completed and signed Engineer's Punch List


2. Copy of Manufacturer's Final Inspection Report
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3. Landfill Charge Tickets


4. Certificate of Occupancy from AHJ


1.8 WARRANTIES


A. Warranties to commence on the date of Substantial Completion of the project.


B. Modified Bitumen Roofing System warranty as outlined in Section 07 52 16.13 - Torch-
Applied Modified Bitumen Roofing.


C. Pre-finished Sheet Metal finish warranty as outlined in Section 07 62 00 - Sheet Metal
Flashing and Trim.


D. Section 00 65 37 - Asbestos Free Warranty


END OF SECTION
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SECTION 05 01 30


STEEL ROOF DECK REPAIR AND SECUREMENT


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes


1. Steel Deck Repair: Inspect, evaluate and remediate steel roof deck as follows:


a. Repair of surface rust in steel decking.


b. Repair of through holes in steel decking.


c. Overlay of damaged or deteriorated steel decking.


d. Replacement of damaged or deteriorated steel decking.


2. Steel Deck Securement: Provide mechanical fasteners to secure steel decking to
steel framing and to secure deck side and end laps.


1.2 RELATED REQUIRMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, Divsion 1 Specification Sections and the folloiwng Specification Sections
apply to this Section:


1. Section 06 10 00 - Rough Carpentry


2. Section 07 01 50 - Preparation for Reroofing


3. Section 07 22 16 - Roof Insulation


4. Section 07 52 16.13 - Torch-Applied Modified Bitumen Roofing


5. Section 22 14 26 - Roof Drains


1.3 REFERENCE STANDARDS


A. AISC (MAN) - Steel Construction Manual; 2023.


B. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized)
or Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process; 2023.


C. FM DS 1-29 - Roof Deck Securement and Above-Deck Roof Components; 2016, with
Editorial Revision (2022).


D. SDI (DM) - Publication No.30, Design Manual for Composite Decks, Form Decks, and
Roof Decks; 2007.


E. SDI (QA/QC) - Standard for Quality Control and Quality Assurance for Installation of
Steel Deck; 2017.
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1.4 SUBMITTALS


A. Product Data: Manufacturer's Product Data Sheets for materials specified certifying
material complies with specified requirements.


B. Manufacturer's Instructions: Latest edition of the Manufacturer's current material
specifications and installation instructions.


1.5 QUALITY ASSURANCE


A. Provide meticulous attention to the detail of installation and workmanship to ensure the
assemblage of products in the highest grade of excellence by skilled craftsmen of the
trade.


PART 2 PRODUCTS


2.1 MATERIALS


A. Steel Deck Repair:


1. Steel Deck: FM Approved or UL listed, 22 gauge minimum; galvanized steel
meeting ASTM A653/A653M with profile to conform to existing deck profile at end
and side laps.


2. Deck Repair Plates: 16 gauge, galvanized steel plates meeting ASTM
A653/A653M sized to extend a min. 8 inches beyond the through hole in existing
decking with plate edges resting on a rib.


3. Deck Repair Coating:  High solids, low VOC, self-priming epoxy coating for use
on steel structures.


a. PPG Amerlock 400


b. Devoe Bar-Rust 231


c. Kryon Industrial High Build Epoxy Mastic 100


d. Benjamin Moore & Co.  Surface Tolerant Epoxy Mastic Coating V160


B. Steel Deck Securement:


1. Deck-to-structural steel fasteners: FM Approved, self-drilling deck fasteners of
length and type as required by fastener manufacturer for thickness of structural
steel.


a. ITW Buildex Corp. 12-24 Tek 5


b. SFS Intec Impax 12-24 SD5


c. Blazer 1/4-20 DP5


2. Deck-to-deck side lap fasteners: FM Approved self-drilling deck side lap
fasteners of length and type as required by fastener manufacturer for thickness
of steel deck.


a. ITW Buildex Corp. 10-16 Tek 3
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b. SFS Intec #10-16 SD3


c. Blazer #10-16 DP3


3. Washers: 3/4 inch diameter of same material as fastener or integral 1/2 inch
diameter washer.


PART 3 EXECUTION


3.1 EXAMINATION


A. Inspect roof deck in work areas noted on roof plan.  Notify engineer of additional
damaged decking, or damaged structural elements.


B. Before removing decking, cutting decking or fastening decking, inspect interior conditions
under the deck to prevent cutting or damaging the joists, electrical conduit, sprinkler
piping, fixtures and utilities.  Ensure conditions are satisfactory before proceeding with
the work, and continuously monitor interior and exterior work conditions during demolition
and construction operations.


C. Commencement of work signifies acceptance of conditions.  Correct defects in work
resulting from accepted substrates at no additional expense to the Owner.


D. The following descriptions indicate roof deck corrosion levels by degree.  Inspect roof
deck areas and assess corrosion level of 1 through 5.  Following the assessment,
conduct the appropriate Remediation Method in accordance with the deck corrosion level
descriptions.


1. Corrosion Degree 1


a. Red rust or dark brown rust scaling on top flange only.


b. Dark brown rust scale removed by scraping/wire brushing to indicate
minor pitting of the metal surface.


c. Deck flutes discolored.


2. Corrosion Degree 2


a. Red rust or dark brown rust scale present on the deck surface.


b. Deck sections (flanges and flutes) have been or can be readily removed
during examination or areas of decking are missing, up to 13" in any one
direction.


3. Corrosion Degree 3


a. Red rust or dark brown rust scale present on the deck surface.


b. Deck sections (flanges and/or flutes) have been or can be readily
removed during examination or areas of decking are missing, from 13" to
24" in one dimension.


4. Corrosion Degree 4


a. Red rust or dark brown rust scale present on the deck surface.
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b. Deck sections (flanges and/or flutes) have been or can be readily
removed during examination or areas of decking are missing, 24" or
greater in one dimension.


3.2 PREPARATION


A. Remove and vacuum debris from deck surface and ribs to allow for inspection of deck,
and to fasten decking.


B. Remove and properly dispose of damaged decking (Corrosion Degree Level 4) and
remove deck fasteners in the repair area.


C. Take necessary precautions to prevent debris from entering building space, and
coordinate operations with Engineer and Owner.


D. Provide temporary protection of building interior and contents to prevent damage.


3.3 STEEL DECK REMEDIATION


A. General:


1. Remove loose dirt, rust, moisture, grease or other contaminants from the surface
with a power wire brush.


2. Vacuum the roof deck surface clean.


B. Corrosion Degree 1:


1. Properly mix deck repair coating according to manufacturer's recommendations.


2. Do not mix more material than can be used in the materials expected pot life.


3. Apply material at temperatures from 50˚ F to 90˚ F for optimum application.


4. Brush or roller apply deck repair coating as recommended by manufacturer.


5. Allow coating to dry a minimum of 30 minutes.  Do not install roof insulation until
coating is dry.


C. Corrosion Degree 2:


1. Properly mix deck repair coating according to manufacturer's recommendations.


2. Do not mix more material than can be used in the materials expected pot life.


3. Apply material at temperatures from 50˚ F to 90˚ F for optimum application.


4. Brush or roller apply deck repair coating as recommended by manufacturer.


5. Mechanically attach deck repair plate to deck ribs with deck to side lap fasteners
6 inches on center maximum or a minimum of 2 screws per side.


D. Corrosion Degree 3:


1. Properly mix deck repair coating according to manufacturer's recommendations.


2. Do not mix more material than can be used in the materials expected pot life.
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3. Apply material at temperatures from 50˚ F to 90˚ F for optimum application.


4. Brush or roller apply deck repair coating as recommended by manufacturer.


5. Allow coating to dry a minimum of 30 minutes.  Do not install roof insulation until
coating is dry.


6. Overlay steel deck to match existing profile extending a minimum of 6 inches
beyond the deficient area.


7. Mechanically attach perimeter of overlay deck to existing deck ribs with deck to
side lap fasteners 6 inches on center.


a. Where structural support is present, secure overlay deck to structural
framing in accordance with the steel deck securement pattern.


b. Apply weight over the area being fastened to prevent deck deflection and
ensure contact between fasteners, deck and/or structural steel.


c. Follow deck Manufacturer's instructions and SDI (QA/QC) .


E. Corrosion Degree 4:


1. Examine underside of steel deck for conduit located directly below the deck
surface, anything suspended or fastened to the deck surface, etc.  If necessary,
detach objects from the bottom side of the deck being removed.


2. Remove deck meeting Corrosion Degree 4.


3. Provide roof deck where existing is removed.


4. Overlap deck end laps no less than 6 inches and as required to secure through
both panels and into the structural steel.  Lap ends only over structural framing.
 Deck fasteners to penetrate deck panels no less than 2 inches from the edge of
the panel.


5. Overlap deck side laps to nest flush into neighboring deck panel.  Install a
minimum of two deck side lap fasteners between framing members.


6. Apply weight over the area being fastened to prevent deck deflection and ensure
contact between fasteners, deck and/or structural steel.


7. Follow deck Manufacturer's instructions and SDI (QA/QC) .


3.4 STEEL DECK SECUREMENT


A. Fasten steel deck panels to steel framing and steel deck side laps as indicated in the
contract drawings and to meet the requirements of SDI (DM), AISC (MAN), and FM DS
1-29.


B. Drive deck fasteners in the center of the bottom of the deck rib. Drive the fasteners within
+/-1/4 inch of the center of the structural steel bearing surface. Drive fasteners along the
center of the structural steel member, not near the edge of the structural steel.


C. Drive deck side lap fasteners into the deck rib such that both panels are penetrated.
Locate the side lap fasteners along the center of the bottom of the rib.
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D. Utilize fastener with integral washer or provide washer for fasteners in Zone 2 (perimeter)
and Zone 3 (corner).


E. Apply weight over the area being fastened to prevent deck deflection and ensure contact
between fasteners, deck and/or structural steel.


3.5 FIELD QUALITY CONTROL


A. Monitor the inside of the building during removal and replacement of damaged steel
decking to prevent damage to building, equipment and occupancy.


B. Monitor hot work operations in strict accordance with the Owners requirements and local
Code.  These operations include, but are not limited to, cutting, welding, soldering,
brazing, grinding, etc. and other spark or flame producing operations.


END OF SECTION
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SECTION 06 10 00


ROUGH CARPENTRY


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. Rough Carpentry work required to facilitate installation of roof assembly
including:


a. Provide pressure treated  rough carpentry.


b. Resecure rough carpentry to remain in place.


c. Replace damaged, rotted or deteriorated rough carpentry with pressure
treated  rough carpentry.


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, Division 1 Specification Sections and the following Specification Sections
apply to this Section:


1. Section 05 01 30 - Steel Roof Deck Repair and Securement


2. Section 07 01 50 - Preparation for Reroofing


3. Section 07 22 16 - Roof Insulation


4. Section 07 52 16.13 - Torch-Applied Modified Bitumen Roofing


5. Section 07 62 00 - Sheet Metal Flashing and Trim


1.3 REFERENCE STANDARDS


A. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel
Hardware; 2023.


B. AWPA U1 - Use Category System: User Specification for Treated Wood; 2023.


C. FM DS 1-49 - Perimeter Flashing; October 2021.


D. PS 1 - Structural Plywood; 2023.


E. PS 20 - American Softwood Lumber Standard; 2021.


1.4 DEFINITIONS


A. Rough Carpentry includes carpentry work not specified as part of other Sections and
generally not exposed.


B. KDAT: Kiln Dried After Treatment.
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1.5 SUBMITTALS


A. Product Data: Manufacturer's Product Data Sheets for materials specified certifying
material complies with specified requirements.


1.6 QUALITY ASSURANCE


A. Inspect wood for damage, warping, splits, and moisture content as defined by the
applicable wood products industry standards.  Reject materials that do not comply.


B. Rough carpentry to present a smooth, consistent substrate for roof system and flashing
installation.


C. Qualifications of workers:  Provide sufficient, competent and skilled carpenters in
accordance with accepted practices and supervisors present during execution of the
work.  Be thoroughly familiar with type of construction involved and related work and
techniques specified.


D. Moisture Content:


1. Kiln Dry After Treatment (KDAT).


2. Do not store or install treated lumber used in the roofing assembly in a manner
exposing it to rain.


3. Lumber: 19% or less before being covered/enclosed into roofing assembly.


4. Plywood: 18% or less before being covered/enclosed into roofing assembly.


E. Label: Bear the stamp of the AWPA Quality Mark, indicating compliance with the
requirements of the AWPA Quality Control Program.


F. Installation of rough carpentry for roofing and flashing terminations to ensure plumb,
uniform and level metal flashings.


G. Install rough carpentry to ensure roof membrane flashing transitions are smooth for
positive roof drainage and appearance.


H. Installation of fasteners and associated materials to secure rough carpentry as detailed
and specified.


1.7 DELIVERY, STORAGE, AND HANDLING


A. Keep materials under cover and dry.  Protect against exposure to weather and contact
with damp or wet surfaces.  Store a minimum of four inches above ground on framework
or blocking.  Stack lumber as well as plywood and other panels; provide for air circulation
within and around stacks.  Cover with protective waterproof covering providing for
adequate air circulation and ventilation


B. Avoid exposure to precipitation during shipping, storage or installation.  If material does
become wet, replace or permit to dry prior to covering or enclosure by other roofing,
sheet metal or other construction materials (except for protection during construction).


C. Upon delivery to job site, place materials in area protected from weather.


D. Do not store seasoned materials in wet or damp portions of building.
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E. Protect sheet materials from corners breaking and damaging surfaces, while unloading.


PART 2 PRODUCTS


2.1 MATERIALS


A. Wood Nailers/Blocking:


1. No. 2 or better spruce or southern yellow pine lumber meeting PS 20 standards.


2. Sound, thoroughly seasoned, dressed to nominal finish dimension, and free of
warpage, cupping, and bowing.


3. Dimensions determined by job conditions or as indicated in detail drawings.


B. Plywood:


1. APA PS 1 Rated Sheathing, 32/16, Exposure 1, Grade C, thickness to match
existing or as indicated in Contract Drawings.


C. Preservative Treatment:


1. ACQ as manufactured for Viance in accordance with AWPA U1  and P5, P26,
P27, P28, P29 as appropriate.  Use 0.15 lb/cu ft of ACQ in accordance with
AWPA U1, Use Catagory UC3B.


2. Ecolife or EL2 as manufactured by Viance. Use 0.019 lb/cu ft of Ecolife or EL2 (+
0.2 lb/cu ft MCS) in accordance with AWPA U1, Use Catagory UC3B.


3. Micro-Guard as manfuctured by Hoover Treated Wood Products, Inc. in
accordance with AWPA U1, Use Catagory UC3B.


4. Engineers accepted equivalent.


2.2 FASTENERS


A. General:


1. Stainless steel or as accepted by Engineer.


2. Fasteners securing pressure treated lumber manufactured for corrosion
resistance and exposures associated with pressure treated wood applications.


3. Do not use masonry screws, spikes, and drive-pins to fasten edge/perimeter
nailers to concrete.  Utilize minimum 1/2-inch diameter anchors or bolts to secure
roof edge nailers to concrete.


4. Do not secure or fasten edge/perimeter wood nailers to hollow core concrete
masonry; grout concrete masonry units and provide minimum embedment of
fasteners to meet anchor manufacturer's installation instructions.


5. Do not secure edge/perimeter wood nailers to brick masonry as the primary
securement method.


B. Screws: No. 10 or greater, stainless steel wood screws with flat head, or insulation
screws.  Length to embed into base substrate a minimum of 1-1/2 inches.
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C. Self-Drilling Screws (for steel deck and light gauge steel framing, 16-ga. or less): #14-13
DP1, pancake or panhead, corrosion resistant, ASTM A153/A153M, FM Approved, self-
drilling and self-tapping screw, length to provide minimum 3 pitches of thread through
metal thicknesses or 3/4 inch through top flange of steel deck.


1. ITW Buildex Teks


2. Triangle Fasteners


3. SFS Intec


4. Engineers accepted equivalent.


D. Self-Drilling Screws (for structural steel, greater than 12-gauge): #12-24 DP5 (for steel
thickness up to 1/2 inch) or DP4 (for steel thickness from 1/8 inch to 3/8 inch), flat or hex
head, corrosion resistant, self-drilling/self-tapping fastener of length to provide minimum 3
pitches of thread through metal thicknesses.


1. ITW Buildex Teks


2. SFS Intec


3. Blazer


4. Engineers accepted equivalent


E. Washers: Fasteners heads for screws, anchors and bolts terminating at the surface of
nailers provided with a minimum 5/8-inch diameter, stainless steel or similar corrosion
resistance flat washer provided by fastener manufacturer, unless washer is provided from
factory as part of the fastener assembly.


PART 3 EXECUTION


3.1 EXAMINATION


A. Inspect substrates to receive rough carpentry, and ensure substrates are in satisfactory
condition prior to installation of rough carpentry.


B. Inspect rough carpentry including fasteners for material condition before proceeding with
installation.  Replace deteriorated, rotted, damaged, split, warped, twisted or wet
materials.


C. Remove cants, tapered edge strips, debris, fasteners, etc. that interfere with the
installation of rough carpentry.


D. Notify Engineer in writing of unsatisfactory conditions.


E. Commencement of work signifies acceptance of substrates.  Correct defects in work
resulting from accepted substrates at no additional expense to the Owner.


3.2 PREPARATION


A. Steel/Metal Substrates:


1. Coat steel and metal with a uniform, heavy application of asphalt primer, or
separate by membrane or other acceptable means to prevent contact between
steel/metal and treated wood products.
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B. Roof Deck and Structure:


1. Adjust substrates to receive rough carpentry to ensure completed rough
carpentry installation is acceptable for roofing and sheet metal flashings.


2. Coat steel decking with a uniform, heavy application of asphalt primer, or
separate by membrane or other acceptable means to prevent contact between
steel and treated wood products.


a. Do not allow treated lumber to make direct contact with steel decking.


3.3 INSTALLATION


A. Replace damaged or deteriorated wood blocking, nailers, and curbs.


B. Re-secure wood nailers at roof edges that are to remain with fastener type and spacing
to comply with this section.


C. Install wood blocking, nailers, and curbs to achieve a minimum 8-inch flashing height
above the roof membrane.


D. Install wood nailers at perimeter roof edges and low-profile expansion joints to match
insulation height while maintaining a constant nailer height along perimeter edges.


E. Install wood blocking and nailers concurrently with roof system installation.  Removal of
insulation and/or folding back of roof membrane to install wood blocking and nailers at a
later date is not acceptable.


F. Set rough carpentry to required levels and lines, with members plumb, true to line,
material cut to fit, and braced to hold work in proper position.  Use a belt sander to
remove obtrusive surface irregularities.  Drive nails and spikes home; and pull bolt nuts
tight with heads and washers in close contact with the wood.


G. Fit rough carpentry to other construction, scribe and cope for accurate fit.  Correlate
location of furring, nailers, blocking, grounds, and similar supports to allow attachment of
other construction.  Install joints between wood for a smooth transition.


H. Attachment:


1. Consult the fastener manufacturer's published literature and follow the
recommended requirements for pre-drilling, cleaning, placement and
compatibility of substrates.  Follow manufacturer's requirements for fasteners
spacing, substrate preparation and substrate embedment where not specified.


2. Securely attach rough carpentry work to substrate with fasteners anchored to
resist the required upward and outward design wind loads.


3. Meet the requirements herein and that of FM DS 1-49  for rough carpentry
attachment.


4. Install bolts flush with the top surface of nailers where possible to avoid
countersinking. Bolt bottom nailers then fasten above nailers where possible.
Countersink bolts, nuts and screws flush with wood surfaces only as detailed;
countersink a maximum of one half the board thickness.


5. Install fasteners without splitting wood.  Pre-drill where necessary. Replace split
or damaged wood to provide acceptable conditions.
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6. For anchors, pre-drill concrete and masonry units to prevent damage or cracking
of the masonry.  Consult fastener manufacturer's published guides. Repair or
replace damaged masonry with fasteners re-installed in an acceptable location.


7. Fastener spacing:  Staggered in two rows 1/3 the board width when board is
wider than 6 inches and installed within 3 to 4 inches of each end.


a. Screws: Securing wood to wood spaced as indicated below, staggered,
with two screws installed within 3 to 4 inches of each end of nailer
lengths to prevent wood from twisting at board joints.


1) Perimeter (Zone 2) spacing of 12 inches maximum and Corner
(Zone 3) spacing of 6 inches maximum.


b. Self-Drilling Screws: Securing wood to steel spaced as indicated below,
staggered, with one screw within 3 to 4 inches of each end of nailer
lengths to prevent wood from twisting at board joints.


1) Maximum spacing of 12 inches.


2) Maximum spacing of 6 inches.


8. Plywood Sheathing Securement: Secure at 12 inches on center in Perimeter
(Zone 2) and 6 inches on center in Corner (Zone 3) staggered each direction.


I. Select fasteners of size and length that are not exposed from the building interior and/or
from the ground, or remove protruding fasteners, paint or finish to eliminate exposure.


J. Thickness of wood nailers flush with adjacent insulation and other materials.  Install
additional fasteners to ensure nailers are flush.


K. Unless otherwise detailed, install plywood used as blocking or shim below dimensional
lumber such that the fastener head terminates at the dimensional lumber surface.


L. Do not utilize wood nailers at roof perimeters, expansion joints, roof area dividers, etc.
less than 3 feet long.


M. When multiple nailers are installed stacked two high or more, offset nailers no less than
12" such that joints at nailer end do not line-up vertically.


N. Fasten each end of nailers with additional fasteners to ensure a smooth transition at
butted joints, and to prevent warping and/or twisting.


O. Shims:


1. Provide plywood and lumber shims as required for the specified height and
thickness.


2. Shims to make full contact with stacked rough carpentry.  Partial shim contact,
and small shim pieces spaced apart are not acceptable.


P. Curbs:


1. Adjust wood curbs to support rooftop piping, ducts, equipment, etc.


2. Raise equipment to provide required flashing height for roofing.
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3.4 CLEANING


A. Ensure the site and building are cleaned to meet pre-construction conditions, as
accepted by the Owner.


B. Clean the site and building of saw dust from lumber, fasteners and other debris.


C. Repair or replace damages to the building, grounds, equipment and site to meet pre-
construction conditions, as accepted by the Owner.


END OF SECTION
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SECTION 07 01 50


PREPARATION FOR REROOFING


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. Complete preparatory work prior to roof installation including but not limited to:


a. Removal of roof assemblies down to the steel deck.


b. Raising of mechanical units and/or HVAC units to meet the required
minimum flashing height.


c. Installation and/or modification of through edge  primary and
overflow  scuppers.


d. Under roof deck survey


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, Division 1 Specification Sections and the following Specification Sections
apply to this Section:


1. Section 05 01 30 - Steel Roof Deck Repair and Securement


2. Section 06 10 00 - Rough Carpentry


3. Section 07 22 16 - Roof Insulation


4. Section 07 52 16.13 - Torch-Applied Modified Bitumen Roofing


5. Section 22 14 26 - Roof Drains


1.3 DEFINITIONS


A. Removal: Remove and legally dispose of items except those indicated to be reinstalled,
salvaged, or to remain property of the Owner.


B. Existing to remain: Protect construction indicated to remain against damage and soiling
during demolition.  When accepted by Engineer, items may be removed to a suitable,
protected storage location during demolition, cleaned and reinstalled in their original
locations.


C. Material ownership: Except for items or materials indicated to be reused, salvaged,
reinstalled, or otherwise indicated to remain the Owner's property, demolished items
become the Contractor's property.  Remove demolished items from the site.


1.4 EXISTING ROOF ASSEMBLIES


A. Refer to Contract Drawings for existing roof system composition.
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1.5 QUALITY ASSURANCE


A. Qualifications: Previous experience removing roof systems.


B. Requirements: Comply with governing EPA regulations and hauling/disposal regulations
of authorities having jurisdiction.


1.6 SCHEDULING


A. Do not disrupt Owner's operations during demolition.  Provide 72 hours notification to
Owner of activities that affect Owner's operations.


1.7 WARRANTIES


A. Repair or replace damage to existing items under warranty with materials acceptable to
the Warrantor.


PART 2 PRODUCTS (NOT USED)


PART 3 EXECUTION


3.1 EXAMINATION


A. Survey conditions to determine extent of demolition.


B. Record the conditions of items to be removed/reinstalled and items to be
removed/salvaged.


C. Do not remove elements that result in structural deficiency or collapse the structure or
adjacent structures during demolition.


D. Inspect substrate for soundness and notify Engineer in writing of deficiencies.
 Commencement of work signifies acceptance of site conditions.


3.2 PREPARATION


A. Do not begin demolition until utilities have been disconnected/sealed and have been
verified as such in writing.


B. Do not close off or obstruct streets, walks or other adjacent occupied facilities without
permission from Owner and authorities having jurisdiction.


C. Provide safe conditions for pedestrians. Erect temporary protection, walkways, fences,
railings and canopies as required by OSHA and other governing authorities.


D. Provide protection for adjacent building, appurtenances and landscaping to remain. Erect
temporary fencing around trees to remain.


E. Provide temporary weather protection as required to prevent water leakage and damaged
to exterior or interior of adjacent structures.


3.3 UTILITIES/SERVICES


A. Maintain utilities that are to remain in service and protect them against damage during
selective site demolition unless authorized in writing by the Owner and authorities having
jurisdiction.
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1. Locate conduits and equipment attached to the underside of the decking prior to
reroofing.  Do not disturb conduits or interior components/equipment with
insulation fasteners.


2. If utilities serving occupied portions of the site are shut down, provide temporary
services.


3. Provide 72 hours' notice to Owner if shut down is required.


4. Where services are removed, relocated or abandoned, provide necessary
bypass connections to remaining occupied buildings and areas.


3.4 POLLUTION CONTROLS


A. Use water, mist, temporary enclosures and other suitable methods to limit the spread of
dust and dirt. Comply with local EPA regulations.


1. Do not use water where there is potential for damage to occur or where
hazardous conditions, ice or flooding are created.


3.5 UNDER ROOF DECK SURVEY


A. Prior to work being performed, complete a survey of the under deck components.


B. Locate and mark conduit, utilities, etc. that interfere with the replacement roof system.


C. Determine the presence of spray applied fireproofing on the underside of the roof deck.  If
fireproofing is present, utilize caution when removing and replacing roof system to
prevent fireproofing from dislodging.  Survey interior of building during tear-off operations
and at end of each day.  Clean up debris daily.  Report displaced fireproofing to the
Owner/Engineer.


1. Contractor is responsible to repair displaced fireproofing and repair any interior
finishes damaged from the displaced fireproofing.


D. Notify Owner and Engineer prior to survey being performed.


3.6 REMOVALS


A. Coordinate and sequence roof removal such that tear-off debris and materials are not
stored on or trafficked over the replacement roof system and such that varying heights
between roof assemblies does not adversely affect roof drainage.


B. Demolish and remove construction only to the extent required.


C. Remove roof membrane, flashings, roof insulation, vapor retarder, and sheet metal  and
discard.


D. Remove or correct obstructions which interfere with the proper application of materials.


E. Lift or remove equipment so that flashings can be replaced.


F. Remove debris to provide clean, dry substrate.


G. Remove and transport debris in a manner that prevents damage/spills to adjacent
buildings and areas.
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H. Dispose of demolished items and materials on a daily basis.  On-site storage of removed
items is not permitted.


I. Transport demolished materials off-site and dispose of materials in a legal manner.


J. Perform progress inspections to detect hazards resulting from demolition activities.


3.7 FLASHING HEIGHTS


A. Permanently raise roof top equipment as required to achieve 8" minimum flashing height.


B. Provide additional wood blocking to top of parapet walls and expansion joints to achieve
minimum 8" flashing height.


C. Extend sanitary vents to height required by the applicable Plumbing Code, but no less
than 8 inches and no more than 12 inches above the finished roof system.


3.8 SCUPPER INSTALLATION


A. Locate bottom of overflow scupper 2 inches above surface of the roof system adjacent to
the nearest roof drain (excluding sump).


B. Extend opening through parapet wall. Take precautions to avoid damaging adjacent wall
surfaces.


C. Demolish asphalt, concrete and masonry in small sections. Cut concrete and masonry at
juncture with construction to remain using powered masonry saw, core drill or hand tools.
Do not use powered impact tools.


D. Provide finished openings as indicated.


E. Repair exterior wall surface, veneer or cladding to match adjacent surfaces.


3.9 CLEANING


A. Inspect the site daily and clean up debris and hazards at the end of each day.  Keep
adjacent roads, drives and walkways in operation and free from construction materials
debris.


B. Clean adjacent structures of dust dirt and debris. Return adjacent areas to original
conditions to the satisfaction of the Owner.


END OF SECTION
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SECTION 07 22 16


ROOF INSULATION


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. Provide roof insulation system as specified in Section 01 11 00 - Summary of
Work and as indicated in Contract Drawings.


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, Division 1 Specification Sections and the following Specification Sections,
apply to this Section:


1. Section 05 01 30 - Steel Roof Deck Repair and Securement


2. Section 06 10 00 - Rough Carpentry


3. Section 07 01 50 - Preparation for Reroofing


4. Section 07 52 16.13 - Torch-Applied Modified Bitumen Roofing


5. Section 22 14 26 - Roof Drains


1.3 REFERENCE STANDARDS


A. ASTM C726 - Standard Specification for Mineral Wool Roof Insulation Board; 2017.


B. ASTM C1289 - Standard Specification for Faced Rigid Cellular Polyisocyanurate Thermal
Insulation Board; 2023a.


1.4 PERFORMANCE REQUIREMENTS


A. R Value


1. In accordance with the referenced Energy Conservation Code and ASHRAE
90.1.


2. Minimum continuous R-value: 15 


3. R value based on Long-Term Thermal Resistance (LTTR) for polyisocyanurate
insulation and manufacturer's published data for other insulation components, as
tested in accordance with specified the specified.


B. Wind Design:  Install insulation system to meet the required wind uplift pressures as
specified in Contract Drawings.


1.5 SUBMITTALS


A. Product Data: Manufacturer's Product Data Sheets for materials specified certifying
material complies with specified requirements.







Southport Elementary School
Partial Roof Replacement 


07 22 16 - 2  ROOF INSULATION 


B. Manufacturer's Instructions: Latest edition of the Manufacturer's current material
specifications and installation instructions.


C. Shop Drawings: Tapered insulation plan from material supplier with minimum R-value for
each roof area.


1.6 QUALITY ASSURANCE


A. Install insulation in accordance with their respective manufacturer's requirements.


B. Reject insulation not bearing UL label at point of delivery.


C. Remove insulation damaged or wetted before, during, or after installation from the job
site no later than the next working day from the day such damage or moisture
contamination is noted.


1.7 DELIVERY, STORAGE, AND HANDLING


A. Delivery:  Deliver materials in the manufacturer's original sealed and labeled packaging.


B. Storage:  Store materials out of direct exposure to the elements on pallets or dunnage at
least 4 inches above ground level at location acceptable to Owner.


1. Utilize tarps that cover materials to prevent moisture contamination.  Remove or
slit factory shrouds and/or visqueen; do not use these materials as tarps.


2. Install vapor retarders under material storage areas located on the ground.


3. Remove damaged or deteriorated materials from the job site.


C. Handling:  Handle material in such a manner to prevent damage and contamination with
moisture or foreign matter.


1.8 PROJECT CONDITIONS


A. Do not apply insulation during precipitation.  Take responsibility for starting installation in
the event there is a probability of precipitation occurring during application.


B. Take necessary action to restrict dust, asphalt, and debris from entering the structure.


C. Do not remove more roofing than can be replaced with insulation, membrane and
flashings in the same day to create a watertight installation.


PART 2 PRODUCTS


2.1 MATERIALS


A. Insulation Boards:


1. Roof Insulation:


a. Rigid polyisocyanurate roof insulation board with factory applied coated
polymer bonded glass fiber mat facers on the top and bottom complying
with ASTM C1289 Type II, Class 2, Grade 2 and meeting the following
requirements:
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1) 24 hours minimum curing time, plus an additional 24 hours
minimum per inch thickness, at a minimum of 60 degrees F
before shipment from the manufacturer.


2) 2 percent maximum linear change dimensional stability when
conditioned at 158 degrees F and 97 percent relative humidity
for seven days.


3) Maximum permissible insulation board size for mechanical
attachment is 4 feet by 8 feet and for foam adhesive and hot
asphalt attachment is 4 feet by 4 feet.  Field cutting of larger
boards is not acceptable.


4) Thickness: as indicated in Contract Drawings 


2. Tapered Insulation Crickets and Saddles :


a. Rigid polyisocyanurate roof insulation board with factory applied coated
polymer bonded glass fiber mat facers on the top and bottom complying
with ASTM C1289  Type II, Class 2, Grade 2 and meeting the following
requirements:


1) Curing time: 24 hours minimum, plus an additional 24 hours
minimum per inch thickness, at a minimum of 60 degrees F
before shipment from the manufacturer.


2) Dimensional stability: 2 percent maximum linear change when
conditioned at 158 degrees F and 97 percent relative humidity
for seven days.


3) Crickets and Saddles:  Rigid polyisocyanurate meeting the
above requirements with a board size of 4 feet by 4 feet and 1/2
inch per foot slope.


3. Cover Board:


a. Cover board approved by roof system manufacturer.  Board Size: 4 feet
by 8 feet.  Minimum thickness as listed below or as required by roof
system manufacturer.


1) Georgia Pacific 1/4 inch DensDeck Prime Roof Board


2) Soprema 1/8 inch Sopraboard


3) DEXcell 1/4 inch Glass Mat Roof Board


B. Insulation Accessories:


1. Tapered Edge Strip:


a. Polyisocyanurate: Closed-cell polyisocyanurate foam core integrally
bonded to non-asphaltic, fiber-reinforced organic felt or inorganic coated-
glass facers.  Fabricated with 1 inch per foot slope and "zero edge" to
provide transitions as required by field conditions.


2. Cant Strips:
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a. Mineral Wool Fiber: Mineral woof fiber insulation made from basalt rock
and slag meeting ASTM C726 coated with a bitumen and lightly sanded
surface, 4-inch width and 1.5 inch thickness to provide 45-degree
transition from a horizontal surface to a vertical surface.


C. Insulation Mechanical Attachment Materials:


1. Steel Deck Fasteners and Stress Plates: Corrosion resistant 3-inch galvalume
stress plate and corrosion resistant screw type fasteners for use with steel decks;
approved by the insulation manufacturer for the insulation type, thickness and
board size specified; fastener length as required by the fastener manufacturer for
the insulation thickness specified, and to penetrate the deck a minimum of 3/4
inch and a maximum of 1-1/4 inch.


D. Adhesives:


1. Foam Adhesive: One or two part, VOC compliant, moisture-cured polyurethane
foamable adhesive designed as roof insulation adhesive and approved by
insulation manufacturer.


a. Primer: Provide as required by adhesive manufacturer and substrate
conditions.


PART 3 EXECUTION


3.1 EXAMINATION


A. Inspect substrate for soundness and notify Engineer in writing of deficiencies.


B. Commencement of work signifies acceptance of substrates.  Correct defects in work
resulting from accepted substrates at no additional expense to the Owner.


3.2 PREPARATION


A. Dry and broom roof deck clean of debris and foreign matter prior to installation of
insulation system.


3.3 APPLICATION


A. General


1. Apply in accordance with the insulation and roof system manufacturer's
instructions and these specifications.


2. Install insulation in full boards, carefully fitted and pushed against adjoining
sheets to form tight joints.  Gaps exceeding 1/4 inch are not acceptable.


3. Saw cut or knife cut insulation and cover boards in a straight line, not broken.
Utilize chalk lines to cut insulation. Uneven or broken edges are not acceptable.


4. Remove insulation dust and debris that develops during insulation cutting
operations.


5. Offset joints between successive and adjacent layers of insulation a minimum of
six inches.
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6. Stagger joints of cover boards one foot (vertically and laterally) to ensure that
joints do not coincide with joints from the previous or adjacent layer.


7. On steel decks, apply insulation boards with long dimension of units across deck
ribs.  Bear ends of insulation boards on top flange of steel deck.


8. For torch application, continue coverboard over combustible substrates.


9. Install crickets, saddles and tapered edge strips before the cover board.


10. Adhere cant strips and tapered edge strips at transitions, terminations and/or
penetrations as detailed or required ribbons of foam adhesive  to ensure smooth
transitions are provided for the roof membrane and flashings.


11. Provide necessary modifications to insulation system or nailers at roof edges as
required to ensure a flush and smooth transition is provided for the roof
membrane and flashing.


12. Make field modifications of insulation, tapered insulation, tapered edge strips and
cants where required to accommodate roof and flashing conditions and to
prevent water dams and ponding water.  Ponding water at scuppers and cricket
valleys is not acceptable.


13. Ponding Water:


a. The ponding of water on the roof surface after installation of the roofing
system is not acceptable and is grounds for rejection of the roof.


b. Ponding is herein defined as precipitation remaining in a four-square foot
area or larger, 1/4 inch or deeper for a period of 24 hours from the
termination of precipitation.


c. Provide modifications to insulation system to ensure proper drainage and
prevent standing water including but not limited to reinstallation of roof
system or installation of additional tapered insulation.


B. Tapered Insulation System:


1. Size crickets as shown in the Contract Drawings.  Provide modifications to
ensure positive slope and prevent standing water along the cricket valley.


a. Minimum length to width ratio of 2:1.  Fabricate partial crickets with
dimensions which result in a minimum length to width ratio of 2:1 if they
were extended to full size.


b. Unless otherwise noted, fabricate crickets from tapered stock as required
to provide the specified minimum slope.  For example, when roof slope is
indicated as 1/4 inch per foot minimum, fabricate crickets with slope of
1/2 inch per foot minimum.


c. Construct crickets on up slope side of curbs to ensure positive drainage.


d. Install tapered edge strips at cricket edges to provide a smooth transition
between the cricket and insulation system below.


2. Insulation boards may require mechanical fasteners and stress plates at slope
transition of crickets to minimize bridging.
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C. Roof Drainage:


1. Install drainage sumps as detailed.


2. Carefully lay out the tapered insulation, sumps, drain bowls and scuppers to
ensure the finished roof provides drainage with no ponding water.


3. Fabricate miter-cut sumps at drains/scuppers to provide smooth transitions
between the insulation system and the drains/scuppers.


4. Ensure sumps provide roof drainage and prevent water dams.


5. Adjust insulation, drains and scuppers to ensure roof drainage and satisfactory
substrates for membrane and flashings.


6. Secure drain sump components using specified insulation fasteners or
adhesives.


7. Circular sumps and sumps that do not provide smooth transition or that create
standing water at the drains are not allowed.


D. Tapered Edge Strips:


1. Install at edges to make transitions as detailed in Contract Drawings.


2. Provide to form crickets in front of curbs wider than 12 inches.


3. Provide slope transition at the outside of drainage sumps.


4. Provide slope at top of parapet walls below coping.


5. Use 1/2 inch by 6 inch tapered edge strips in front of tapered insulation crickets
to provide smooth transition.


E. Insulation Mechanical Attachment:


1. Fastener quantity and spacing as required to comply with the requirements of
roof system manufacturer's approved, tested assembly.


2. Install fasteners using manufacturer's recommended equipment and in
accordance with the manufacturer's requirements.


3. Set fasteners and stress plates secure and tight against the insulation surface
and do not over drive.


4. Fasteners to engage the top flange of steel decks only.


F. Foam Adhesive:


1. Position and space adhesive beads as required to comply with the requirements
of the roof system manufacturer's approved, tested assembly.


2. Size adhesive beads in accordance with the adhesive manufacturer's guidelines.


3. Place insulation boards onto the beads and "walk" and/or "weight" into place.
Place insulation boards into the adhesive in accordance with the adhesive
manufacturer's guidelines.
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4. Ensure adhesion of insulation and take whatever steps necessary to achieve
adhesion, including but not limited to temporary ballasting of insulation until
adhesive sets.


END OF SECTION
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SECTION 07 52 16.13


TORCH-APPLIED MODIFIED BITUMEN ROOFING


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. Provide a torch-applied modified bituminous membrane system consisting of two
plies of asphalt elastomeric membrane reinforced with polyester and/or fiberglass
mat.


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, Division 1 Specification Sections and the following Specification Sections
apply to this Section:


1. Section 06 10 00 - Rough Carpentry


2. Section 07 01 50 - Preparation for Reroofing


3. Section 07 22 16 - Roof Insulation


4. Section 07 62 00 - Sheet Metal Flashing and Trim


5. Section 22 14 26 - Roof Drains


1.3 REFERENCE STANDARDS


A. ASTM D41/D41M - Standard Specification for Asphalt Primer Used in Roofing,
Dampproofing, and Waterproofing; 2011 (Reapproved 2023).


B. ASTM D1668/D1668M - Standard Specification for Glass Fabrics (Woven and Treated)
for Roofing and Waterproofing; 1997a (Reapproved 2021).


C. ASTM D4586/D4586M - Standard Specification for Asphalt Roof Cement, Asbestos-Free;
2007 (Reapproved 2018).


D. ASTM D5147/D5147M - Standard Test Methods for Sampling and Testing Modified
Bituminous Sheet Material; 2018.


E. ASTM D5849 - Standard Test Method for Evaluating Resistance of Modified Bituminous
Roofing Membrane to Cyclic Fatigue (Joint Displacement); 2007.


F. ASTM D6163/D6163M - Standard Specification for Styrene Butadiene Styrene (SBS)
Modified Bituminous Sheet Materials Using Glass Fiber Reinforcements; 2021.


G. ASTM D6164/D6164M - Standard Specification for Styrene Butadiene Styrene (SBS)
Modified Bituminous Sheet Materials Using Polyester Reinforcements; 2021.


H. ASTM D6222/D6222M - Standard Specification for Atactic Polypropylene (APP) Modified
Bituminous Sheet Materials Using Polyester Reinforcements; 2016 (Reapproved 2023).
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I. ASTM D6509/D6509M - Standard Specification for Atactic Polypropylene (APP) Modified
Bituminous Base Sheet Materials Using Glass Fiber Reinforcements; 2009.


J. ASTM E108 - Standard Test Methods for Fire Tests of Roof Coverings; 2020a.


K. FM 4470 - Examination Standard for Single-Ply, Polymer-Modified Bitumen Sheet, Built-
Up Roof (BUR) and Liquid Applied Roof Assemblies for Use in Class 1 and
Noncombustible Roof Deck Construction; 2022.


L. UL 580 - Standard for Tests for Uplift Resistance of Roof Assemblies; Current Edition,
Including All Revisions.


M. UL 790 - Standard for Standard Test Methods for Fire Tests of Roof Coverings; Current
Edition, Including All Revisions.


N. UL 1897 - Uplift Tests for Roof-Covering Systems; Underwriters Laboratories Inc.;
Current Edition, Including All Revisions.


O. ASTM International


1. ASTM E 119 Standard Test Methods for Fire Tests of Building Construction
Materials.


2. ASTM D 3019 Standard Specification for Lap Cement Used with Asphalt Roll
Roofing, Non-Fibered, Asbestos Fibered and Non-Asbestos Fibered.


3. ASTM D 4479 Standard Specification for Asphalt Roof Coatings - Asbestos Free.


1.4 PERFORMANCE REQUIREMENTS


A. Install roofing system to meet UL 790 Class A/ASTM E108  Class A Fire Rating.


B. Wind Design: Provide an approved, tested roof assembly in accordance with FM 4470,
UL 580, or UL 1897 to resist the design wind uplift pressures required by the Contract
Drawings .


1.5 SUBMITTALS


A. Product Data: Manufacturer's Product Data Sheets for materials specified certifying
material complies with specified requirements.


B. Manufacturer's Instructions: Latest edition of the Manufacturer's current material
specifications and installation instructions.


C. Roof System Assembly Letter: Letter from roof system manufacturer listing roof assembly
components along with their method of attachment and acceptance of the specified roof
system warranty terms.  Assembly letter should match the submitted test report
documentation and specified assembly.


D. Test Reports: Submit documentation of approved, tested roof system to meet the
specified requirements for the following:


1. Wind uplift pressures


2. UL Fire Resistance Rating
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1.6 QUALITY ASSURANCE


A. Contractor Qualifications:


1. Approved by the roof membrane manufacturer and have the experience of 5
similar roof projects.  Provide verification of similar experience to the Engineer
upon request.


B. Manufacturer Qualifications:


1. Producing modified bitumen products in the United States for a minimum of 10
years.


2. Maintained a consistent composition for a minimum of five years without a
change in the basic product design or SBS modified bitumen blend (e.g. no
substantive changes in product composition, polymer specification, asphalt or
filler formulation).


C. Inspect the base ply and reinforcing/stripping ply application by the Contractor and
Manufacturer's technical representative.  Repair and prepare to meet the Manufacturer's
requirements prior to installing the surface ply.


D. Do not exceed exposure limits of the base ply for longer than the manufacturer's
maximum requirement.  Base ply exposed longer than the maximum requirement is
subject to rejection or additional remedial requirements prior to application of the surface
ply.


1.7 DELIVERY, STORAGE AND HANDLING


A. Delivery.  Deliver materials in the manufacturer's original sealed and labeled containers
and in quantities required to allow continuity of application.


B. Storage:  Store materials out of direct exposure to the elements on pallets at least 4
inches above ground level at location acceptable to the Owner.


1. Storage trailers are acceptable provided they are equipped with a lock and
located at a site location acceptable to the Owner.


2. Utilize tarps that cover materials to prevent moisture contamination.  Remove or
slit factory shrouds and/or visqueen; do not use these materials as tarps.


3. Install vapor retarders under material storage areas located on the ground.


4. Store roll goods on end on a clean flat surface.


5. Remove damaged or deteriorated materials from the job site.


C. Handling.  Handle material in such manner as to preclude damage and contamination
with moisture or foreign matter.


1.8 PROJECT CONDITIONS


A. Environmental Requirements:


1. Do not apply roofing during precipitation.  Do not start roofing operations in the
event there is a probability of precipitation during applications.
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2. Do not apply the membrane or flashings at or below the dew point temperature.


3. When conditions are damp and where adjacent roof areas have moisture or dew,
dry surfaces to prevent tracking water over the membrane substrates.


4. At ambient temperatures of 40°F and below, including wind chill, take
precautions to ensure adhesives and other materials maintain the minimum
acceptable temperature at the point of roofing application as recommended by
the membrane manufacturer.


B. Protection:


1. Protect against staining and mechanical damage of adjacent surfaces and work
areas during application.  Staining, mechanical damage, or discoloration of the
membrane is cause for rejection.


2. Protect materials being installed and storage of materials against wind related
damage.


C. Torch Operation and Safety: Refer to Section 01 35 00 - Hot Work Operations for torch
operation and safety.


1.9 WARRANTY


A. Manufacturer's Guarantee:  Manufacturer's standard form, non-pro-rated, without
monetary limitation or deductibles, in which manufacturer agrees to repair or replace
components of roofing system that fail in materials or workmanship within specified
warranty period.  Failure includes roof leaks or breaches in the primary roof membrane
causing moisture to enter the substrate below (even if visible leaks are not observed
inside the facility).


1. Warranty Period: 20  years from date of Substantial Completion


2. Warranty to remain in effect for wind speeds up to 72 mph.


3. Warranty to include materials specified in this section and those specified in
other sections as follows:


a. 07 22 16 - Roof Insulation


b. Retrofit Roof Drains as specified in Section 22 14 26 - Roof Drains


4. Warranties requiring the Owner's signature are not acceptable.


B. Contractor's Warranty:


1. Two Year Warranty: Manufacturer's Representative and Contractor's
Representative will attend post construction field inspection no earlier than one
month prior to the expiration date of the Contractor's Warranty.  Submit a written
report within seven (7) days of the site visit to the Engineer listing observations,
conditions and recommended repairs or remedial action. 
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PART 2 PRODUCTS


2.1 MANUFACTURERS


A. Subject to compliance with requirements herein, provide roof system from a single source
by one of the following manufacturers:


1. Derbigum


2. Siplast


3. Soprema, Inc.


4. Engineer's Accepted Equivalent


2.2 MEMBRANE MATERIALS


A. Roof Membrane:


1. A dimensionally stable roof membrane assembly consisting of 2 plies of a
prefabricated, reinforced, homogeneous modified asphalt membrane torch
applied to a prepared substrate.


a. Both reinforcement mats impregnated and coated each side with a high-
quality modified bitumen blend of Styrene-Butadiene-Styrene (SBS) or
Atactic Polypropylene (APP).


b. Pass ASTM D5849  at 14°F.  Passing results show no signs of
membrane cracking or interply delamination after 500 cycles as
manufactured and 200 cycles after heat conditioning according to ASTM
D5147/D5147M.


2. Base Ply Membrane:  Glass fiber and/or polyester reinforced ply sheet
manufactured for torch application, meeting or exceeding requirements of ASTM
D6163/D6163M, ASTM D6164/D6164M or ASTM D6509/D6509M, Type I or II,
Grade S.


a. Derbigum Derbibase Ultra 


b. Siplast Paradiene 20 TG


c. Soprema Sopralene Flam 180 


3. Surface Ply Membrane:  Glass fiber and/or polyester reinforced ply sheet
manufactured for torch application, meeting or exceeding requirements of ASTM
D6163/D6163M, ASTM D6164/D6164M or ASTM D6222/D6222M, Type I or II,
Grade G.  Granules to be white.


a. Derbigum Derbicolor P-FR


b. Siplast Paradiene 30 FR TG


c. Soprema Elastophene Flam LS FR GR


B. Flashings: Consist of a minimum of two plies.


1. Reinforcing/Stripping Ply:







Southport Elementary School
Partial Roof Replacement 


07 52 16.13 - 6 
TORCH-APPLIED MODIFIED


BITUMEN ROOFING 


a. Derbigum: Same as Base Ply


b. Siplast Paradiene 20 TG


c. Soprema Sopralene Flam 180


2. Flashing/Target Ply:


a. Derbigum: Same as Surface Ply


b. Siplast Parafor 30 TG


c. Soprema 180 Flam GR


3. Aluminum Clad Flashing/Target Ply:


a. Derbigum Derbibrite


b. Siplast Veral


c. Soprema Sopralast 50 TV Alu


C. Fluid Applied Flashing:  Membrane manufacturer's PMMA based resin with polyester
fleece flashing system.


1. Derbigum Derbiflash


2. Siplast Parapro


3. Soprema Alsan RS


2.3 RELATED MATERIALS


A. Asphalt primer: ASTM D41/D41M  and be approved for intended use by membrane
manufacturer.


B. Solvent Free Adhesive: A single component, solvent-free modified asphalt adhesive
designed for application of the specified roof membrane in areas below the fluid applied
flashing.


C. Utility Roof Cement:  An asphalt cutback general utility mastic, reinforced with non-
asbestos fibers, used as a base for setting metal flanges and temporary seals conforming
to ASTM D4586/D4586M Type II requirements.


D. Sealant:  An SBS polymer modified asphaltic flashing cement in a 10.4-ounce cartridge
conforming to ASTM D4586/D4586M requirements approved by the roofing membrane
manufacturer for use in conjunction with the roofing membrane materials.


E. Ceramic granules: Color scheme matching the granule surfacing of the cap sheet
comparable to No. 11 granules.


F. Metallic Powder: A finely graded metal dust as supplied or approved by the membrane
manufacturer, used for covering bitumen overruns over the foil surfaced materials.


G. Reinforcing Fabric: Woven fiberglass fabric treated with asphalt primer conforming to
ASTM D1668/D1668M and approved by roof system manufacturer for intended use.
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H. Walk Pad Material:  Prefabricated (by the membrane manufacturer), puncture resistant
polyester core reinforced, polymer modified bitumen sheet material topped with a ceramic
granule wearing surface.


2.4 FASTENERS


A. Base Flashing Fasteners (Wood): Galvanized ring shank nail with 1 inch diameter cap,
minimum 1 inch length and approved by the membrane manufacturer for inclusion in
warranty:


B. Base Flashing Fasteners (Concrete/Masonry):  1/4-inch diameter metal-based expansion
anchor for use in concrete or masonry substrates with length to penetrate substrate a
minimum of 1-1/2 inch.


C. Termination Bar: 1/8-inch by 1-inch aluminum or stainless-steel flat bar with pre-drilled
oversized or slotted holes 6 inches on center.


PART 3 EXECUTION


3.1 EXAMINATION


A. Conduct a pre-job conference including the Owner, Engineer, Contractor, and the
membrane manufacturer's representative prior to the application of the roofing.


B. Verify work penetrating the roof deck or work affecting the roofing has been properly
completed.


C. Inspect insulation system substrate prior to application of membrane.  Commencement of
work signifies acceptance of substrate.  Correct defects in work resulting from accepted
substrates at no additional expense to the Owner.


3.2 PREPARATION


A. Sweep or vacuum surfaces prior to commencement of roofing.


B. Coordinate closure of air intakes prior to application of primer and cold adhesives.


C. Unroll membranes and allow to relax in accordance with membrane manufacturer's
recommendations or a minimum of thirty minutes, whichever is greater.


D. Where walls, curbs, expansion joints, etc. present an unacceptable substrate for flashing
and where flashings substrates are combustible, fasten a layer of non-combustible cover
board to provide a suitable substrate for flashing.


3.3 APPLICATION


A. General:


1. Apply roofing in accordance with roofing system manufacturer's instructions and
the following requirements.


2. Complete base ply application following base sheet/insulation system application
as a continuous operation on the same work day.
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3. Aesthetic Considerations:  An aesthetically pleasing overall appearance of the
finished roof application is required.  Make necessary preparations, utilize
recommended application techniques, apply the specified materials (i.e.
granules, etc.), and exercise care in ensuring that the finished application is
acceptable to the Owner.  Excessive footprints or impressions in the surface ply
are grounds for rejection thereby requiring membrane replacement.


4. Priming:


a. Prime metal flanges, concrete and masonry surfaces with a uniform
coating of asphalt primer.


b. Provide coverage of primer to ensure surfaces are dark brown to black
with minimum application rate of 1 to 1-1/4 gallons.


c. Allow primer to dry prior to application of asphalt/adhesive.


5. Inspect membrane and flashing application each day.  Repair deficiencies daily
prior to beginning or resuming other work.


a. Cut open and remove membrane deficiencies as necessary.


b. Make repairs to extend from lap to lap.


B. Roof Membrane:


1. Apply membrane in accordance with the manufacturer's instructions and the
following requirements.


2. Apply layers of roofing free of wrinkles, creases or fishmouths.


3. Exert sufficient pressure by use of roller or broom on the roll during application to
ensure prevention of air pockets.


4. Stagger the lap seams between the base ply layer and the surface ply layer.


5. Apply layers of roofing perpendicular to the slope of the deck with laps shingled
to prevent back water laps or strap as required by roof membrane manufacturer
due to slope.


6. Back nail as required by roof membrane manufacturer due to roof slope.


7. Bond the base ply to the prepared substrate, utilizing minimum 3-inch side and
end laps.  Apply each sheet directly behind the torch applicator.  Cut a dog ear
angle at the end laps on overlapping selvage edges.  Using a clean trowel, apply
top pressure to top seal T-laps following sheet application.  Stagger end laps a
minimum of 3 feet.


8. Bond the surface ply to the base ply, utilizing minimum 3-inch side and end laps.
Apply each sheet directly behind the torch applicator.  Stagger end laps of the
surface ply a minimum 3 feet.  Cut a dog ear angle at the end laps on
overlapping selvage edges.  Using a clean trowel, apply top pressure to top seal
T-laps following sheet application.  Stagger side laps of the surface ply a
minimum 12 inches from side laps in the underlying base ply.  Stagger end laps
of the surface ply a minimum 3 feet from end laps in the underlying base ply.
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9. Follow membrane manufacturer's recommendations if hot air welding of laps is
required.


C. Torch:


1. Utilize heat welders experienced in torch application.


2. Warm the surface to which the membrane is being applied, preheat portions of
the roll and melt the modified asphalt on the back of the sheet to adhere the
membrane.  The area of the roll where the modified asphalt is being melted is the
most critical.  Heat roll evenly across the width of the sheet being heat welded.


3. Ensure a small bead of asphalt precedes the roll as it is laid down.  Ensure bead
of asphalt flows out on both sides of the sheet and be visible.


4. Granule Embedment:  Embed granules at locations where membrane material is
installed over a granulated surface and a selvage edge is not present.  Using a
torch or embedment tool, heat the area and push the granules down into the
heated bitumen.  Do not scrape or remove the granules from the surface.


D. Water cut-off:  At end of day's work, or when precipitation is imminent, construct a water
cut-off at open edges.  Cut-offs can be built using asphalt or plastic cement and roofing
felts, constructed to withstand protracted periods of service.  Remove cut-offs prior to the
resumption of roofing.


E. Flashings:


1. Install concurrently with the membrane installation.


2. Prior to installing flashings over plywood substrates, install a layer of rosin paper
and base sheet.  Secure to plywood with specified fasteners at 6 inches on
center staggered.


3. Prior to torch application along cant strips, provide self-adhered flashing ply in
accordance with the below requirements.


4. Base flashing consists of a reinforcing ply and flashing ply.


a. Lap reinforcing ply a minimum of 3 inches at side laps, extend a
minimum of 4 inches onto the base ply from the base of the cant and
extend a minimum of 3 inches up the vertical termination above the toe
of the cant or as noted in the detail drawings.


b. Lap flashing ply a minimum of 3 inches at side laps, extend a minimum
of 6 inches from the toe of the cant onto the surface ply and extend a
minimum of 3 inches up the vertical termination above the toe of the cant
or as noted in the detail drawings.


c. Stagger side laps in the reinforcing ply and flashing ply.


d. Cut off the end of the roll and be apply reinforcing ply and flashing ply
vertically, always working to a selvage edge.


5. Aluminum Clad Flashing:
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a. Exert pressure on the flashing sheet during application to ensure contact
with the substrate, preventing air pockets, utilizing a damp sponge or
shop rag.


b. Where aluminum clad flashing is lapped over adjacent aluminum clad
flashing, remove the aluminum clad surface.


c. Metallic Powder Embedment:  Dress asphalt bleed-out at aluminum clad
areas with manufacturer's aluminum fibered roof coating after bleed-out
has cooled.


6. Mechanically terminate base flashing a minimum of 8 inches above the finished
roof surface.


a. Wood Substrate:  Mechanically terminate base flashings using specified
fasteners 6 inches on center.


b. Concrete/Masonry Substrate:  Mechanically terminate base flashing 6
inches on center using specified fasteners and termination bar.


c. Gypsum Sheathing Substrate over Metal Stud Wall:  Mechanically
terminate using specified fasteners and termination bar into each metal
stud.


7. Seal top of base flashings and termination fasteners with 3-course of roof cement
and reinforcing fabric after termination.


8. Terminate base flashing at roof edges by extending the base flashing at least two
inches beyond the edge of the roof and mechanically attaching a termination bar
vertically with appropriate fasteners six inches on center.  Provide a continuous
bead of sealant along outside edge of termination bar.


9. Seal off sheet metal incorporated into the roofing system with stripping ply.


a. Torch apply and fit tight to the edge of the sheet metal.


b. Extend four inches beyond sheet metal onto roof membrane.


c. Install prior to application of surface ply.


10. Provide sealant installed to fill void between edge of sheet metal and surface ply
edge (i.e. at metal edge, pipe penetrations, etc.) properly tooled to ensure
adhesion and slope to shed water.  Broadcast granules into properly installed
sealant.


F. Fluid Applied Flashing:


1. Using masking tape, mask the perimeter of the area to receive the flashing
system.  Apply resin primer to substrates requiring additional preparation and
allow primer to set.


2. Pre-cut fleece to ensure a proper fit at transitions and corners prior to membrane
application.


3. Refer to manufacturer's installation instructions for application rates and
additional installation information.
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4. Broadcast granules into horizontal surface of fluid to match adjacent surface ply.


G. Walk Pad Material:


1. Apply walk pad material to a clean, dry surface.


2. Prior to application, cut walk pad material into maximum 5 foot lengths and allow
to relax until flat.  Use a straight edge or chalk line to ensure straight square cuts.
 Do not cut the walk pad material directly on the roof surface.


3. Position walk pad material so as to leave minimum 2 inch gaps between panels
to allow for proper drainage.


4. Adhere walk pad panels to surface ply with roof cement applied to the back of the
panels in spots approximately 5 inches square.  Use a notched trowel to keep the
cement 3/8-inch thick.


5. Walk-in each panel to ensure contact with the membrane surface.


6. Provide walk pads where indicated in Contract Drawings and at the following
locations:


a. Around roof hatches.


b. At base and top of fixed wall access ladders.


c. Around HVAC units.


d. At door access to roof areas.


H. Ponding Water: The ponding of water on the roof surface after installation of the roofing
system is not acceptable and is grounds for rejection of the roof.  Ponding is herein
defined as precipitation remaining in a four-square foot area or larger, 1/4 inch or deeper
for a period of 24 hours from the termination of precipitation.  Do not install surface ply
until verification of proper drainage has been determined.  Provide modifications to roof
system to ensure proper drainage including but not limited to reinstallation of roof system,
installation of additional tapered insulation and/or installation of additional base plies.


3.4 CLEANING


A. Remove debris and excess material from the roof area.  Pick-up loose fasteners and
sheet metal scraps.


B. Clean off/remove excess adhesive, sealant, stains and residue on the membrane and
flashing surfaces.


END OF SECTION
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SECTION 07 62 00


SHEET METAL FLASHING AND TRIM


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes


1. Sheet metal flashings and trim to provide a permanently watertight condition.


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, Division 1 Specification Sections and the following Specification Sections,
apply to this Section:


1. Section 06 10 00 - Rough Carpentry


2. Section 07 52 16.13 - Torch-Applied Modified Bitumen Roofing


1.3 REFERENCE STANDARDS


A. ANSI/SPRI/FM 4435/ES-1 - Test Standard for Edge Systems Used with Low Slope
Roofing Systems; 2022.


B. ASTM B32 - Standard Specification for Solder Metal; 2020.


C. ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2018.


D. ASTM C1107/C1107M - Standard Specification for Packaged Dry, Hydraulic-Cement
Grout (Nonshrink); 2020.


E. NRCA (RM) - The NRCA Roofing Manual; 2024.


F. SMACNA (ASMM) - Architectural Sheet Metal Manual; 2012.


1.4 SUBMITTALS


A. Product Data: Manufacturer's Product Data Sheets for materials specified certifying
material complies with specified requirements.


B. Manufacturer's Instructions: Latest edition of the Manufacturer's current material
specifications and installation instructions.


C. Shop Drawings: For any transitions and/or terminations not depicted in Contract
Drawings.


D. Test Reports: Submit test reports for edge metal indicating resistance of specified wind
uplift pressures.


E. Color Charts:


1. Pre-finished Sheet Metal
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2. Sealants


1.5 MOCK-UPS


A. Provide mock-ups of the following sheet metal components prior to fabrication of the
components:


1. Coping: Provide minimum 10-foot length of coping mock-up including applicable
fascia covers.  Include at least one seam of the configuration specified.


2. Metal Edge and Fascia Cover: Provide minimum 10-foot length of gravel
stop/metal edge and fascia cover.  Include at least one lap of each component.


3. Expansion Joint: Provide minimum 10-foot length of expansion joint cover and
cleat mock-up.  Include at least one seam of the configuration specified.


4. Wall Expansion Joint: Provide minimum 10-foot length of expansion joint cover
and cleat mock-up.  Include at least one seam of the configuration specified.
 Provide mock-up of receiver and/or counter flashing components as part of the
detail.


1.6 QUALITY ASSURANCE


A. Install in accordance with the Contract Drawings.


B. Ensure work is free of leaks.


C. Provide metal edge and coping fabricated and tested in accordance with ANSI/SPRI/FM
4435/ES-1 to resist the specified wind uplift pressures.


1. Fabricate metal edge and coping as shown in Contract Drawings and following
NRCA (RM) tested details.


D. Provide sheet metal flashing and trim in accordance with SMACNA (ASMM).


E. Provide first-class workmanship.  Assemble and secure sheet metal work in accordance
with these specifications, roof system manufacturer's requirements and referenced
standards.


1.7 DELIVERY, STORAGE AND HANDLING


A. Delivery:  Deliver materials in the manufacturer's original sealed and labeled containers
and in quantities required to allow continuity of application.


B. Storage:  Store materials within areas designated by the Owner.  Ensure materials
remain dry, covered and not in contact with the ground.


C. Handling:  Handle material in such manner as to preclude damage and contamination
with moisture or foreign matter.


1.8 PROJECT CONDITIONS


A. Environmental:  Protect building and its components from the elements.


B. Coordination and Scheduling:  Coordinate phases of work to allow continuity of work
without delays.
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1.9 WARRANTY


A. Provide pre-finished sheet metal manufacturer's thirty (30) year finish warranty from the
date of substantial completion.


PART 2 PRODUCTS


2.1 PRIMARY SHEET METAL


A. Material: Pre-finished Aluminum 


1. Pre-finished Aluminum: 040 inch (40-mil), ASTM B209 Aluminum Alloy Sheet
and Plate, alloy and temper 3003-H14, primed and finished on one side with
Kynar/Hylar based fluoropolymer coating of 1.0 mil total dry film thickness, and
on the reverse side, with a wash coat of 0.3 to 0.4 mil dry film thickness.  Protect
the finish during fabrication and installation with a strippable plastic
film.  Manufacturer's standard color selected by Owner.


B. Components:


1. Slip Flashing


2. Expansion Joint Cover


3. Wall Expansion Joint Cover


4. Expansion Joint Cleat


5. Coping


6. Fascia Cover


7. Metal Edge


8. Conductor Head


9. Scupper Face Plate


10. Downspouts


11. Base Flashing Closure


12. Continuous Cleat (use one gauge thicker than primary sheet metal): 0.050 inch
(50-mil) mill-finished aluminum  


2.2 ALUMINUM


A. ASTM B209 Aluminum Alloy Sheet and Plate, alloy and temper 3003-H14:


1. Downspout Hanger: 1/16 inch x 1 inch


2.3 STAINLESS STEEL FLASHINGS


A. 26-gauge, Type 304 as tested in accordance with ASTM A 167.


1. Pitch Pan
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2. Multiple Pipe Enclosure Components


a. Pipe Enclosure Flashing


b. Closure Cap


3. Splash Pan


4. Scupper Liner


2.4 FASTENERS


A. Screws:


1. Sheet metal to wood attachment (exposed): #12 stainless steel, 5/16 HWH with
length to penetrate substrate a minimum of 1-1/2 inches.  Provide with bonded
EPDM washer or washer specified below.  Factory painted heads to match the
sheet metal color.


2. Sheet metal to wood attachment (concealed): #10 stainless steel, low profile
pancake head with length to penetrate substrate a minimum of 1-1/2 inches.


3. Sheet metal to sheet metal attachment (exposed): 1/4 inch x 7/8 inch carbon
steel, self-drilling point, self-tapping, zinc alloy hex head screws with bonded
EPDM tubular washer under head of fastener; screw heads to match color of wall
panel by means of factory applied coating.  Factory painted heads to match the
sheet metal color.


4. Sheet metal to light gauge steel attachment (concealed): #14-13 DP1 stainless-
steel low-profile pancake head of length as required for three threads to
penetrate metal substrate or min. 1 inch penetration though wood substrates.


B. Washers: Stainless steel with neoprene gasket backing.


1. 9/16 inch diameter for use with #12 screws


C. Rivets:  #44 stainless steel rivets with stainless steel mandrel and factory painted head to
match adjacent sheet metal.  Length to properly fasten particular sheet metal
components.


2.5 RELATED MATERIALS


A. Sheet Metal Underlayment:  40-mil minimum thickness sheet; slip-resistant surfacing,
polyethylene-film-reinforced top surface laminated to SBS-modified asphalt adhesive,
with release paper backing; suitable for high temperature applications up to 250 degrees.
 Acceptable products include:


1. Mid-States Asphalt Quik-Stick HT


2. Grace Ice and Water Shield HT


3. Carlisle WIP 300 HT


4. Petersen PAC-CLAD HT


B. Expansion Joint Cavities:
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1. PVC Flashing: 20 mil corrosion resistant, waterproof PVC flashing.


2. Compressible Insulation: Un-faced friction-fit fiberglass building insulation, cut to
fit from 3-1/2 inch x 15 inch x 48 inch batts.


C. Sealants:


1. Silicone Sealant: One-component, non-sag, neutral cure, low-modulus, UV
resistant, high performance silicone sealant meeting ASTM C920, Type S, Grade
NS, Class 100/50, Use NT, M, G, A or O.  Color to match sheet metal color
selected by Owner.  Acceptable Manufacturers include:


a. Dow 790 Building Sealant


b. Pecora 890 NST Silicone


c. Sikasil-WS 290


d. Triangle Fastener Corporation Ultra 1000


2. Sealant Tape: Minimum 1/2 inch wide, non-skinning, butyl sealant tape.


3. Butyl Sealant: Gun grade, non-skinning, non-hardening, flexible blend of butyl
rubber and polyisobutylene sealant.


4. Backer Rod:  Closed-cell polyethylene or polyurethane rods sized approximately
25% larger than joint opening.


D. Solder: 80-20 lead-TIN alloy conforming to ASTM B32.


E. Flux: Muriatic acid killed with zinc or an accepted brand of commercial soldering flux
designed for use with 80-20 solder.


F. Non-Shrink Grout: High early strength, non-rusting non-shrink grout conforming to ASTM
C1107/C1107M Grade C (modified for rapid-setting grout):


1. ThoRoc (ChemRex) 747 Rapid Setting Grout


2. US Mix Multi-Purpose Non-Shrink Grout


3. Sika Sikagrout 212


G. Pourable Sealer: One-part, moisture curing, pourable, polyether sealant designed for use
in pitch pans.


PART 3 EXECUTION


3.1 EXAMINATION


A. Coordinate with other work for correct sequencing of items.


B. Ensure substrates are installed, secured and modified to accommodate sheet metal
flashings.


C. Report deficiencies associated with the sheet metal substrates to Engineer before
beginning sheet metal work.  Correct deficiencies before installing sheet metal flashings.
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3.2 INSTALLATION


A. General:


1. Lock and seal joints of pre-finished sheet metal.


2. Solder joints of stainless steel flashings.


3. Provide for thermal movement (expansion and contraction) of sheet metal.


4. Where dissimilar metals contact, prevent galvanic action by means of heavy coat
of asphalt primer or separate with sheet metal underlayment.


5. Prime sheet metal surfaces (top and bottom) to receive bituminous materials.
 Allow primer to dry before application of bituminous materials.


6. Install metal flanges on top of membrane, adhere and fasten as indicated in
detail drawings, specified herein, and in accordance with membrane
manufacturer's requirements.


7. Provide uniform sheet metal sections with corners, joints and angles mitered,
sealed and secured.


8. Hem (return) exposed edges for strength and appearance.


9. Fit sheet metal close and neat.


10. Provide cleats or stiffeners and other reinforcements to make sections rigid and
substantial.


11. Fabricate, support, cleat, fasten and join sheet metal to prevent warping, "oil
canning", and buckling.


B. Sheet Metal Laps (unless otherwise indicated):


1. Notch and lap ends of adjoining sheet metal sections not less than 4 inches;
apply sealant tape or two bead of butyl sealant between sections.


2. Lap miters at corners a minimum of 1 inch and apply sealant between laps.
 Rivet at 2 inches on center.


C. Sheet Metal Underlayment:


1. Adhere to substrates where indicated in Contract Drawings.


2. Lap adjoining sections a minimum of 3 inches and seal to ensure a redundant
layer of moisture protection behind sheet metal


3. Extend beyond wood blocking a minimum of 1 inch at roof edges, parapet walls
and curbs.


4. Install concurrently with roof membrane and flashing installation.  Temporary
weather protection utilizing other materials is not acceptable when sheet metal
underlayment is specified.


5. At expansion joints, dip into cavity to allow for expansion.
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D. Fasteners:


1. Size and type required.


2. Fasteners compatible with materials being joined.


3. Exposed Fasteners:


a. Install screws with 5/16-inch predrilled, oversized holes.


b. Exposed horizontal surface fasteners are not acceptable.


E. Pitch Pan:


1. Fabricate pitch pan as shown in detail drawings.  Size pitch pan minimum 2
inches larger than the penetration. Provide a 4-inch minimum flange and double
walls with minimum depth of 4 inches.


2. Clean and solder seams of pitch pan.


3. Strip-in flange of pitch pan as indicated in the Contract Drawings.


4. Install 2 inch wide aluminum tape around pitch pan extending 1/2 inch above top
edge.


5. Fill pitch pan with non-shrink grout to a depth of 2 inches from the top of the tape.


6. Fill pitch pan with pourable sealer to the top of the tape.  Slope to shed water.


F. Multiple Pipe Enclosure:


1. Fabricated pipe enclosure flashing and closure cap as shown in detail drawings.
Refer to SMACNA (ASMM) Figure 8-8B or 8-9A depending upon direction of
pipes.


2. Secure pipe enclosure flashing and cap as indicated in detail drawings.


3. Clean and solder seams of enclosure and cap.


G. Slip Flashing:


1. Fabricate at curbs as shown in detail drawings in 10 foot lengths.


2. Extend a minimum of 2 inches below base flashing termination and fit tightly
against curb.


3. Secure at 12 inches on center of a minimum of two fasteners per side of the
curb.  If slip flashing is located within Corner (Zone 3) secure at 6 inches on
center maximum.


H. Expansion Joint:


1. Fabricate expansion joint cover and cleat as shown in detail drawing in 10 foot
lengths. Refer to SMACNA (ASMM)  Figure 5-5A.


2. Prior to installation of expansion joint cover, install compressible insulation in
PVC flashing envelope.
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3. Provide continuous expansion joint cleat fastened to the expansion curb 8 inches
on center.


4. Lock expansion joint cover onto cleat and fasten remaining vertical leg of cover
to wood blocking 12 inches on center.  If expansion joint is within Corner (Zone
3), secure at 6 inches on center maximum.


5. Notch and lap ends of adjoining expansion joint cleat sheet metal sections not
less than 4 inches; apply sealant tape or butyl sealant between sections.


6. Expansion Joint Seams: Provide drive seam at adjoining expansion joint cover
sections.  Turn cover ends back a minimum of 1 inch onto itself.  Allow 1/4 inch
space between coping sections for expansion and contraction and install sealant.
 Refer to SMACNA Architectural Sheet Metal Manual Figure 3-2, type 4. 


7. Provide one-piece expansion joint cover section at four way and tee
intersections.  Refer to SMACNA (ASMM) Figure 5-2.


8. Provide expansion joint end closure at roof edges.  Refer to Figure 5-3.


I. Wall Expansion Joint:


1. Fabricate expansion joint cover and cleat as shown in detail drawing in 10 foot
lengths. Refer to SMACNA (ASMM) Figure 5-6B.


2. Prior to installation of expansion joint cover, install compressible insulation in
PVC flashing envelope.


3. Provide continuous cleat fastened to the expansion joint curb 8 inches on center.


4. Lock expansion joint cover onto cleat and fasten to wall substrate 12 inches on
center.


5. Notch and lap ends of adjoining expansion joint cleat sheet metal sections not
less than 4 inches; apply sealant tape or butyl sealant between sections.


6. Notch and lap ends of adjoining expansion joint cover sheet metal sections not
less than 6 inches and apply two beads of butyl sealant between sections.
 Center 8-inch wide cover plate over exposed edge of sheet metal and apply
butyl sealant to each side of lap.  Rivet cover plate at 2 inches on center to one
side of lap only.


J. Fascia Cover:


1. Provide fascia cover secured to wood blocking 12 inches on center where
indicated in detail drawings.


2. Lock fascia cover onto continuous cleat if present and hand tong metal edge onto
continuous cleat.


K. Coping:


1. Fabricate coping in 10 foot lengths.  Fabricate coping a maximum of 1/2 inch
wider than the width of the wall; field verify parapet wall width prior to sheet metal
fabrication.
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2. Install continuous cleat fastened to substrate 6 inches on center in vertical leg.
 Locate fasteners no greater than 2 inches from the bottom hem.


3. Lock outside face of coping onto continuous cleat and secure inside face as
follows:


a. For coping widths up to and including 12 inches, secure with screws
through waterproof washers and oversized holes at 18 inches on center.


b. For coping widths greater than 12 inches, secure inside face with
continuous cleats.  Secure cleat through vertical face of cleat to blocking
with fasteners at 6 inches on center.  Locate fasteners no greater than 2
inches from the bottom hem.


4. Coping Seams: Provide drive seam at adjoining coping sections.  Turn cover
ends back a minimum of 1 inch onto itself.  Allow 1/4 inch space between coping
sections for expansion and contraction and install sealant.  Refer to SMACNA
(ASMM) Figure 3-2, Type 4 


5. Provide one-piece coping section at corners, four-way intersections and tee
intersections.  Locate joints within 24 inches from inside corner.


6. Turn coping ends up a minimum of 2 inches at elevation walls and cover
termination with surface mounted counterflashing.


L. Through Edge  Scupper:


1. Fabricate scupper flange, liner, and faceplate as shown in detail drawings.
 Scuppers dimensions as indicated in the Contract Drawings with flange
extending a minimum of 4 inches on top and sides of scupper and extends a
minimum of 4 inches onto the horizontal membrane.


2. Strip in scupper liner as specified.


3. Provide faceplate which extends 1.5 inches around the scupper and secure to
wall substrate 12 inches on center with minimum of four fasteners (one in each
corner).  Set faceplate in a bead of sealant.


4. Extend scupper liner 1 inch beyond the exterior wall face and lock onto faceplate.


M. Conductor Heads:


1. Fabricate collector heads as shown in detail drawings.  Refer to SMACNA
(ASMM) Figure 1-25F.


2. Set front edge of collector head 1 inch below scupper.


3. Seal and pop rivet joints.  Install beads of sealant inside conductor head at
seams and rivets.


4. Lock back edge of conductor head on to through-wall scupper. Refer to
SMACNA (ASMM) Figure 1-26A.


N. Metal Edge:
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1. Fabricate metal edge as shown in detail drawings in 10 foot lengths.  Refer to
SMACNA (ASMM) Figure 2-1 except for continuous cleat dimensions as shown
in Contract Drawings.


a. Fabricate with 1/2-inch vertical gravel stop at drainage edges and 1-inch
vertical gravel stop at non-drainage edges.


2. Install continuous cleat as indicated in detail drawings fastened to substrate 6" on
center.  Locate fasteners no greater than 1-3/4 inch from the break at the bottom
hem.


3. Lock metal edge onto continuous cleat and secure flange of metal edge to wood
blocking 3 inches on center staggered with first row 1 inch from edge of flange
and second row offset 1/2 inch from first row.


4. Leave a 1/4 inch opening between metal edge sections.  Center cover plates
over opening, set in roof cement, and install two nails through the center of the
cover plate between metal edge sections.  Refer to SMACNA (ASMM) Figure
2-5A.


5. Strip-in flange of metal edge as specified.


6. Hand tong metal edge onto continuous cleat.


O. Downspouts:


1. Fabricate downspouts in 10 foot lengths.  Refer to SMACNA (ASMM) Figure
1-32B.


2. Paint hangers with air dried kynar painted or powder coat to match sheet metal
finish of downspouts.


3. Secure downspout to the structure with two-piece hangers spaced no more than
8 foot apart with a minimum of two hangers per downspout with a hanger located
within 12 inches from bottom.  Refer to SMACNA (ASMM) Figure 1-35H.


4. Fashion downspouts to run back to (at overhangs) and be parallel to the facility
walls.


5. Where downspouts discharge onto lower adjacent roof areas, provide splash
pans at discharge as specified below.  Provide discharge elbow at the base of
downspout where it kicks out onto splash pan.


6. Tie downspouts into below grade storm drainage system if present.


a. Provide square to round transition to tie into below grade system as
necessary.


7. If below grade storm drainage system is not present, kick-out downspouts above
grade onto concrete splash blocks. Fill in soil to provide slope away from
building.


P. Splash Pans:


1. Where downspouts discharge onto adjacent roof; provide splash pans on 18 inch
by 30 inch walk pads.
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2. Fabricate splash pans to meet SMACNA (ASMM) Figure 1-36, Alternate Section
with 2 v-grooves.


Q. Base Flashing Closure:


1. Install closures where base flashings abruptly end.


2. Lap and seal joints watertight.


3. Install closures over membrane and under finish ply of base flashing.


4. Extend closures up under counterflashings or copings.


5. Install closures to seal ends of base flashings, membrane and cants as well as
end joints of edge metal.


3.3 CLEANING AND PROTECTION


A. Clean sheet metal work of asphalt, flux, scrapes and dust.


B. Replace sheet metal components with scratches through the metal finish.


END OF SECTION
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SECTION 09 91 13


EXTERIOR PAINT


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. Prepare substrates, prime and paint in accordance with Manufacturer's
instructions for building components specified.  Substrates included in the Work
are as follows:


a. Gas lines for HVAC units. 


2. Complete sampling, testing and abatement requirements for existing lead-based
paint included in Work.


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, Division 1 Specification Sections  apply to this Section.


1.3 REFERENCE STANDARDS


A. NACE No. 2 - Joint Surface Preparation Standard Near-White Metal Blast Cleaning; 1994
(Reaffirmed 2006).


B. NACE No. 3 - Joint Surface Preparation Standard Commercial Blast Cleaning; 1994
(Reaffirmed 2006).


C. SSPC-SP 1 - Solvent Cleaning; 2015, with Editorial Revision (2016).


D. SSPC-SP 2 - Hand Tool Cleaning; 2018.


E. SSPC-SP 3 - Power Tool Cleaning; 2018.


F. SSPC-SP 5 - White Metal Blast Cleaning; 2007.


G. SSPC-SP 6 - Commercial Blast Cleaning; 2007.


H. SSPC-SP 7 - Brush-Off Blast Cleaning; 2007.


I. SSPC-SP 10 - Near-White Metal Wet Abrasive Blast Cleaning; 2015.


J. SSPC-SP 11 - Power-Tool Cleaning to Bare Metal; 2020.


1.4 SUBMITTALS


A. Product Data: Manufacturer's Product Data Sheets for materials specified certifying
material complies with specified requirements.


B. Manufacturer's Instructions: Latest edition of the Manufacturer's current material
specifications and installation instructions.
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C. Samples: Submit color chart that represents Manufacture's color samples available for
Owner's selection.


D. Mockup:  Submit mockup of paint system before starting work as required by Owner for
color selection/acceptance.


1.5 DELIVERY, STORAGE, AND HANDLING


A. Delivery: Deliver Manufacturer's unopened containers to the work site labeled with the
following list of information:


1. Product name, type (description)


2. Application & use instructions


3. Surface preparation


4. VOC content


5. Environmental issues


6. Batch date


7. Color number


B. Storage: Store and dispose of solvent-based materials, and materials used with solvent-
based materials, in accordance with requirements of local authorities having jurisdiction.
Store materials in an area that is within the acceptable temperature range, per
Manufacturer's instructions. Protect from freezing.


C. Handling: Maintain a clean, dry storage area, to prevent contamination or damage to the
coatings.


D. Provide fire safety and prevention requirements for materials.


1.6 PROJECT CONDITIONS


A. Ensure or maintain environmental conditions (temperature, humidity, and ventilation)
within limits recommended by Manufacturer for optimum results.  Do not apply coatings
under environmental conditions outside Manufacturer's absolute limits.


PART 2 PRODUCTS


2.1 MANUFACTURERS


A. Manufacturers:


1. The Sherwin-Williams Company


2. Duron, Inc.


3. PPG Paints


B. Manufacturer's exterior primer and paint system for optimum performance for exposed,
exterior building type, compatible with the following substrate surfaces.


1. Structural Steel
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2.2 MATERIALS


A. Structural Steel Repair Coating: High solids, low VOC, self-priming epoxy coating for use
on steel structures.


1. Products:


a. PPG Amerlock 400


b. Duron High Build Epoxy Mastic


c. Sherwin WIlliams Pro Industrial High Performance Epoxy


2.3 ACCESSORIES:


A. Coating Application Accessories: Provide primers, sealers, cleaning agents, cleaning
cloths, sanding materials, and clean-up materials required per Manufactures printed
requirements.


PART 3 EXECUTION


3.1 EXAMINATION


A. Do not begin application of coatings until substrates have been properly prepared. Notify
Engineer of unsatisfactory conditions before proceeding.


B. Proceed with work only after conditions have been corrected otherwise application of
coatings is considered acceptance of surface conditions.


3.2 PREPARATION


A. Consult Manufacturer to ensure proper product selection, surface preparation, and
application for optimum coating performance.  Provide proper product selection, surface
preparation, and application.


B. Ensure surface is dry and in sound condition. Remove oil, dust, dirt, loose rust, peeling
paint, coatings, or other contamination to ensure good adhesion.


C. Remove mildew before painting by washing with a solution of 1-part liquid household
bleach and 3 parts of warm water. Apply the solution and scrub the mildewed area. Allow
the solution to remain on the surface for 10 minutes. Rinse thoroughly with clean water
and allow the surface to dry 48 hours before painting.


D. Do not paint after a rain, during foggy weather, when rain is predicted, or when the
temperature is below 50°F, unless products are designed specifically for these
conditions.  Follow Manufacturer¢s printed instructions.


E. Methods:


1. Steel: Structural, Plate, etc.: Clean by one or more of the ten surface
preparations described below:
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a. SSPC-SP 1, Solvent Cleaning: Solvent cleaning is a method for
removing visible oil, grease, soil, drawing and cutting compounds, and
other soluble contaminants. Solvent cleaning does not remove rust or
mill scale. Change rags and cleaning solution frequently so that deposits
of oil and grease are not spread over additional areas in the cleaning
process. Be sure to allow adequate ventilation.


b. SSPC-SP 2, Hand Tool Cleaning: Hand Tool Cleaning removes loose
mill scale, loose rust, and other detrimental foreign matter. It is not
intended that adherent mill scale, rust, and paint be removed by this
process. Before hand tool cleaning, remove visible oil, grease, soluble
welding residues, and salts by the methods outlined in SSPC-SP1.


c. SSPC-SP 3 , Power Tool Cleaning: Power Tool Cleaning removes loose
mill scale, loose rust, and other detrimental foreign matter. It is not
intended that adherent mill scale, rust, and paint be removed by this
process. Before power tool cleaning, remove visible oil, grease, soluble
welding residues, and salts by the methods outlined in SSPC-SP1.


d. SSPC-SP 5 , White Metal Blast Cleaning: A White Metal Blast Cleaned
surface, when viewed without magnification, free of visible oil, grease,
dirt, dust, mill scale, rust, paint, oxides, corrosion products, and other
foreign matter. Before blast cleaning, remove visible deposits of oil or
grease by the methods specified in SSPC-SP1 or other agreed upon
methods.


e. SSPC-SP 6 or NACE No. 3 , Commercial Blast Cleaning: A Commercial
Blast Cleaned surface, when viewed without magnification, free of visible
oil, grease, dirt, dust, mill scale, rust, paint, oxides, corrosion products,
and other foreign matter, except for staining. Limit staining to no more
than 33 percent of each square inch of surface area and can consist of
light shadows, slight streaks, or minor discoloration caused by stains of
rust, stains of mill scale, or stains of previously applied paint. Before
blast cleaning, remove visible deposits of oil or grease by the methods
specified in SSPC-SP1 or other agreed upon methods.


f. SSPC-SP 7 : A Brush-Off Blast Cleaned surface, when viewed without
magnification, free of visible oil, grease, dirt, dust, loose mill scale, loose
rust, and loose paint. Tightly adherent mill scale, rust, and paint can
remain on the surface. Before blast cleaning, remove visible deposits of
oil or grease by the methods specified in SSPC-SP 1 or other agreed
upon methods.


g. SSPC-SP 10 or NACE No. 2: A Near-White Blast Cleaned surface, when
viewed without magnification, free of visible oil, grease, dirt, dust, mill
scale, rust, paint, oxides, corrosion products, and other foreign matter,
except for staining. Limit staining to no more than 5 percent of each
square inch of surface area and can consist of light shadows, slight
streaks, or minor discoloration caused by stains of rust, stains of mill
scale, or stains of previously applied paint. Before blast cleaning, remove
visible deposits of oil or grease by the methods specified in SSPC-SP1
or other agreed upon methods. High- and Ultra-High-Pressure Water
Jetting for Steel and Other Hard Materials, SSPC-SP12 or NACE 5: This
standard provides requirements for the use of high- and ultra-high
pressure water jetting to achieve various degrees of surface cleanliness.
This standard is limited in scope to the use of water only without the
addition of solid particles in the stream.
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h. SSPC-SP 11 : Metallic surfaces that are prepared according to this
specification, when viewed without magnification, free of visible oil,
grease, dirt, dust, mill scale, rust, paint, oxide corrosion products, and
other foreign matter. Slight residues of rust and paint can be left in the
lower portions of pits if the original surface is pitted. Prior to power tool
surface preparation, remove visible deposits of oil or grease by the
methods specified in SSPC-SP1, Solvent Cleaning, or other agreed upon
methods.


i. Water Blasting, NACE Standard RP-01-72: Removal of oil grease dirt,
loose rust, loose mill scale, and loose paint by water at pressures of
2,000 to 2,500 psi at a flow of 4 to 14 gallons per minute.


3.3 INSTALLATION


A. Apply coatings and materials in accordance with Manufacturer printed recommendations.
 Apply a no less than a single coat of primer, and two coats of paint.  Thickness
determined by Manufacturer's printed requirements for optimum or best performance.


B. Do not apply coatings to wet or damp surfaces, during periods of fog, or at or below the
dew point temperature.


C. Apply coatings using methods and application tools recommended by Manufacturer.


D. Uniformly apply coatings without runs, drips, or sags, without brush marks, and with
consistent sheen.


E. Apply coatings at spreading rate required to achieve the Manufacturers recommended
dry film thickness.


F. Dark Colors and Deep Clear Colors: Regardless of number of coats specified, apply as
many coats as necessary for complete hide.


G. Time between primer and coats as required by Manufacturer's printed requirements.


3.4 PROTECTION


A. Protect finished coatings from damage until completion of project.


B. Touch-up damaged coatings after substantial completion, following manufactures
recommendation for touch up or repair of damaged coatings. Repair defects that hinder
the performance of the coatings.


3.5 CLEANING


A. Clean-up and remove spills, and coatings on adjacent substrates to the Owner¢s
satisfaction.


B. Dispose of containers and waste in a legal manner.


END OF SECTION
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SECTION 22 14 26


ROOF DRAINS


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. Water test of below grade strom drain leaders and roof drains .


2. Provide retrofit roof drains approved by roof system manufacturer.


1.2 RELATED SECTIONS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specifications sections apply to this section, including but not
limited to:


1. Section 07 01 50 - Preparation for Reroofing


2. Section 07 22 16 - Roof Insulation


3. Section 07 52 16.13 - Torch-Applied Modified Bitumen Roofing


1.3 REFERENCE STANDARDS


1.4 SUBMITTALS


A. Product Data: Manufacturer's Product Data Sheets for materials specified certifying
material complies with specified requirements.


B. Manufacturer's Instructions: Latest edition of the Manufacturer's current material
specifications and installation instructions.


C. Shop Drawings: Include plans, elevations, sections and details.


1.5 QUALITY ASSURANCE


A. Ensure plumbing systems and components are installed by licensed, qualified personnel.


B. Ensure roof drains, couplings, piping, supports, fixtures, pipe hangers, fasteners, fittings,
etc. are installed in compliance with the referenced plumbing code, and installed in
accordance with the component manufacturer's published guidelines and instructions,
and referenced standards.


C. Field test completed storm drain systems as required by the referenced plumbing code.


1.6 DELIVERY, STORAGE AND HANDLING


A. Delivery: Deliver materials in the manufacturer's original sealed and labeled packaging.


B. Storage:  Store materials to prevent damage and not encumber Owner's operations.


C. Handling:  Handle materials in such a manner as to prevent damage and contamination.
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1.7 PROJECT CONDITIONS


A. Environmental Requirements:


1. Install roof drains and associated plumbing during periods of no precipitation to
prevent water from entering the building.


2. Prevent damage to the building and contents during roof drain and associated
plumbing installations.


3. Comply with applicable rules and regulations of Authorities Having Jurisdiction
pertaining to storm sewage systems.


4. Flood test roof drain systems to verify functional operation prior to roof
replacement operations and report deficiencies to Engineer and Owner.


B. Protection:


1. Ensure roof drainage systems remain in service and restore to operational before
leaving the site.


2. Protect building interior and exterior surfaces during construction.


PART 2 PRODUCTS


2.1 ROOF DRAINS


A. Retrofit Roof Drain: Prefabricated aluminum drain insert composed of 11 gauge spun
aluminum drain body, 17.5 inch diameter aluminum flange, cast aluminum clamping ring,
cast aluminum strainer, built-in vortex breaker providing more consistent flow, watertight
U-Flow seal and stem length and diameter as required by field conditions.  Drain
approved by roof system manufacturer.  Field verify drain diameter and required stem
length prior to ordering drains.


PART 3 EXECUTION


3.1 INSPECTION


A. Conduct a pre-job conference including the Engineer, Contractor, and the Owner's
representative prior to the installation of roof drains and associated piping and plumbing
fixtures.


B. Verify that conditions are acceptable to begin the installation.


C. Inspect daily the plumbing installation to ensure conditions remain satisfactory.


3.2 PREPARATION


A. Inspect building components and conditions before proceeding with plumbing installation.


B. Where decking is cut for drains, inspect building interior for utilities, structural members
and occupancy conditions to ensure conditions are satisfactory to proceed.


C. Where decking is cut to install roof drains, provide minimum steel angle around perimeter
of deck opening for additional deck support.







Southport Elementary School
Partial Roof Replacement 


22 14 26 - 3  ROOF DRAINS 


D. Inspect the piping route and hanger attachment points to ensure conditions are
satisfactory to install piping and associated plumbing fixtures for the completed drainage
system.


E. Route piping to maintain working spaces around electrical equipment by NEC.


F. Do not route piping and fixtures to interfere with the service of in-place equipment and
systems.


G. Do not close off or obstruct streets, walks or other adjacent occupied facilities without
permission from Owner, Engineer, and Authorities Having Jurisdiction.


3.3 DRAIN LEADERS AND ROOF DRAINS


A. Prior to commencement of work on the project inspect for damage and water flow.


1. Clean drains of accumulated debris and loose gravel.


2. Clean drain bowl and drain outlet of bitumen build-up to bare metal by hand
scraping.


3. Power vacuum debris, loose gravel, and bitumen scrapping down to the first
elbow in the drain line.


4. After cleaning bitumen from the drain bowl, inspect the bowl carefully for cracks,
and the drainpipe connection for possible deterioration.


5. Flood test to determine that there are no plumbing leaks unrelated to the existing
roof system and to verify proper function and flow.


6. Complete inspection and testing prior to roofing tear-off.  If deficiencies or
damages are observed, record the deficiency on a Roof Plan and forward to the
Engineer.  The Engineer will notify the Owner accordingly.  Allow 48 hours after
notification for corrective work by the Owner.


7. If no deficiencies or damages are reported to the Owner prior to commencement
of work, assume responsibility for the condition and operation of the leaders and
drains including the connection between the roof drain and associated
plumbing/leaders.


B. Install temporary drain plugs during roofing activities to prevent foreign materials from
entering drainage system. Remove drain plugs at the end of each workday to maintain
drains in operational condition.


C. Reinstall clamping rings, bolts and strainer domes at the end of each working day.


D. Repair drain piping clogged by construction debris at no cost to the Owner.


E. Repair leaks associated with damage, following successful flood testing, to the roof drain
connection to associated plumbing at no cost to the Owner.


3.4 RETROFIT DRAINS


A. Remove clamping ring and strainer dome.
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B. Examine drain leader to ensure there are not elbows preventing drain insert from being
installed.  Field verify this condition along with drain diameter prior to ordering drain
inserts.


C. Prepare inside of drain leader in accordance with manufacturer's preparation instructions.


D. Install drain insert in accordance with manufacturer's installation instructions, secure to
roof deck and properly tighten compression seal.


E. Provide roof drain flashings as specified.


F. Install and clamping rings and properly tighten bolts/nuts.


G. Install stainer dome and ensure it remains in place daily.


END OF SECTION
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SECTION 23 05 29


ROOFTOP HANGERS AND SUPPORTS


PART 1 GENERAL


1.1 SUMMARY


A. Section Includes:


1. Provide portable, non-penetrating, rooftop support system for:


a. Piping, Conduits and Cables


1.2 RELATED DOCUMENTS


A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Specification Sections, apply to this Section, including but not limited to:


1. Section 07 52 16.13 - Torch-Applied Modified Bitumen Roofing


1.3 REFERENCE STANDARDS


A. ASTM A123/A123M - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on
Iron and Steel Products; 2017.


B. ASTM D1929 - Standard Test Method for Determining Ignition Temperature of Plastics;
2023.


C. MSS SP-58 - Pipe Hangers and Supports - Materials, Design, Manufacture, Selection,
Application, and Installation; 2018, with Amendment (2019).


1.4 SYSTEM DESCRIPTION


A. Support piping on roof with an engineered prefabricated system designed for installation
without roof penetrations, flashing or damage to the roofing material. System consists of
bases, made of high-density polypropylene plastics with UV Protection, a HDG structural
steel frame and suitable pipe hangers for the application with electro-plated nuts,
threaded rods and washers. Custom designed to fit piping and conduit and the conditions
of service.


B. Provide Seismic and High Wind applications where necessary for categories listed
above.


1.5 SUBMITTALS


A. Product Data: Manufacturer's Product Data Sheets for materials specified certifying
material complies with specified requirements.


B. Manufacturer's Instructions: Latest edition of the Manufacturer's current material
specifications and installation instructions.


C. Shop Drawings:  Show installation layout, sizes of units, and details of installation.
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1.6 QUALITY ASSURANCE


A. Manufacturer Qualifications:  Specializing in manufacturing pipe support systems, with a
minimum of eight years of documented experience.


B. Installer Qualifications:  Approved by manufacturer and with not less than five years of
experience in installation of piping support systems.


C. Pre-Installation Meeting:


1. Attendees: Owner, Engineer, Contractor, Roofing Contractor, Mechanical
Contractor, Electrical Contractor.


2. Purpose of meeting is to describe in detail the installation process and to
establish agreement, coordination, and responsibilities.


3. Prepare detailed meeting report and distribute copies to the Engineer and
attendees.


1.7 DELIVERY, STORAGE, AND HANDLING


A. Deliver materials to project site in manufacturer's original packaging, marked with
manufacturer's name, product model names and catalog numbers, identification
numbers, and other related information.


B. Store materials under cover until needed for installation.


1.8 WARRANTY


A. Warranty: 5-year limited warranty to repair or replace products that are structurally
defective in material or workmanship.


PART 2 PRODUCTS


2.1 MANUFACTURERS


A. Whenever a particular make of material, trade name and/or manufacturer's name is
specified herein, it is indicative of the minimum standard of quality and performance
characteristics required.  Follow specific manufacturer's requirements in regard to
preparation, application, etc. if differing from the specified requirements.


1. Manufacturers:


a. Portable Pipe Hangers (PPH)


b. OMG Pipeguard


c. nVent Caddy


d. Miro Industries


B. Specifications and Drawings are based on manufacturer's proprietary literature from
PPH.  Comply with minimum levels of material, color selection, and detailing indicated in
Specifications and Drawings required by other manufacturers.  Engineer will be sole
judge of acceptance of substitutions.
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2.2 APPLICATIONS


A. Support pipes, conduit, cable trays, and ducts minimum of 6 inches above roof surface.


1. Support Spacing:  Maximum of 6 feet or as required by manufacturer.


2. For Electrical and Gas Lines 2-1/2 inches in Diameter or Less, up to 10 inches
above roof: Portable Pipe Hanger Model number: SS8


3. For Electrical and Gas Lines 3-1/2 inches in Diameter or less, up to 16 inches
 above roof: Portable Pipe Hanger Model number PP10.


4. For Gas Lines 4 to 6 inches in Diameter, up to 12 inches above roof: Portable
Pipe Hanger Model number RB18.


5. For single Electrical and Gas Lines 3 to 8 inches in Diameter: Portable Pipe
Hanger Model number PS 1-2.


6. For Multiple Lines: Portable Pipe Hanger Model number PSE custom.


7. Accessories for PSE Custom and Other Applications when required


a. On sloped roof surfaces where slope exceeds 1/4 inch per foot: Provide
base with swivel for slope adjustment.


b. Un-insulated Piping: Roller support or clevis hanger.


c. Insulated Piping: Band hanger supported from horizontal channel or
clevis hanger with Insulation Protection Shield.


d. Conduit: Band hanger supported from horizontal channel.


e. Bracing required when using base with swivel, when pipe exceeds 24
inches above roof, or when thermal expansion of pipe is great.


B. Attachment of Base to Roof Surface when required for Seismic and High Wind
Application: No attachment to roof surface.


2.3 MATERIALS


A. Portable Support System:  Engineered, portable system specifically designed for
installation without the need for roof penetrations or flashings, and without causing
damage to the roofing membrane.


1. Design system using high density / high impact polypropylene bases with carbon
black, anti-oxidants for UV protection, and steel framing for support is 1-5/8 inch
B22TH or 1-7/8 inch BTS22TH


2. Custom design system to fit piping, conduits, equipment, or walkways for
conditions of service and loading.


3. Piping Supports:  Provide suitable hangers and supports.


B. Bases: Injection molded high density/high impact polypropylene with UV-inhibitors and
antioxidants, conforming to the following:


1. Moisture Content: Negligible.
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2. Shrinkage/Swelling Due to Moisture: Negligible.


3. Density: 55.8 lb/cu ft.


4. Insect Resistance: No known insect damage potential.


5. Chemical Resistance (oil, brake fluid, gasoline, diesel, antifreeze, battery acid,
and sulfuric acid) No visual or physical change apparent.


6. Flammability: No ignition after 10 minutes, 25 kW/m, when tested in accordance
with ASTM D1929 .


7. Sized as required by loading conditions and as indicated on the drawings.


8. Shop fabricated with inserts for square tubing or threaded rods as required.


9. Color:  Integral black color as molded.


10. Bases for Mechanical Attachment: Sealant chamber around penetration point,
with injection port for sealing after fastening; beveled lip for sealant bead around
diameter.


11. Do not use bases containing carbonated plastics, press molded recycled rubber
and plastics, steel, stainless steel, or injection molded threaded receivers.


C. Framing:


1. Channel Types: 1-5/8 inch B22TH or 1-7/8 inch BTS22H, as required for loading
conditions.


2. Thickness: 12 gauge


3. Form:  Roll-formed 3-sided or tubular channel, perforated with 9/16 inch holes at
1-7/8 inch centers on three sides.


4. Material:


a. Hot dip galvanized steel in accordance with ASTM A123/A123M  after
fabrication, free of roughness, whiskers, unsightly spangles, icicles, runs,
barbs, sags, droplets, and other surface blemishes.


5. Do not use tubing or tube steel.


D. Pipe Supports and Hangers:  Conform to MSS SP-58 and MSS SP-69 and as follows:


1. Fabricate of carbon steel where framing is carbon steel; fabricate of stainless
steel where framing is stainless steel; finished same as framing.


2. Sizes 2-1/2 inch and smaller:  Single roller supports for piping subject to
expansion and contraction; 3-sided channels and pipe clamps.


3. Sizes 3 inch and larger:  Rollers, clevis hangers, or band hangers, to allow for
expansion and contraction without movement of the bases or framing.


E. Accessories:  Clamps, bolts, nuts, washers, and other devices as required.


1. Carbon Steel:  Hot dip galvanized in accordance with ASTM A153/A153M.
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PART 3 EXECUTION


3.1 EXAMINATION


A. Verify that roofing system is complete and that roof surfaces are smooth, flat, and ready
to receive work of this section.


B. Verify that roof surface temperature is at minimum 60 degrees F, for proper adhesive
performance.


3.2 PREPARATION


A. Clean surfaces of roof in areas to receive portable support bases.


1. Sweep loose gravel from gravel surfaced roofs.


2. Remove dirt, dust, oils, and other foreign materials.


B. Use care in handling portable support system components during installation, to avoid
damage to roofing, flashing, equipment, or related materials.


3.3 INSTALLATION


A. Pipe, Cable, and Equipment Support Systems:


1. Locate bases and support framing as indicated on drawings and as specified
herein. Provide support of piping, ducts, and conduit, whether or not required
devices are shown.


2. The use of wood for supporting piping is not permitted.


3. Provide supports spaced so deflection of piping does not exceed 1/240 of span.


4. Install framing at spacing indicated, but in no case at greater than 10 feet on
center.


5. Accurately locate and align bases.


a. Consult manufacturer of roofing system as to the type of isolation pads
required between the roof and base.


b. Set isolation pads in adhesive if required by manufacturer's instructions.


c. Place bases on isolation pads.


d. Adhere or mechanically attach if required by code.


e. Where applicable, replace gravel around bases.


6. Set framing posts into bases and assemble framing structure as indicated.


7. Use galvanized fasteners for galvanized framing and stainless steel fasteners for
stainless steel framing.
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3.4 FIELD QUALITY CONTROL


A. Provide a factory-trained representative of the manufacturer to visit the site while the
work is in progress to assure that the installation conforms to the design requirements
and the manufacturer's installation requirements.


3.5 PROTECTION


A. Provide protection as required to leave the work area in undamaged condition at the time
of completion of work.


3.6 CLEANING


A. Remove packaging, unused fasteners, adhesive and other installation materials from the
project site.


B. Remove adhesive from exposed surfaces of supports and bases and leave the work in
clean condition.


END OF SECTION
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		PART 1 GENERAL

		1.1 PROJECT INFORMATION

		A. Project Name: Southport Elementary School Partial Roof Replacement

		B. Project Address: 701 W. 9th St.,Southport, North Carolina  28461

		C. Owner: Brunswick County Schools

		D. General Scope of Work: Replacement of approximately 33,100 square feet of low-slope roof system with 2-ply modified bituminous roof system as specified.



		1.2 BIDS

		A. Sealed bids for the project will be received from bidders by the Owner in the drop box at 199 Sessions Drive,Bolivia, North Carolina28422 Attention to Megan Grissett until 1:00 PM on 03-27-2024, at which time they will be publicly opened and read.



		1.3 PROJECT DOCUMENTS

		A. Electronic project documents may be obtained from the Engineer, REI Engineers, Inc., 1927 JN Pease Place, Suite 201, Charlotte, NC 28262, Paul Whitley, pwhitley@reiengineers.com at no cost.



		1.4 BIDDING REQUIREMENTS

		A. All bidders are hereby notified that they shall be properly licensed under the state laws governing their trades.

		B. Bid security in the amount equal to not less than 5% of the gross amount of the bid is required. 

		C. A Performance Bond and Payment Bond in the amount of the contract is required. 

		D. Submit questions to REI Engineers, Inc. in writing to the Project Manager's email address listed above no later than 5:00 PM on 03-20-2024.



		1.5 PRE-BID MEETING

		A. A Pre-Bid Meeting is scheduled for 10:00 AM on 03-13-2024 at the project address listed above.

		B. Attendance is recommended.







		00 21 13-REI-INSTRUCTIONS TO BIDDERS-03-05-2024

		PART 1 GENERAL

		1.1 DEFINITIONS

		A. The Bidding Documents consist of the Advertisement or Invitation to Bid, Instructions to Bidders, Bid Form, and other sample bidding and contract forms.

		B. The proposed Contract Documents consist of the Form of Agreement between the Owner and Contractor, Conditions of the Contract (General, Supplementary and other Conditions), Drawings, Specifications and Addenda issued prior to execution of the Contr...

		C. Definitions set forth in Section 00 72 13 - General Conditions of the Contract for Construction or in other Contract Documents are applicable to the Bidding Documents.

		D. Addenda are written or graphic instruments issued by the Engineer prior to the execution of the Contract which modify or interpret the Bidding Documents by additions, deletions, clarifications or corrections.

		E. A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in accordance with the Bidding Documents.

		F. The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the Bidding Documents as the base, to which Work may be added or from which Work may be deleted for sums stated in Alternate Bids.

		G. An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from the amount of the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

		H. A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment or services or a portion of the Work as described in the Bidding Documents.

		I. A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the Bidding Documents.

		J. A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment or labor for a portion of the Work.



		1.2 BIDS

		A. Submit Bid Form along with required enclosures in a sealed envelope, with the Bidder's name, license number, and project name written on the outside; place this sealed envelope in another envelope and deliver to the Owner at the address specified.

		B. Bids will be received until the date and time specified at which time they will be publicly opened and read.

		C. Fill in and sign the bid form correctly.  Bids that show any omission, alterations of form, additions not called for, conditional Bids, or any irregularities of any kind may be rejected.  If erasures are necessary and appear on the forms, each such...

		D. Bids that are non-responsive or fail to follow the Instructions to Bidders may be rejected.

		E. No bid may be withdrawn after receipt of Bids for a period of 60 days.



		1.3 ACCEPTANCE OF BID (AWARD)

		A. It is the intention of the Owner to award a contract for work under this project to the lowest responsible Bidder; however, in the interest of suitability to the need of the Owner and/or economy, equipment, materials and furnishings other than the ...

		B. The Owner shall have the right to accept Alternates in any order or combination, unless otherwise specifically provided in the Bidding Documents, and to determine the low Bidder on the basis of the sum of the Base Bid and Alternates accepted.  Alte...



		1.4 PRE-BID MEETING

		A. Refer to the invitaiton or adveristement for bids for the date, time and location of the Pre-Bid Meeting.

		B. A Pre-Bid Meeting will be held for purposes of considering questions posed by Bidders.  All interpretations and corrections to Contract Documents deriving from this meeting will be documented via Addendum.

		C. If the Bidder does not attend the Pre-Bid Meeting, it is the Bidder's responsibility to obtain the Pre-Bid Meeting Minutes and all Addenda.



		1.5 DISQUALIFICATION

		A. The Owner reserves the right to disqualify Bids, before or after opening, upon evidence of collusion with intent to defraud or commit other illegal practices upon the part of the Bidder.



		1.6 CONTRACTOR'S LICENSE

		A. All Bidders must have proper licenses for contractors as required by State Law.  The Bidder's license number shall be listed on the bid form and on the outside of the inner sealed envelope in which the bid is submitted.



		1.7 CONFLICT OF INTEREST

		A. Bidders must disclose in writing with their bid the name of any owner, officer, director, or agent who is also an employee of the Owner.

		B. Bidders must disclose in writing with their bid the name of any employee of the Owner who owns, directly or indirectly, an interest of 5 percent or more in the Bidder’s firm or any of its branches or subsidiaries.

		C. By submitting a bid, the Bidder certifies that there is no relationship between the Bidder and any person or entity which is, or gives the appearance of, a conflict of interest related to this project.



		1.8 NON-DISCRIMINATION

		A. The Bidder shall not discriminate against any individuals and will take proactive measures to assure compliance with all Federal and State requirements concerning fair employment, employment of people with disabilities, and concerning the treatment...



		1.9 INTERPRETATION OF DRAWINGS AND SPECIFICATIONS

		A. Examine Drawings and Specifications and all Addenda or other revisions thereto and thoroughly familiarize himself with the detailed requirements thereof prior to submitting a proposal.

		B. Should a Bidder find discrepancies or ambiguities in, or omissions from the Specifications and Drawings bound herein, or should be in doubt as to their meaning, notify the Engineer in writing immediately.  Engineer will issue an interpretation in t...

		C. Addenda will be issued no later than four days prior to the date for receipt of Bids except an Addendum withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

		D. Act promptly and allow sufficient time for a reply to be provided before the date established for submission of Bids.

		E. Acknowledge receipt of all addenda on the Bid Form.

		F. No oral interpretations will be made to any Bidder as to the meaning or intent of the Contract Documents or be effective to modify any of the provisions of the Contract Documents.



		1.10 SUBSTITUTIONS

		A. References are made to certain specific products solely to denote the quality standard of the desired product and are not intended to restrict Bidders to a specific brand, make, manufacturer, or name.  These products have been noted to assist in es...

		B. Written requests for substitution of equivalent products from prime bidders will be considered if received by the Engineer 14 calendar days prior to the bid opening.

		C. Identify the product or the fabrication or installation method to be replaced in each request.  Include related specification sections and drawing number.

		D. Provide complete documentation on both the product specified and the proposed substitution including the following information as appropriate:

		1. Comparison of specified and proposed substitute product data, fabrication drawings, and installation procedures.

		2. Samples where applicable or requested.

		3. Detailed comparison of significant qualities of the proposed substitution with those of the work specified.

		4. Coordination information, including a list of changes or modifications needed to other parts of the Work and to construction performed by the Owner and separate Contractors that will become necessary to accommodate the proposed substitution.



		E. Certification by the Bidder or manufacturer that the substitution proposed is equal to or better in every respect to that required by the Contract Documents, and that it will perform equal or superior to product specified in the application indicat...

		F. Engineer's Action:  The Engineer may request additional information or documentation necessary for evaluation of the request.  The Engineer will notify the Bidders of acceptance of the proposed substitution by means of an addendum to the bid docume...



		1.11 SITE INVESTIGATION

		A. Examine the site to determine the extent of work involved, size of work, etc., and the conditions under which the work must be staged and performed. Examine the grounds and buildings, utilities and roads and ascertain by any reasonable means condit...

		B. The submission of a bid will be construed as evidence that such an investigation has been made, and no subsequent allowance will be made in this connection on behalf of the bidder for any error or negligence. 

		C. Obtain site approval from BCS personnel Mr. Grady Watkins or Ms. Cherie Suther prior to Project Site visit.  Upon arrival at the Project Site, immediately proceed to the main entrance/office and advise the administrative personnel of its presence a...

		D. Inspection of the work areas shall occur between the hours of 8:00 AM and 5:00 PM.  No inspections will be conducted on Saturdays, Sundays, or holidays.



		1.12 BID SECURITY

		A. Bid bond, deposit of cash or a certified check drawn on a bank or trust company insured by the FDIC in an amount equal to not less than 5% of the gross amount of the bid is required.



		1.13 PERFORMANCE BOND AND LABOR AND MATERIALS PAYMENT BOND

		A. A Performance Bond and Payment Bond in the amount of the contract is required.  Include the cost of providing Performance Bond and Payment Bond in the Base Bid.



		1.14 PRIME CONTRACT

		A. Perform all work under a single prime contract.



		1.15 PERMITS, FEES AND TAXES

		A. Secure and pay the costs of licenses, permits and fees for inspections required by City, County and/or State authorities; Social Security and other applicable Local, State and Federal Government taxes, and sales taxes.  Include such costs in its bid.



		1.16 SUBCONTRACTORS

		A. List names of subcontractors on the Bid Form. Identify work by the general, subcontractor or not applicable for each trade; utilize blank lines to list trades not provided in the table. Do not list suppliers. All blanks must be filled in. Failure t...

		B. A Bidder whose bid is accepted shall not substitute any person as subcontractor in the place of the subcontractor listed in the original bid, except if the listed subcontractor's bid is later determined by the successful Bidder to be nonresponsible...

		C. The terms, conditions, and requirements of each contract between the successful Bidder and a subcontractor performing work under a subdivision or branch of work listed in this subsection shall incorporate by reference the terms, conditions, and req...



		1.17 FORM OF AGREEMENT

		A. The form of agreement between the Owner and Contractor to be entered into shall be the sample contained in Section 00 52 13 - Standard Form of Agreement.



		1.18 ROOF SYSTEM MANUFACTURER

		A. The roof system manufacturer shall complete the form contained in Section 00 62 33 - Roof Manufacturer's Acknowledgment.  Bidder shall enclose the signed Roof Manufacturer's Acknowledgment form from the manufacturer it intends to use on the project...



		1.19 BIDDER QUALIFICATIONS

		A. Bids will be accepted from Bidders who are regularly engaged in, and licensed to perform, the work they are bidding, which represents a significant portion of their total volume and who perform this work with workers regularly employed on their dir...







		00 31 26.23-REI-EXISTING ASBESTOS INFORMATION-03-01-2024

		00 31 26.23.1 Exisitng Asbestos Results 412400529_001

		00 41 13-REI-BID FORM-03-01-2024

		00 43 13-REI-BID BOND FORM-03-01-2024

		00 43 39-REI-MINORITY BUSINESS ENTERPRISE-03-01-2024

		00 43 39-00 43 39 - Minority Business Participation

		00 52 13-REI-STANDARD FORM OF AGREEMENT-03-01-2024

		00 52 13-NC k-12-OWNER-CONTRACTOR AGREEMENT-03-01-2024

		00 60 00-REI-PROJECT FORMS-03-01-2024

		00 61 13.13-REI-PERFORMANCE BOND FORM-03-01-2024

		00 61 13.13-NC k-12-PERFORMANCE BOND FORM-03-01-2024

		00 61 13.16-REI-PAYMENT BOND FORM-03-01-2024

		00 61 13.16-NC k-12-PAYMENT BOND FORM-03-01-2024

		00 62 33-REI-ROOF MANUFACTURER'S ACKNOWLEDGMENT-03-01-2024

		00 62 43-REI-SEXUAL OFFENDER REGISTRY CHECK CERTIFICATION FORM-03-01-2024

		00 63 13-FORM-REQUEST FOR INTERPRETATION-03-01-2024

		00 63 25-FORM-SUBSTITUTION REQUEST FORM-03-01-2024

		00 65 36-REI-CONTRACTOR'S WARRANTY-03-01-2024

		00 65 37-REI-ASBESTOS FREE WARRANTY-03-01-2024

		00 72 13-REI-GENERAL CONDITIONS OF THE CONTRACT-03-01-2024

		00 72 13 - General Conditions Of The Contract for Construction for Roofing Projects

		00 73 00-NC k-12-SUPPLEMENTAL CONDITIONS-03-05-2024

		01 11 00-REI-SUMMARY OF WORK-03-01-2024

		01 14 00-REI-WORK RESTRICTIONS-03-01-2024

		01 21 00-REI-ALLOWANCES-03-01-2024

		01 22 00-REI-UNIT PRICES-03-01-2024

		01 23 00-REI-ALTERNATES-03-01-2024

		01 25 00-REI-SUBSTITUTION PROCEDURES-03-01-2024

		01 26 00-REI-CONTRACT MODIFICATION PROCEDURES-03-01-2024

		01 29 00-REI-PAYMENT PROCEDURES-03-01-2024

		01 31 00-REI-PROJECT MANAGEMENT AND COORDINATION-03-01-2024

		01 33 00-REI-SUBMITTAL PROCEDURES-03-01-2024

		01 35 00-REI-HOT WORK OPERATIONS-03-01-2024

		01 40 00-REI-QUALITY REQUIREMENTS-03-01-2024

		01 42 00-REI-REFERENCE STANDARDS-03-01-2024

		01 50 00-REI-TEMPORARY FACILITIES AND CONTROLS-03-01-2024

		01 73 00-REI-EXECUTION REQUIREMENTS-03-01-2024

		01 73 29-REI-CUTTING AND PATCHING-03-01-2024

		01 74 00-REI-CLEANING AND WASTE MANAGEMENT-03-01-2024

		01 77 00-REI-CLOSEOUT PROCEDURES-03-01-2024

		05 01 30-REI-STEEL ROOF DECK REPAIR AND SECUREMENT-03-01-2024

		06 10 00-REI-ROUGH CARPENTRY-03-01-2024

		07 01 50-REI-PREPARATION FOR REROOFING-03-01-2024

		07 22 16-REI-ROOF INSULATION-03-01-2024

		07 52 16.13-REI-TORCH-APPLIED MODIFIED BITUMEN ROOFING-03-01-2024

		07 62 00-REI-SHEET METAL FLASHING AND TRIM-03-01-2024

		09 91 13-REI-EXTERIOR PAINT-03-01-2024

		22 14 26-REI-ROOF DRAINS-03-01-2024

		23 05 29-REI-ROOFTOP HANGERS AND SUPPORTS-03-01-2024



				2024-03-06T16:10:30-0500

		Jeremiah Webster

		I agree to the terms defined by the placement of my signature on this document









